
 
 
 
 
 
 

ISO 9001 - 14001 - OHSAS 18001 PORT 
 

TENDER NOTICE No. IENG/EE (South)/LPG Concertina/2018  Dt.   23-05-2018 
                                                                            
   Sealed Tenders in the prescribed pro forma are invited for the work mentioned 
hereunder from reputed contractors having experience in executing Civil Works.  

 
1. Name of work:      Providing Concertina fencing from 0.00 m to 90.00 m over the existing 

compound wall at LPG berth. 
             
2.  Estimated   Cost:                                              Rs: 1,60,447/- 
 
3.  E.M.D:                                                               Rs. 3,300/- 
 
4. Cost of Tender papers (Non- refundable):           Rs.200/- 
 
5.  Last date of request for Tenders:                       29 - 05.2018 
 
6.  Last date for issue of Tenders:                           31 - 05.2018 
 
7.  Date and time for receipt of Tenders:                 31 - 05.2018 
Upto 14.00 Hrs. Tenders will  
                                                                                    be opened on same day after 14.05 Hrs. 

 
Request for issue of Tender papers shall be addressed to the undersigned enclosing D.D. in 
favour of FA&CAO/VPT towards cost of Tender papers along with copies of Solvency from 
Nationalized Bank/ Scheduled Bank to the extent of Rs.0.75 Lakhs obtained within one year, 
valid APVAT Registration. The Tenderer who wishes to download the Tender documents from 
the VPT Website (www.VIZAG PORT. Com) have to pay the cost of Tender papers at the time 
of submission of Tender in a separate sealed cover. Otherwise their Tender will not be 
considered, the Tenderers are required to observe the website to find out any corrigendum 
issued subsequent to the downloading of the Tender notice and schedule.  Details of average 
annual turn over not less than Rs. 0.49 lakhs during the last 3 (three) years ending 31st March 
of the previous financial year, duly certified by the Charted Accountant, proof of experience in 
civil works i.e., experience of having successfully completed civil works during last 7 years 
ending last day of month previous to the one in which applications are invited should be 3 
(three) civil works completed each costing not less than the amount equal to 40% of the 
estimated cost (or) 2 (two)  civil works completed each costing not less than  50%  of the 
estimated cost   (or) 1 (one)  civil work completed costing not less than  80% of the estimated 
cost and proof of  Registration with Government / Public Sector undertaking in respect of 
applicants not registered with Visakhapatnam Port Trust. If any amendment or addendum 
will be issued before opening of the Tenders and the same may be looked in the VPT 
Web site and any further clarifications can also obtained from CE’s office VPT.  
 
 The right of issue of Tenders is reserved.  
 
                                           

                                                                                      EXECUTIVE ENGINEER (South)   
 
 
 
 



 
 
 
 
Copy to: SE (CP)- for information.                         
Copy to:        FA&CAO/Nodal Officer, IT / V.O. -for information. 
Copy to: Dy. Director (ITS) along with complete bid document in Soft copy form to publish 

on the V.P.T. Web site up to.  31.05.2018 
Copy to:  Notice Board / A.S. to arrange display the Tender notice on the notice board. 
Copy to: EE (South) /AE(OB). 
 Copy to: SE -IV - for information and necessary action. 
Copy to: M/s. Builders Association of India, Plot No.43&44,  
                      4th Floor, Siripuram, Visakhapatnam 
Copy to: The Garison Engineer, MES, Visakhapatnam                 
Copy to: The Chief Engineer, DGNP, Visakhapatnam                    For information 
Copy to: The Chief Engineer, NAVY, Visakhapatnam                      with a request  
Copy to: The Supdt. Engineer, CPWD, Visakhapatnam                      to arrange                                                                                                                                                                                                                                                                                                                                                                                                                                                     
Copy to: The Supdt. Engineer, R&B, Visakhapatnam                       wide publicity     
Copy to: The Supdt. Engineer, Public Health Visakhapatnam  
Copy to: The Chief Engineer, VMC, Visakhapatnam                               
Copy to: The Chief Engineer, VUDA, Visakhapatnam                                
Copy to: The Divl. Rly. Manager(Engg.), Waltair, Visakhapatnam                 
Copy to: The Chief Engineer, M/s. R.I.N.L., Steel Plant, Visakhapatnam.      
Copy to: The Chief Engineer, M/s. N.T.P.C., Visakhapatnam.                         
Copy to: The Chief Engineer, M/s. N.H.A.I.,  Marripalem, Visakhapatnam 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

     

PERCENTAGE - TENDER FOR WORKS 

 
  I / We hereby Tender for execution for Board of Trustees of the Visakhapatnam 
Port Trust of the works specified in the Tender memorandum within the time specified in such 
memorandum at the rates specified therein and in accordance in all respects with the 
specifications design and instructions in writing referred to in Rule - 1 hereof and in clause - II 
of the conditions of contract and with such materials as are provided for by end in all other 
respects in accordance with such conditions so far as applicable. 
 

MEMORANDUM (GENERAL DESCRIPTION) 
 

 

a) Name of the work: : 
Providing Concertina fencing from 0.00 m to 
90.00 m over the existing compound wall at 
LPG berth. 
 

b) Estimated Cost : 
Rs. 1,60,447/- 

c) Earnest Money : Rs. 3,300/- 

d) Security Deposit  

 

: 10% of the contract amount 

e) Percentage to be deducted from bills 
towards Security Deposit 

 

 

 

10% of the gross bill amount will be 
recovered towards S.D. from the bills till the 
entire amount of 10% of the contract value is 
reached including EMD.  

 

 

f) Time allowed for the above work from 
date of written order. 

: 3 (Three) Months 

g)  Maintenance period  3 (Three) Months 
 
 

Item 
No. 

Item of Work Quantity Unit   
Per 

Rate to be 
Quotationed 

Amount 

1 2 3 4 5 6. 

 
 
 
 
CONTRACTOR 
 
 
 
 
 
 
 



 
 
Should this Tender be accepted I/We hereby agreed to abide by and fulfil all the terms and 
provisions of the conditions contained in the pamphlet named "GENERAL DIRECTIONS AND 
CONDITIONS OF CONTRACT" which have been read by me, read and explained to me so far 
as applicable, or in default there of to forfeit and pay to the Board of Trustees or its successors 
in office the sums of money mentioned in the said conditions: 
 
Give particulars and Nos. strike out (a) if no 
cash security deposit is to be taken 
 
 
 
 
 
Strikeout (b)  if any Cash Security Deposit   is 
taken  
 
 
 
Receipt attached as Earnest Money (A) the 

The sum of Rs.3,300/- is deposit with the 
Financial Adviser and Chief Accounts Officer 
(Port Trust) and full value of which is to be 
absolutely forfeited by the Board or its 
successors, in Office, without prejudice to any 
other rights or remedies of the said Board or it 
successors in office should I / We fail to 
commence the work specified in the above 
memorandum of should I / we not deposit the 
full amount of SECURITY DEPOSIT specified 
in the above memorandum in accordance with 
Clause I (a) of the said conditions of Contract, 
otherwise the said sum of Rs.3,300/-          
(Rs. Three thousand and three hundred 
only) shall be retained by Government as on 
account of such SECURITY DEPOSIT as 
aforesaid or (b) the full value of which shall be  
retained by BOARD on account of the 
SECURITY DEPOSIT specified in Clause I (b) 
of the said conditions of contract. 

 
Signature of contractor before submission         Dated the --------  day of ------------ 
of Tender. 
 
Signature of witness to Contractor's        Witness: 
Signature 
               Address: 
               Occupation: 
               The above Tender is here by accepted by 
               me on behalf of the Board of Trustees                                  
                                                                of Visakhapatnam Port Trust. 
 
Signature of the Officer by whom accepted.   Dated the ---------- day of -------------- 
  
 
            CHAIRMAN 
      VISAKHAPATNAM PORT TRUST 
 
 
The common seal of the BOARD OF TRUSTEES of the Port of Visakhapatnam has been 

affixed in the presence of   Sri M.T KRISHNA BABU, CHAIRMAN of the Board of Trustees has 

signed on behalf of the Board in the presence of     

 
CONTRACTOR 
 
 
 
 



 
 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

SCHEDULE „ A‟ 

 
 

Schedule showing (approximately) the materials to be supplied by the Visakhapatnam 
Port Trust Board under Clause – 10 of the General Conditions of Contract to be executed and 
the rates at which they are “to be charged for”. 
 
NAME OF WORK:     Providing Concertina fencing from 0.00 m to 90.00 m over the existing  

   compound wall at LPG berth. 
 
 

SL.
No. 

Description of 
materials 

Approx. 
Quantity 

Unit Rate at which the 
materials will be 
charged to the 
Contractor 

Place of delivery 

 

 

 

 

        

- NIL - 

   

 
 
 
 
CONTRACTOR                                                                                                 
                                                                                                 EXECUTIVE ENGINEER (South) 

 
 
Note: Visakhapatnam Port Trust will not supply water, cement, steel required for the work for 

both permanent and temporary works and the contractor himself shall procure the 
same. The procurement of cement and steel shall be made as per the “Additional 
conditions regarding supply and procurement of cement and steel”. 

 
 

 

 

 
 
 
 
 
 
 
 
 

 



 
VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

                                     

Tender Inviting Authority: Chief Engineer, Visakhapatnam Port Trust 

Name of the Work: Providing Concertina fencing from 0.00 m to 90.00 m over the existing 
compound wall at LPG berth. 

Contract No:  IENG/EE(South)/ LPG Concertina / 2018 

Bidder Name: Excess ( + ) 0.00 % 

SCHEDULE "B" 

Sl. 
No. 

Description of work Quantity Unit Estimat
ed Rate 

  AMOUNT     
Rs.      P 

Figure Words 

1 Dismantling lime or cement 
concrete and removing the debris 
within a lead of 50 m complete 
and stacking the useful materials 
etc., complete as required and as 
directed by the Engineer-in-
charge, complete. 
 

0.73 1m3 421.26 
 

Rupees 
Four 

hundred 
twenty one 
and twenty 
six paise 

only. 

308/- 
 

2 Supply of structural steel as per 
IS: 2062 Grade A at site of work 
including loading, unloading 
stacking and transportation to site 
etc., as required and as directed 
by the Engineer-in-charge, 
complete All labour and 
materials. 

0.90 
 

1MT 
 

44270.20 
 

Rupees 
Forty four 
thousand 

two 
hundred 
seventy 

and twenty 
paise only. 

39843/- 
 

3 Fabricating, welding or riveting or 
bolting steel built up sections, 
trusses and framed work 
including cutting, drilling holes, 
hoisting, fixing in position and 
applying a priming coat of red-
oxide paint etc., as required and 
as directed by the Engineer-in-
charge, complete.  All labour and 
materials, but excluding cost of 
steel. 

8.70 
 

1Q 
 

1769.16 
 

Rupees 
One 

thousand 
seven 

hundred 
sixty nine 

and 
sixteen 

paise only. 

15392/- 
 

4 Plain cement concrete M 20 mix 
using 20mm graded granite metal 
of approved quality as coarse 
aggregate and river sand as fine 
aggregate including mixing, 
depositing in position, vibrating or 
tamping, finishing, curing etc., in 
encasing rail posts and structural 
steel members, staircase steps, 
copings or similar type of works 
including boxing etc., etc., 
complete as required and as 
directed by the Engineer-in-
charge, complete. All labour and 
materials. 

3.74 
 

1m3 
 

8437.49 
 

Rupees 
eight 

thousand 
four 

hundred 
thirty 

seven and 
forty nine 

paise only. 

31556/- 
 
 



5 Plastering with CM 1:4, 20mm 
thick including raking out joints, 
cleaning the surface, curing etc., 
as required and as directed by 
the Engineer-in-charge, 
complete. All labour and 
materials. 
 

49.50 
 

1m2 431.63 
 

Rupees 
Four 

hundred 
thirty one 
and sixty 

three 
paise only. 

21366/- 
 

6 Painting priming coat to walls and 
ceiling surface with approved 
liquid cement primer including 
cleaning the surface, scraping the 
surface and washing with soap 
water etc., as required and as 
directed by the Engineer-in-
charge, complete. All labour and 
materials. 
 

92.20 10m2 1047.06 
 

Rupees 
One 

thousand 
forty seven 

and six 
paise only. 

9654/- 
 

7 Providing Painting two coats with 
weather coat smooth exterior 
paint or equivalent of approved 
quality, colour, and shade etc., on 
Plastered / Concrete surface 
including cleaning the surface, 
watering etc., as required and as 
directed by the EIC, complete.  
All labour and materials. 
 

92.20 1m2 
 

121.14 
 

Rupees 
One 

hundred 
twenty one 

and 
fourteen 

paise only. 

11169/- 
 

8 Painting with synthetic enamel 
paint two coats to new iron work 
of approved colour and shade 
except white enamel paint 
including cleaning the surface 
and scraping the surface 
wherever required etc., as 
required and as directed by the 
Engineer-in-charge, complete. All 
labour and materials. 
 

27.50 10m2 
 

1239.90 
 

Rupees 
One 

thousand 
two 

hundred 
thirty nine 
and ninety 
paise only. 

3410/- 
 

9 Supplying and fixing of concertina 
fencing wire coil 610mm dia (24 
inches) spiral turn per coil is 
50/51 and 5 clips per spiral and 
stretched to a length of 7.00 mm 
(Avg) the thickness of the tape is 
0.50 mm and thickness of G.I. 
spring steel core wire is 2.50 mm 
dia at site of work including 
transportation to site of work, 
loading, unloading and supplying 
and tying of the G.I. wire of 18 
guage to the M.S. Angles etc., as 
required and as directed by the 
Engineer-in-charge, complete. All 
labour and material but excluding 
cost of M.S. Angles. 
 

90.00 1m 
 

165.77 
 

Rupees 
One 

hundred 
and sixty 
five and 
seventy 
seven 

paise only. 

14919/- 
 



 10 Supplying and fixing galvanized 
steel barbed wire fencing 4 
points, 2 ply, 12 gauge wire 
(points at a distance of 75mm) 
including passing through the 
holes left, tightening, tying with 
G.I. binding wire as required, 
transportation to site of work, cost 
of binding wire etc., etc., 
complete as required and as 
directed by the Engineer-in-
charge, complete. All labour and 
materials. 

540.00 1m 
 

23.76 
 

Rupees 
Twenty 

three and 
seventy 
six paise 

only. 

12830/- 

Total estimated  amount put to Tender 
Rs. 

        1,60,447/- 
 

Quoted rate in Words   Rupees One lakh sixty thousand four 
hundred forty seven only. 

 
The percentage  Excess/less over amount put to tender --------------% 

 
 
 
 
 
 

CONTRACTOR      EXECUTIVE ENGINEER (South) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 

  



 
VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 
  Name of Work:   Providing Concertina fencing from 0.00 m to 90.00 m over the existing        

compound wall at LPG berth. 
 

SPECIAL CONDITIONS 
 

1. All materials and workmanship shall conform to the appropriate Indian Standard 
Specifications, published by the Bureau of Indian Standards (BIS) latest versions as 
applicable, specifications given in the Schedule “B” (schedule of quantities and rates) of 
the contract and special conditions. Standards issued elsewhere may be used if 
approved by the Engineer-in-charge for those items of work only for which appropriate 
Indian Standards do not exist. Necessary testing charges, if any, shall be borne by the 
contractor. 

2. The Contractor is responsible for taking precautionary measures for the safety of the 
lives of the mazdoors working under him and the responsibility arising due to any 
mishap during the execution of work, the payment of any compensation etc. lies entirely 
on the part of the Contractor. 

3. The notice inviting Tenders and General Conditions etc., shall form part of contract. 
4. All the rules and regulations governing the Visakhapatnam Port Trust shall be 

applicable. 
5. Any damages caused to Port property either directly or indirectly shall be made good by 

the Contractor at his own cost. 
6. The decision of Engineer-in-charge is final in case of any technical clarification. 
7. All defective works pointed out by the Engineer-in-charge shall be rectified by the 

contractor at his cost. 
8. The percentage excess / less over total schedule amount shall be required to be typed 

at the end of the schedule- „B‟ by the contractor. 
9. No sales tax will be paid on account of the work. 
10. The work should be completed within 3(Three) Months from the date of issue work 

order. 
11. It is the responsibility of the Contractor to see that the job entrusted is done 

expeditiously with safety and in time. A penalty of 1/2 % will be levied for every week of 
delay subject to maximum of 10% on the total value of the contract. In this connection, 
the decision of Chief Engineer is final. Time is the essence of the contract. 

12.  The VPT reserves the right to withdraw any item of Tender or to cancel the subject 
Tender without assigning any reason. 

13.  Statutory deductions will be made from the bills. 
14.  Payment will be made according to the actual quantities of work ordered and carried 

out as measured by the Engineer-in-Charge. The rate entered in the contract shall be 
valid for any extent of variation of quantity of each individual item subject to total 
contract value does not get altered by more than 25%.   

15. Any additional work required, should be carried out with the prior approval of CE / VPT 
or his authorized representative and will be paid extra as per mutually agreed up on. 

16.  The Standard VPT conditions, which are not mentioned, are also applicable to this 
work. 

17. The Contractor has to follow the norms of IMS as the VPT is adhering to Quality 
management system (ISO 9001-2008), Environmental management system (ISO 
14001-2004) and Occupational health & safety assessment series (OHSAS 18001-
2007) for their activities. 

18. The rates quoted in the schedule-B are excluding GST, GST will be paid as per norms. 
19. The contractor / Firms while quoting Tender shall note that, no post Tender negotiation 

will be held with the L-1 Tenderers, except in exceptional cases, whenever it is found 
necessary.  
 
CONTRACTOR 



20. If any forged / fake documents are submitted by the Tenderers, the management 
reserves the right to forfeit the EMD/SD besides their business dealings with VPT will 
be banned. 

21. No claim will be entertained for fluctuation in market rate of any labour, materials on 
transportation etc., during the period of contract. 

22. No escalation clause will be entertained at any stage of the contract. 
 

23. METHOD OF MEASUREMENT: 
 Standard Method:  Unless stated or billed otherwise, quantities shall be     measured in 

accordance with the Indian Standard code of practice for Measurement of Civil 
Engineering works I.S. 1200.   The rates entered in the   contract shall include whatever 
allowance is considered by the contractor to be necessary for waste, working area, 
construction slopes, batters etc. 

24. The payment of transportation of Earth / Debris will be made on stack measurements 
after deducting 20% for voids. The Contractor has to make stacks at his own cost at the 
place of loading and spread the debris / earth at the place of unloading to lines and 
levels as directed by the Engineer-in-Charge. 

25. The useful materials obtained from the dismantled materials are to be handed over at 
Port General Stores or at the place shown as directed by the Engineer-in-charge at no 
extra cost to the department.  

26. If the dismantled materials / debris etc., are not removed as per the instructions of the 
concerned officer/ their representative a penaltyofRs.100/- per day shall be levied. 

27. The Tenderers are expected to carefully inspect the site of work and study the site 
conditions before Tendering for this work and no claim whatsoever will be entertained at 
a future date arising out of local working conditions and clarifications given by the 
department. 

28. Before commencement of the earth excavation works the contractor shall obtain 
approval of the Engineer-in –charge for the alignment marked at site of work. Clearance 
shall also be obtained with regard to non-interference of optical fiber cables of 
information technology network and electrical cables of Mechanical and Electrical Engg. 
Dept. 

29. The Contractor shall abide by all statutory regulations, labour rules, insurance, safety 
codes, P.F. contribution, Minimum wages act in force and as applicable during 
execution of the contract and obtaining clearance from Visakhapatnam Port Trust and 
relevant authorities as and when required. 

30. The Contractor should observe the prohibitory rules and regulations in force at the time 
of work and as revised from time to time and cause no obstructions or hindrance to the 
department work. 

31. Visakhapatnam Port Trust will not supply cement, steel and water. 
32. The 2% value of the Tender amount should be paid towards EMD along with 

submission of Tender. The EMD of 2% will form part of the total security deposit of 10% 
and only the balance of 8% will be recovered from the running on account bills at the 
rate of 10% until the balance of 8% is recovered.  The Security deposit will be refunded 
only after satisfactory completion of the maintenance period of 03(Three) months.         

33.The contractor or his authorized representative shall invariably sign in the hindrance 
register which shall be maintained by the concerned division at site of work 
whenever any hindrance takes place while execution and the same will be reviewed by 
the Engineer–in–Charge from time to time, to examine the justified reasons for 
considering extension of time etc., 

34. Opening of the Tender on  31-05-2018 after 14.05 hours. 
35 The Port working hours are from 08.30 AM to 1.00PM and from 02.00 PM to 5.30PM. 

Any  work requiring supervision carried out by the contractor beyond working hours and 
holidays, the contractor shall apply in writing in advance of such work to arrange 
supervision. 
 
CONTRACTOR 
 
 



 
 

36. GST in respect supply of goods & Services or on works contract as applicable in 
respect of this contract should be payable by the supplier/service provider/ contractor 
and port trust will not entertain any claims with effect from 01-07-2017. 

37. According to GST Act every dealer is liable to be registered whose aggregate turn over 
exceeds Rs.20.00 lakhs for supply of goods/services/executing any works contract. 
Accordingly GSTN is to be provided for participation in tender and to award the contract 

38. The rate to be quoted should be exclusive of GST component and payment will be 
made against “Tax Invoice” as prescribed under the GST Act/Rules. 

39. The supplier/Contractor is required to remit GST as per the “Tax Invoice and file the                                
details in GSTR on or before 10th of the subsequent month to enable VPT to claim input 
tax credit , Otherwise the said tax invoice will be kept pending for payment.              

40. All the eligible bidders,  who are registered with NSIC/ Ministry of MSME are exempted  
from payment of EMD amount and Tender Document Cost subject to fulfilling of 
following   conditions. 

 
         i) The Bidder should invariably submit a request letter claiming “EMD and Tender     
             Document Cost exemption”. 
 
        ii) The Bidder has to submit the self-certified copy of the Registration Certificate issued  
            by NSIC/Ministry of MSME for the works/ services relevant to the “Subject Tender as   
            per Pre-qualification criteria”. 
 
       iii) The above Registration Certificate should be valid on the date of opening of the   
             technical bid. 
 
       iv) The Monitory limit of the Registration certificate shall be more than the “Amount put to  
            Tender”. In case the monitory limit of the above Registration Certificate is less than the  
            estimated cost (put to tender), then the above certificate will be treated as invalid for  
            the subject Tender Value. 
 
       v) In case the Registration Certificate issued by NSIC/ Ministry of MSME is found to be  
            invalid (date expired) or insufficient monitory limit or irrelevant works or services ie.,  
            other than the tendered works/ services, then the above Registration certificate cannot  
            be considered for exemption of EMD & Tender Document cost and the Bid received  
            with treated as “Bid submitted without EMD and Tender Document Cost”, which would  
            attract disqualification under EMD & Tender Document Cost of Tender conditions as  
            Mentioned above. 
 
       vi) In case the bid is submitted as an Indian arm of a Foreign Bidder and the eligibility  
            Criteria conditions were met thru foreign company, then the “EMD Exemption &  
            Tender Document Cost cannot be claimed under the MSME status of Indian arm/  
            Subsidiary.           
 
       vii)  Copy of “Application for obtaining NSIC/MSME Registration” of pending renewal of  
             NISC will not be entertained. Such offers will be treated as Offers received without  
             EMD and Tender Document Cost. 
 

 
      
 
 
CONTRACTOR                         EXECUTIVE ENGINEER (South) 
 
 
 
 



 
 

VISAKHAPTNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 
GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT WORKS ON PERCENTAGE 
RATE TENDER:  
 
1. All works proposed for execution by the contract will be notified in the form of invitation to 
tender posted in Public places and signed by the Chief Engineer, Visakhapatnam Port Trust. 
This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work also the amount of earnest money to be 
deposited with the tender and the amount of the Security Deposit is to be deposited by the 
successful tenderer and the percentage if any to be deducted from bills, copies of the 
specifications, designs and drawings and any other documents equipped in connection with 
the works signed by for the purpose of identification by the Chief Engineer, Visakhapatnam 
Port Trust shall also be open for inspection by the Contractor at the Office of the Chief 
Engineer, Visakhapatnam Port Trust during office hours.  
 
2. In the event of the tender being submitted by a firm, it must be signed separately by each 
member, thereof, or in the event of the absence of any matter it must be signed on his behalf 
by a person holding a power of attorney authorizing him to do so, such power of attorney to be 
produced with the tender and it must disclose that the firm is duly registered under Indian 
Partnership Act.  
 
3. Receipts for payments made on account of a work when executed by a firm, must also be 
signed by the several partners, except where the contractors are described in their tender as a 
firm in which case, the receipts must be signed in the name of the firm by one of the partners, 
or by any other person having authority to give effectual receipts for the firm.  
 
4. Any person who submits a Tender shall fill up the usuals, printed form stating at what rate 
he is willing to undertake each item of the work. Tenders which propose any alternation in the 
work specified in the said term of invitation to tender, on the time allowed for carrying out the 
work or which contain any other conditions of any sort will be liable to rejection. No single 
tender shall include more than one work, but contractors who wish to tender for two or more 
works shall submit separate tender for each. Tenders shall have the name and number of the 
work to which the reference written out on the envelope.  
 
5. The Tender Committee constituted for the purpose, will open tenders in the presence of any 
intending contractors, who may be present at the time and will enter the amounts of the 
several tenders in a comparative statement in a suitable form. In the event of a tender being 
accepted, a receipt for the Earnest Money forwarded there with shall thereupon be given to the 
Contractor who shall thereupon for the purpose of identification sign copies of the specification 
and other documents mentioned in Rule I. In the event of a tender being rejected, the Earnest 
Money forwarded with such unaccepted tender shall thereupon be returned to the Contractor 
making the same.  
 
6. The Board shall have the right of rejection all or any of the tenders and will not be bound to 
accept the lowest tender.  
 
7. The receipt of any accountant of Clerk for any money paid by the Contractor will not be 
considered as any acknowledgement of payment to the FA & CAO (Port Trust) and the 
Contractor shall be responsible for seeing that the procures a receipt signed by the FA & CAO 
(Port Trust) or a duly authorized Cashier.  
 
 
CONTRACTOR 
 



 
 
 
8. The memorandum of work tendered for the Schedule of materials to be supplied by the Port 
Trust Engineering Department and their issue rates shall be filled in and completed in the 
Office of the Chief Engineer before the tender form is issued to an Intending tenderer without 
having been so filled in and completed he shall request the Office to have this done before he 
completes and delivers his tender.  
 
SECURITY DEPOSIT  
CLAUSE I:  
 
The person/persons whose tender may be accepted herein after called the Contractor shall (A) 
within one day for contract of Rs.1,000/- or less, two days for Rs.2,000/- or less and so on upto 
a limit of ten days of the receipt by him of the notification of the acceptance of his tender 
deposit with FA & CAO Office (Port Trust) in Cash or Government Securities endorsed to the 
Financial Adviser & Chief Accounts Officer, VPT (if deposited for more than 12 months) a sum 
sufficient within amount of the Earnest Money deposited by him with his tender to make up the 
full security deposit specified in the Tender/ or (B) permit Board at the time of making any 
payment to him for work done under contract to deduct sum as we will (with the earnest money 
deposited by him) amount to this will be the same percentage as that in the tender at (C) 
percent of all monies to so payable, such deductions to be held by Board by way of Security 
Deposit provided always that in the event of the Contractor a lumpsum by way of Security 
Deposit as contemplated at (A) above then and such case, if the sum so deposited shall not 
amount to percent of the total estimated cost of the work if shall be lawful for Board at the time 
of making any payment to the Contractor for work, done under the contract to make up the full 
percentage of by deducting a sufficient sum of every such payment at last aforesaid. All 
compensation or other such of money payable by the Contractor to the Board under the terms 
of his contract may be deducted from or paid by the sale of sufficient part of his security 
deposit or from the interest arising there from or from any account whatsoever and in the event 
of his security deposit being reduced by reason of  any such deduction or sale as aforesaid, 
the Contractor shall within the days thereafter make good, in case of Government Securities 
as aforesaid any sum or sums which may have been deducted from or raised by sale of his 
security deposit or any part thereof.  
CLAUSE 2(A)  
The time allowed for carrying out the work as entered in the tender shall be strictly observed 
by the Contractor and shall be reckoned from the date on which the order to commence work 
is given to the Contractor. The work shall throughout the stipulated period of the contract be 
proceeded with all due diligence (time being deemed to be of the essence of the contract on 
the part of the Contractor) and the Contractor shall pay a compensation, an amount equivalent 
to ½% (half percent) per every week of delay subject to a maximum of 10% on the whole 
contract value as the competent authority whose decision in writing shall be final may decide 
on the contract value on the whole work as shown by the tender that the work remains 
uncommenced, or unfinished, after the proper dates and further to ensure good progress 
during the execution of the work, the Contractor shall be bound in all cases in which the time 
allowed for any work exceeds one month to complete one fourth of the whole of the work 
before one fourth of the whole time allowed under the contract has elapsed, one half of the 
work, before one half of such time has elapsed and three fourths of the work before three 
fourth of such time has elapsed. In the event of the Contractor failing to comply with this 
condition he shall be liable to pay as compensation an amount as mentioned above as the 
competent authority (whose decision in writing shall be final) may decide on the said contract 
value of the work for every week that the due quantity of the work remains in complete.  
NOTE: The Competent Authority in this case the authority empowered to sanction the work.  
b. In case the Contractor violates any condition in the contract, or the approved specification 
and or delivery schedules, the Contractor shall be liable to pay penalty at sum not exceeding 
10% of the contract price as decided by the competent authority.  
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CLAUSE 3 : ACTION WHEN WHOLE SECURITY DEPOSIT IF FORFEITED.  
 
 
In any case in which under any clause or clauses of this contract, the Contractor shall have 
tendered himself liable to pay compensation amounting to the whole of his security deposit 
(whether paid in one sum or reduced by installments or submitted a breach or any of the terms 
contained in Clause 19 (b) the Chairman on behalf of the Board shall have power to adopt any 
of the following courses he may deem best suited to the interest of Board.  
A(i) To rescind the contract to which the recession notice/order intimating the Contractor under 
the hand of Chairman or the Authority nominated by Chairman with the approval of 
Chairman/VPT shall be conclusive evidence and which case the security deposit to the 
Contractor shall stand forfeited and be absolutely at the disposal of the Board.  
 
 
(B) To employ labour paid by the Port Trust, Engineering Department and to supply materials 
to carryout the work of any part of the work, debiting the Contractor with the cost of the labour 
and price of the materials of the amount of which cost and price a certificate of the Engineer-
in-charge shall be final and conclusive against the Contractor) and crediting him with the value 
of the work done, in all respects in the same manner and at the same rates as if it has been 
carried out by the Contractor under the terms of the value of the work done shall be final and 
conclusive against the Contractor. Contract for remains liable to pay compensation if any not 
taken under clause 3 power to take possession of or require removal of sell contractor‟s plant. 
 
 
(c) To measure up the work of the contractor and to take such part thereof as shall be 
unexecuted out of his hands, and to give it to another contractor to complete, in which case 
any expenses, which may be incurred in excess of the sum which could has been paid to the 
original contractor, if the whole work has been executed by him(of the amount of which excess 
to certificate in writing of the Engineer-in-Charge shall be final and conclusive shall be borne 
and paid by the original contractor and may be deducted from any money due to him by Board 
under the contract or otherwise or from his security deposit or the proceeds of sale thereof a 
sufficient part thereof.  
 
(d) In the event of any of the above courses being adopted by the Board, the Contractor shall 
have no claim to compensation for the any loss sustained by him any reason of his having 
purchase or procured any materials or entered into any engagement made any advances on 
account of, or with a view of the executing of the work or the performance of the contract and 
in the contractor shall be rescinded under the provision aforesaid the Contractor shall not be 
entitled to recover or be paid a sum for any work thereto for actually performed under his 
contract unless and until the Chief Engineer, Visakhapatnam Port Trust will have certified in 
writing the performance, of such and the value payable in respect thereof and he shall only 
entitled to be paid by the value so certified.  
 
Clause 4:  
In any case in which any of the powers, conversed upon the Board by Clause 9 thereof shall 
have become exercisable and the same shall not be exercised, the non-exercise thereof shall 
not constitute a waiver if any of the conditions hereof and such powers shall at withstanding 
the exercisable in the event of any future case or default by the Contractor for which by any 
clause or clauses hereof he is declared liable to pay compensation amounting to the whole of 
his security deposit and the liability of the Contractor for past and future compensation shall 
remain unaffected. In the event of Board putting in force either of the power(s) or (c) vested in 
him, under proceeding clause he may, if he so desired take possession of all or any tools,  
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plant, materials and stores in or upon the works, or the site thereof or belonging to the 
Contractor, or procured by him and intended to be used for the execution of the work or any 
part thereof, paying or in case of these not being applicable at current market rates to be 
certified by the Engineer-in-Charge whose certificate thereof shall be final otherwise the 
Engineer-in-Charge may be noticed in writing to the Contractor or his clerk of the work 
Foreman or other authorized Agent required him to remove such tools, plant, materials or 
stores from the premises (within a time to be specified in such notice) and in the event of the 
Contractor failing comply with any such requisition the Engineer-in-Charge any removal them 
at the contractor‟s expenses or sell them by auction or private sale on account of the 
Contractor and at his risk in all respects and the certificate of the Engineer-in-Charge as the 
expense of any such removal and the amount of the proceeds and expenses of any such sale 
shall be final and conclusive against the Contractor.  
 
CLAUSE 5: EXTENSION OF TIME  
If the Contractor shall desires and extension of time completion of the work on the grounds of 
his having been unavoidably hindered in the execution or any other grounds he shall apply in 
writing to the Competent Authority within 30 days of the date of hindrance on account of which 
he desires such extension as aforesaid and the Competent Authority shall if in his opinion 
which shall be final reasonable grounds be shown therefore, authorize extension of time, if any 
as they in this opinion or be necessary or proper.  
 
CLAUSE 6:  
 
 
On completion of the work, the Contractor shall be furnished with a certificate by the Engineer-
in-Charge of such completion but no such certificate shall be given nor shall the work be 
considered to be completed until the Contractor shall have removed from the premises on 
which the work shall be executed all scaffolding surplus materials and rubbish and cleared off 
the dirt from all wood work, doors, windows, walls, floors or other parts of any building in upon 
or about which the work is to be executed or of which he may have had possession for the 
purpose of the execution thereof not until the work shall been measured by the Engineer-in-
Charge whose measurements shall be binding and conclusive against the Contractor. If the 
Contractor shall fail to comply with the requirements of this Clause and the removal of 
scaffolding, surplus materials and rubbish and clearing off dirt on or before the date fixed for 
the completion of the work the Engineer-in-Charge may at the expenses of the Contractor 
remove such scaffolding, surplus materials and rubbish and dispose off the same as he thinks 
fit clean off such dirt as aforesaid and the Contractor shall forthwith pay the amount of all 
expenses as incurred and shall have no claim in respect or any such scaffolding or surplus 
materials as aforesaid except for any such mutually realized by the sale thereof.  
 
 
CLAUSE 7: SHALL HAVE PAYMENT ON INTERMEDIATE CERTIFICATE REGARDING AS 
ADVANCES  
 
 
No payment shall be made for works estimated to cost less than Rupees one thousand till after 
the whole of the work been completed and a certificate of completion given. But, in the case of 
works estimated to more than Rupees one thousand the Contractor shall on submitting the bill 
therefore he entitled to receive monthly payment proportionate to the part thereof than 
approved and passed by the Engineer-in-Charge, those certificate of such approval and 
passing of the sum so, payable shall be final and conclusive against the Contractor. But a such 
a intermediate payments shall be regarded as payment by way of advance against for work  
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actually done and completed and shall not preclude the requiring of bad, unsound and 
imperfect or unskillful work to be removed and taken away and reconstructed or re-erected or 
be considered as an admission of the due performance of the contract or any part thereof in 
any respect, or the accruing of by claim nor shall it conclude, determine, or affect in any way 
the powers of the Engineer-in-Charge under those conditions or any of them as to the final set-
wise or in any other way vary or effect the contract. The final bill shall be submitted by the 
Contractor, within one month of the date fixed for completion of the work otherwise the 
Engineer-in-Charge‟s certificate of the measurement and of the total amount payable for the 
work accordingly shall be final and binding on all parties.  
 
 
CLAUSE 8: BILLS TO BE SUBMITTED  
 
 
A bill shall be submitted by the Contractor each month on or before the date fixed by the 
Engineer-in-Charge for all works executed in the previous month and the Engineer-in-Charge 
shall take or cause to be taken the requisite measurement for the purpose of having the 
verified and the claim, as far as admissible adjusted, if possible within the expiry of ten days 
from the presentation of the bill. If the Contractor does not submit the bill within the time fixed 
as aforesaid, the Engineer-in-Charge may depute a subordinate to measure-up the said work 
in the presence of the Contractor whose counter signature to the measurement list will be 
sufficient warrant and the Engineer-in-Charge may prepare bill from such list which shall be 
binding on the Contractor in all respects.  
 
 
 
CLAUSE 9: BILLS TO BE PRINTED FORMS  
 
 
The Contractor shall submit bills on the printed forms to be had on application at the Office of 
the Engineer-in-Charge and the charges in the bills shall always be entered at the rates 
specified in the tender of in the case of any extra work ordered in pursuance of these 
conditions, and not mentioned or provided not in the tender at the rate hereinafter provided for 
such work.  
 
 
CLAUSE 9(A): PAYMENT TO CONTRACTORS THROUGH BANKS. Payments due to the 
Contractor may, if so desired by him, be made to his Bank instead of direct to him provided 
that the Contractor furnished to the Engineer-in-Charge (a) an authorization in the form of a 
legally valid document each as power of attorney conferring authority on the Bank to receive 
payment and (b) his own acceptance of the correctness of the account made, but as being due 
to him by Board or his signature on the bill of other claim preferred against Board before 
settlement of other claim preferred against Board before settlement by the Engineer-in-Charge 
of the account or claim by payment to the receipt given by the such bank shall constitute a full 
and sufficient discharge for the payments, the Contractor should wherever possible present his 
bills duly. Nothing herein contained shall operate to create in favour of the Bank any rights of 
required vice-versa the Board of Trustees of Visakhapatnam Port Trust.  
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CLAUSE 10:  
 
If the specification or estimate of the work provides for the use of any special description of 
materials to be supplied the Engineer-in-Charge store, or if it is required that the Contractor 
shall use certain stores to be provided by the Engineer-in-Charge (such materials and stores 
and the prices to be charged there, therefore, the convenience of the Contractor but not so as 
in any way to control and meaning or defect to this contract, specified in the schedule of 
memorandum hereto annexured), the Contractor shall be supplied with such materials and 
stores as required from time to time to be issued by him for the purpose of the contract only 
and the value the full quantity of materials and stores supplied at the rates specified in the said 
schedule or Memorandum may be set off or deducted from any such than due or thereafter to 
become due to the Contractor under the contract, or otherwise or against from the security 
deposit or the proceeds of the said thereof, if the same is held in Government Securities, the 
same or a sufficient portion thereof being in this case sold for the purpose. All materials 
supplied to the Contractors shall remain the absolute property of Board, and shall not on any 
account be removed from the site of work, and shall at all names be open to inspection by the 
Engineer-in-Charge. Any such materials unused and in perfectly good condition at the same of 
the completion or determination of the contract shall be returned to the Engineer-in-Charge‟s  
stores, if it by a notice in writing under his hand he shall be so require but the Contractor shall 
not be entitled to return any such materials unless with such consent and shall have no claim 
for compensation on account of any such materials so supplied to him as aforesaid being 
unused by him or for any wastage in or damage to any such materials.  
 
CLUASE 11: WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATION 
DRAWINGS ETC.  
 
The Contractor shall execute the whole and every part of the work in the most substantial and 
workmen like manner and both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The Contractor shall also conform exactly, fully and 
faithfully, to the designs, conform drawings and instructions in writing relating to the work side 
by the Engineer-in-Charge and lodged in his office and to which the Contractor shall be 
entitled to have access at such office. Office or in the site of the work for the purpose of 
inspection during office hours and the Contractor shall if he so requires, be entitled at his own 
expense to make or cause to be made copies of the specifications and of all such designs, 
drawings and instructions as aforesaid.  
 
 
CLAUSE 12: ALTERATIONS IN SPECIFICATIONS AND DESIGNS:  
1. RATES FOR WORKS NOT IN THE SCHEDULE  
 
The Engineer-in-Charge shall have power to make any alteration in omissions, from  
additions to, or substitutions for the original specifications, drawings, designs and instructions, 
that may appear to him to be necessary or advisable during the progress of the work and the 
Contractor shall be bound to carryout the work in accordance with any instructions which may 
be given to him in writing signed by the Engineer-in-Charge and such alterations, omissions, 
additions or substitutions shall not invalidate the contract and any altered, additional or 
substituted work which the Contractor may be directed to do in the manner above specified as 
part of the work shall be carried out by the Contractor on the same conditions in all respects on 
which he agreed to do the main work. The time for completion for the work shall be extended 
in the proportion that the altered, additional or substituted work bears to the original contract 
work and the certificate of the Engineer-in-Charge shall be conclusive as to such proportion.  
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2. PAYMENT FOR VARIATIONS:  
 
Variation permitted shall not exceed 25% in quantity of each individual item and +10% of the 
total contract price.  
For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, 
rate payable should be determined by methods given below and in the order given below:  
i) Rates and prices in Contract if applicable plus escalation as per contract.  

ii) Rates and prices in the current Schedule of Rates plus ruling percentage.  

iii) Market rates of materials and labour, hire charges of plant and machinery used plus 15% 
for overheads and profits of contractor.  
 
For items in the Bill of Quantities but where quantities have increased beyond the variation 
limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the 
permissible variation should be:  
i) Rates and prices in contract plus escalation, failing which (ii) or (iii) below will apply  
 
ii) Rates and prices in the current VPT schedule of Rates plus ruling percentage, in respect of 
items covered in VPT schedule of Rates.  
 
iii) Market rates of material and labour, hire charges of plant and machinery used plus 15% for 
overheads and profits of contractor for items not covered in VPT schedule of Rates.  
 
For such extra work beyond permitted variation, within 14 days of the date of instruction for 
executing varied work, and before the commencement of such work, notice shall be given 
either (a) by the contractor to the Employer of his intention to claim extra payment or a varied 
rate or price, or (b) by the Employer to the contractor of his intention to vary rate or price.  
If there is delay in the Employer and the contractor coming to an agreement on the rate of an 
extra item, rates as proposed by the Employer shall be payable provisionally till such time as 
the rates are finally determined or till date mutually agreed. If the Nodal Officer or his nominee 
decides that the urgency of varying the work prevent a quotation being given and considers 
not delaying the work, no quotation shall be given and the variation shall be treated as a 
Compensation Event. All increases beyond contract provision shall be taken to the notice of 
the Chief Engineer before execution of the same.  
 
 
Clause –13 No compensation for alteration or restriction of work to be carried out  
If at any time after the commencement of the work the board shall for any reason what–so-
ever, not required the whole there of as specified in the tender to be carried out the Engineer-
in–charge shall given notice in writing of the fact to the contractor who shall have no claim to 
any payment or compensation whatsoever on account of any profit or advantage which might 
have derived from the execution of the work in full, but which he did not derive in consequence 
of the full month of the work not having been carried out neither shall be have any claim for 
compensation by reason of any alternations have been made in the original specifications, 
drawings designs, and instructions which shall involve any curtailment of the work as originally 
contemplated.  
 
Clause-14:  
 
It shall appear to the Engineer-in-charge or his subordinate in-charge of the work, that any 
work has been executed with unsound imperfect or unskillful workmanship or with materials if 
any, inferior description or that any materials of articles provided by him for the execution of 
the work are unsound or of a quality inferior to that contract, the contractor shall on demand, in  
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writing from the Engineer-in-Charge specifying the work materials, or articles complained of 
not withstanding that the same may have been inadvertently passed, certified and paid for, 
forthwith rectify or remove the materials or articles as specified and provided other proper and 
suitable materials or articles at his own proper change and cost, and in the event of his failing 
to do so when a period to be specified by the Engineer-in-Charge his demand aforesaid then 
the contractor shall be liable to pay compensation at the rate of 1% on the amount of estimate 
for eve4ry day to9 exceeding 10 days, while his failure that Engineer-in-charge may rectify with 
others, the materials articles complained of as the case may be at the risk or expense in all 
respects of the contractor.  
 
 
Clause-15: Works be open to inspection contractor or responsible agent to be present.  
All works under or in course of execution of executed in pursuance of the contract shall at all 
times be open to the inspection and supervision of the Engineer-in- Charge and his 
subordinate and the contractor shall at all times during the usual work hours and at all other 
times at which reasonable notice of the intention of the Engineer- in-charge or his subordinate 
to visit the works shall have been given to be contractor, either himself be present or receive 
orders and instructions or have a responsible agent duly accorded in writing, present for that 
purpose. Order given to the contractor‟s agent shall be considered to have the same a force 
as if they had been given to the contractor himself.  
 
 
Clause-16: Notice to be given before work is covered up  
The contractor shall give not less than 15 days notice in writing to the Engineer-in-charge or 
his subordinate-in-charge of the work before covering up or otherwise placing beyond the 
reach of measurement any work on order that the same may be measured and correct 
dimension thereof be taken before the same so covered up to or placed beyond the each of 
measurement without such notice having been given or consent obtained, the same shall be 
uncovered at the contractor‟s expense or in default there of no payment or allowance shall be 
made for such work or the materials with which the same was executed.  
 
Clause-17: Contractor liable for damage done and for imperfections for 3months after 
certificate.  
 
In the contract his work people or servants shall break defense injure or destroy any part of 
building, in which they may be working or any building road, road curbs, fence, enclosures, 
water pipes, cables, drains, electric or telephone posts or wires, trees, grass or grass land or 
cultivated ground continuous to the premises in which the work or any part of it is being 
executed o0r if any damage shall happen to the work while in progress, from any cause 
whatever or any imperfections become apparent in it within 3 months (6months in ;the case of 
a road work) after a certificate final or other of its completion shall have been given by the 
Engineer-in-charge as aforesaid, the contractor shall make the same good at his own 
expense, or in default, the Engineer-in-charge may cause the same to be made good by the 
other workmen and deduct the expense (of which the certificate of the Engineer-in-charge 
shall be final) from any sums that may be then, or at a time there after may become due to the 
contractor, or from his security deposit or the proceeds of sale, there of or of a sufficient 
portion there of, the security deposit of the contractor shall not be refunded before the expiry of 
three months (six months in case of a road work) after issue of the certificate final or otherwise 
of completion of work, provided that in the case of road work if in the opinion of the Engineer-
in-charge half of the security deposit is sufficient to meet all liabilities of the contractor under 
the contract half of the security deposit will be refundable after three months and the remaining 
half after six months of the issue of the said certificate of completion.  
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Clause – 18 : Contractor to supply plant ladders scaffoldings etc.  
The Contractor shall supply at his own cost materials (except such special materials if any, as 
many in accordance with the Contract be supplied from the Engineer-in-Charge stores, 
cordage, plant, tools appliances implements, ladders, tackle, scaffolding and temporary works 
requisite or proper for the proper execution of the work whether original altered or substituted 
and whether including in the specification or other documents forming part of the contract 
preferred to in these conditions, or not, on which may be necessary for the purpose satisfying 
or complying with the requirements of the Engineer-in-charge as to any matter as to which 
under these conditions he is entitled to be satisfied or which he is entitled to require together 
with carriage therefore, to and from the work. The contractor shall also supply without charge 
the requisite number of persons with the means and materials necessary for the purpose of 
setting out work, and counting weighting and assisting in the measurement or examination at 
any time and from time to time of the work or materials. Failing his so doing the same may be 
provided by the Engineer-in-charge at the purpose of the contractor and the expenses, may be 
deducted from any money due to the contractor and the contract or from his security deposit of 
the proceeds of same thereof, or of a sufficient portion thereof. The Contractor shall also or 
vide all necessary facing and lights required to protect the public from accidents and shall be 
found to be a the expenses of defense of every suit, action or other proceedings at law that 
may be brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and costs which may be awarded in any such suit, action or 
proceedings to any such persons of which may with the consent of the contractor be paid to 
compromise any claim by any said person.  
 
 
Clause –18 ‘A’:  
 
 
In every case in which by virtue of the provision of section-12 sub-section (1) of the workmen‟s 
Compensation Act, 1923 Government is obliged to pay Compensation to workmen employees 
by the contractor in execution of the works Board will recover from the contractor the amount 
of the Compensation so paid, and without pre judice to the rights of Board under section12, 
sub-section-2 of the said Act Board shall be at liberty to recover such amount of the Part there 
of by deducting it from the Security deposit or from any time due to or otherwise Board shall 
not be bound to contest any claim made against it under section-12, sub-section (1) or the said 
Act, except on the written request of the contractor and upon his giving to board full security for 
almost for which Board might become liable in Vensequence of contesting such claim.  
 
Clause –19 :  
 
No female labour shall be employed within the units of contentment.  
 
Clause –19 (1):  
 
The contractor shall provide all facilities as provided under contract labour (Regulation and 
Abolition Act) 1970 and other Central / State enactments and shell be responsible for violation 
of any of the same.  
 
Clause –19(a):  
 
In respect of all labour directly or indirectly employed in the works for the performance of the 
contractor‟s part of this agreement the Contractor Labour (Regulation and Abolition) Act, 1970 
and (herein after called the said Act) and Central rules made there under by Government of  
 
 
CONTRACTOR 



 
 
India and any other Act, Rules and Regulations made by the Central or State Government and 
such other rules and regulations made applicable by the Board from time to time in regard to 
payment of wage, wage period deductions from wages, recovery of wages not paid and 
deduction unauthorisedly made, maintenance of wage registers, wage cards, publication of 
scale of wages all terms returns and the maintenance of necessary health and sanitary 
arrangements.  
 
(b):  
The contractor shall obtain the necessary licence for employing the Contract labour for 
executing the work, now contracted upon as per the said Act and rules within 15 days from the 
date of work order and shall ensure to maintain the same effective throughout the period of 
this contract at his own cost. The decision of the Board and or Asst. Labour Commissioner 
(Central) Regarding the applicability of the Act is final and binding on the contractor.  
(c) :  
The contractor shall in no case, commence the work, unless be obtained and produce the 
licence under the Act and the time for completion of work as given in the tender is inclusive of 
the time required to obtain produce the said licence.  
(d):  
If the Port is caused to pay reimburse or incur such amount as may be necessary to cause or 
to observe for non observance of the provisions stipulated in Clause-19(a) mentioned above, 
on the part of the contractor the Engineer-in-Charge shall have the right to deduct from any 
moneys due to the Contractor his security deposit or recover from the Contractor personally 
any sum required or estimated to be recovered for making good the loss or damages suffered 
by the Board.  
e):  
It shall be the duty of the Contractor to obtain a licence under the Act for such number of 
workmen as may be necessary for the completion of the work within the prescribed time and 
any recommendation regarding the number of workmen made by the Engineer-in-Charge shall 
not absolve the Contractor from his responsibility in completing the work within the prescribed 
time.  
(f): The contractor shall also observe the following conditions :  
No female labour shall be employed within the limits of cantonment  
No labour below the age of 12 years shall be employed.  
The Contractor shall pay not less than minimum wage to labourers engaged by him on the 
work.  
19 (b) EXPLANATION:  
“Minimum Wage” means whether for time or piece work notified by the Ministry of Labour 
Employment and Rehabilitation (Replacement of labour and Employment). New Delhi as made 
applicable for works under this organization and the minimum wage act and where such 
wages have not been so notified the wages prescribed by the Central Public Works 
Department for the District in which the work is done or such rates as would be notified by the 
Board from time to time.  The Contractor shall not withstanding the provision of any contract to 
the contrary, cause to be paid minimum wage to labourers indirectly engaged on the above 
work including any labour engaged by his sub – contractors in connection with the said works 
as if the labourers had been immediately employed by him.  
Vis-à-vis the Board, the Contractor shall be primarily liable for all payments to be made under 
area for the observance of the Act Rules and Regulations aforesaid without prejudice in his 
right to claim indemnity from his Sub-contractor.  
The Contractor shall at his own expenses provide or arrange for the provision of foot-wear for 
any labour doing cement mixing work (The Contractor has undertaken to execute under this 
contract) to the satisfaction of the Engineer-in-charge and on his failure to cost thereof from  
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the Contractor. The Contractor shall submit by the 4th and 19th of every month to the 
Engineer-in-charge, as true statement showing respect of the second half of the proceeding 
month and first of the current month respectively (1) the number of labourers employed by him 
on the work (2) their working hours, (3) the wages paid to them, (4) the accidents that occurred 
using the said fortnight showing the circumstances under by them and (5) the number of 
female workers who have been allowed maternity benefit according to Clause-19-C and the 
amount paid to them failing which the Contractor shall be liable to pay to the Board, sum not 
exceeding Rs.50/- for each default or materially incorrect statement. The decision of the 
Executive Engineer shall be final in deducting from any bill due to the Contractor the amount 
levied as fine.  
Clause – 19 (C):  
Maternity benefit rules for female workers employed by Contractors, leave and pay during 
leave shall be regulated as follows:  
1. LEAVE: i) In case of delivery, maternity leave not exceeding 3 weeks, 4 weeks up to and 
including the day of delivery and 4 weeks, following that day.  
ii) In case of miscarriage up to 3 weeks from the date of miscarriage.  
2. PAY: In case of delivery, leave pay during maternity leave will be at the rate of the Women 
„s average daily earnings calculated on the total wages earned on the days when full time 
work was done during a period of 3 months immediately proceedings the date on which gives 
notice that the excepts to be confined or at the rate of 75 paise a day whichever is greater.  
In case of miscarriage, leave pay at the rate of average daily earnings calculated on the total 
wages earned on the days when full time work was done during a period of 3 months 
immediately proceeding the date of such miscarriage.  
 
CONDITIONS FOR THE GRANT OF MATERNITY LEAVE:  
No maternity leave benefit shall be admissible to a women unless she has been employed for 
a total period not less than 6 months.  
Clause – 20 Work on Sundays work not to be sublet contract may be rescinded and security 
deposit for sub-letting bribing of the contractor become insolvent.  
Act, Rules and Regulations aforesaid shall be deemed to be apart of this contract and any 
breach thereof shall be deemed to be a break of this contract.  
Clause – 21:  
The Contract shall not be assigned or subject without the written approval of the Engineer-in-
charge, and if the Contractor shall assign or sublet this contract or attempt so to do, or 
becomes insolvent or commence any insolvency proceedings or make any composite or with 
this creditors or attempt so to do or it any bribe, gratuity, gift lead perquisite reward for 
advantage, precautionary and otherwise shall either directly or indirectly be given promised or 
offered by the contractor, or any of his servants of agents, to any public office or person in the 
employ of Board in any way relating to hi office or employment or if any such officer or person 
shall become in any way directly or indirectly interested in the contract, the Engineer-in-charge 
may thereupon by notice in writing rescind the contract and the Security Deposit of the 
Contractor shall thereupon stand forfeited and be absolutely at the disposal of Board and the 
same consequences shall ensure as if the contract had been rescind under Clause –3 hereof 
and in addition the Contractor shall not be entitled to recover or be paid for any work thereto 
for actually performed under the contractor.  
Clause – 22: Sum payable by way of compensation to be considered as reasonable 
compensation without reference to actual loss changes in constitution of firm works under 
direction of the C.E. settlement of dispute.  
All sums payable by way of compensation under any of these conditions shall be considered 
as reasonable compensation to the applied to the use of Board without reference to the actual 
loss or damage sustained and or not any damage shall have been sustained  
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Clause – 23:  
 
In the case of a tender by partners any change in continuation of the firm shall be forthwith 
notified by the Contractor to Engineer-in-Charge for his information.  
Clause – 24:  
 
All works to be executed under the contract shall be executed under the direction and subject 
to the approval in all respects of the Chief Engineer, Visakhapatnam Port Trust for the time 
being who shall be entitled to direct at what point or points and on what manner they are to be 
commenced and from time to time carried on.  
 
CLAUSE No 25 to 29 deleted.  
 
CLAUSE – 30 Stores of European manufacture to be obtained from Board.  
The contractor shall obtain from the stores of the Engineer-in-charge all stores and articles of 
European or American Manufacture which may be required for the work or any part thereof or 
in making up articles, required therefore, or in connection there with unless he has obtained 
permission in wring from the Engineer-in-charge to obtain such stores an articles elsewhere. 
The value of such stores and articles as may be supplied to the contractor by the Engineer-in-
charge will be debited to the contractor in his account at the rates shown in the Schedule 
attached to the contract and it they are not entered in the Schedule they will be debited at cost 
price which for the purpose of this contract include the cost of carriage and other expenses, 
whatever which shall have been incurred in obtaining delivery of the same at the stores 
aforesaid.  
 
CLAUSE – 31: Lump sums in estimates.  
When the estimate on which the tender is made include lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved or the 
part of the work in question at the same rates as are payable, under this contract for such 
items, or if the part of the work in question is not in the opinion, of the Engineer-in-charge may 
at his discretion pay the lump sum amount entered in the estimate and the certificate in writing 
of the Engineer-in-charge shall be final and conclusive against the contract with regard to pay 
sum or sums payable to him under the provision of this clause.  
 
 
CLAUSE- 32: Action where no specification.  
 
In the case of any class of work for which there is no such specifications as in mentioned in 
Rule-I such work shall be carried out in accordance with the district specification and in the 
event of there being so strict specification then in such cases the work shall be carried out in 
all respects in accordance with the instructions and requirement of the Engineer-in-charge.  
 
CLAUSE- 33: Definition of work.  
The expression “work” where used in these conditions shall unless there be something either 
in the subject context repugnant to such construction be constructed and take to mean the 
works by or by virtue of the contract contracted to be executed whether temporary or 
permanent and whether original, altered, substituted or additional.  
 
INTERPRETATION CLAUSE;  
 
The Board means the Trustees of Visakhapatnam Port Trust and its successors.  
Works importing the singular number only include the plural number and vice-versa. 
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CLAUSE – 34: Care to be taken for underground cables/pipelines.  
Service lines such as electricity cables, fibre optic I.T.cables, water supply lines, sewer and 
drainage pipes, telecommunication cables etc., are embedded in the port roads, road side 
berms hard surfaced areas, pavements etc. The fibre optical I.T. cable is very costly and if 
damaged requires replacement for full length as jointing would be ineffective.  
The contractor, therefore, before commencing any excavation shall seek the specific clearance 
of the route proposed for excavation from the Engineer-in-charge. Not-withstanding such 
approval he shall be responsible to take necessary precautions by way of deploying suitable 
means and restraint to avoid damage to any of the service lines. In case of any damages 
caused during excavation or subsequently during progress of the work, the contractor should 
replace the same forthwith to original design with material procured from manufacturers 
approved by V.P.T. as required, at his cost, failing which, recovery of cost thereof including 
cost of down time of the facility as evaluated by the Engineer-in-charge, would be effected 
from the bill amounts payable to the contractor.  
Further, earth work excavation in such areas should not be undertaken with mechanical 
means such as proclaimer/JCB/Earth mover etc., it should be carried out by the contractor 
manually taking proper precautions.  
 
 
ADDITIONAL CONDITIONS:  

1. MATERIALS OBTAINED FROM DISMANTLEMENT;  
 
Contractor in course of their work should understand that all materials (i.e. stone And other 
materials obtained in the work as dismantling etc., will be considered As Board property and 
will be disposed off to the best of advantage of the Board. The contractor under take to have 
the site clean, free from rubbish to the satisfaction of the Engineer-in-charge. All surplus 
materials, rubbish etc., will be removed to the place fixed by the Engineer-in-charge and 
nothing extra will be paid.  
3. INCONVENIENCE TO PUBLIC;  
The contractors shall not deposit materials on any site, which will seriously Inconvenience the 
public. The Engineer-in-charge may require the contractor To remove any materials which are 
considered by him to be dangerous or inconvenience to the public or cause to be removed at 
the contractors cost.  
 
4.HUTTING FOR LABOUR;  
The contractor(s) shall at his/their own cost provide his/their labour with hutting on the 
approved site and shall make arrangement for conservancy and sanitation in the labour camp 
to the satisfaction of the local public health and Medical authorities. He also make 
arrangement at his/their own cost for laying of pipe lines for water supply to his/their labour 
camp from the existing mains whenever Available and shall pay all fees charges and expenses 
in connection with and Incidental thereto.  
 
5.PROHIBITION AGAINST THE EMPLOYMENT OF COAL MININS OR CONTROLLED 
AREA LABOUR;  
The contractor shall not employ coal mining or controlled area labour failing under any 
category whatsoever on or in connection with the work or recruit labour from area within the 
radius of 20 miles of the controlled area. Subject to above the contractor shall employ imported 
labour only i.e., depot imported or labour imported labour by contractor from area from which 
import is permitted. Where ceiling price for imported labour has been fixed by provincial or 
Regional Labour Committee not more than the ceiling price shall be paid to the labour by the 
Contractor.  
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 The Contractor shall immediately remove any labour, which may be pointed out by the 
Engineer-in-charge as being a coal mining or controlled area labour. Failure to do so shall 
tender the Contractor liable to pay the Board a sum calculated at the rate of Rs.10/- per day 
per labour. The Certificate of the Engineer-in-charge about the number of the coal mining or 
controlled area labour and the number of the days, which they worked, shall be final and 
binding upon all parties to this contract. It is declared and agreed between the parties that the 
aforesaid stipulation in this clause is one in which the public are interested with the remaining 
of the exception of Section-74 of the Indian Contract, 1972.  
 
6. CONDITIONS REGARDING WATER SUPPLY ARRANGEMENTS:  
If the water required to execution of work is supplied to the Contractor by Board. It will be 
subject to the conditions and rates laid down in the local rules or the supply of water in force at 
the time of the acceptance of the contract. The Contractor shall make his own arrangements 
for water connections and laying pipelines of sources of supply from existing mains.  
7 .DELAY IN OBTAINING MATERIALS BY THE DEPARTMENT;  
 
Owing to difficulty in obtaining certain materials in the open market the Board Have undertaken 
to supply materials specified in Schedule „A‟ of the tender form At rates stated therein. There 
may be delay in obtaining the materials by the Department and Contractor is therefore 
required to keep himself in touch with The day to day position regarding the supply materials 
from the Engineer-in- Charge and to so adjust the progress of the work that labour may not 
remain Idle nor may there by any other claim due to or arising from delay in obtaining The 
materials. It should clearly understand that no claim whatsoever should be entertained by the 
Board on account of delay in supplying materials.  
 
8. RETURN OF SURPLUS MATERIALS:  
Notwithstanding any thing contained to the contrary in any or all of the clauses Of this contract 
where any materials for the execution of the contract or procured with the assistance of Board 
either by issue from Board stocks or purchase made under orders of permits or license issued 
by the Board the Contractor shall hold the said materials economically and solely for the 
purpose of the contract and not dispose of them without the permission of the Board and 
return if required by the Engineer-in-charge all surplus or unserviceable materials that May be 
left with him after the completion of the contract at its termination of\ any reason whatsoever 
on being paid or credited such price as the Engineer-in Charge shall determine having due 
regard to the condition of the materials. The price allowed to the contractor however shall not 
exceed the amount charged to him excluding the storage charge if any.  
The decision of the Engineer-in-charge shall be final and conclusive. In the event of breach of 
the aforesaid condition the contractor shall in addition to throwing himself open to the action or 
contravention of the terms of the license or permit and or for all moneys, advantages or profits 
resulting or which in the usual course would have resulted to him by reason of breach.  
 
9.EXTENSION OF THE LIMIT FOR COMPLETION OF WORK:  
If the contractor shall desires on extension of the time for completion of the work under 
Clause-5 of the contract no application for such extension will be entertained if it is not 
received in sufficient time to allow the Chairman to consider it and the contractor will be 
responsible for the consequences arising out of the negligence in this respect.  
 
S. No. 10 to 13 Deleted.  
14. I/We agree that should I/we fail to commence the work specified in the above 
memorandum or should I/we deposit the full amount of security deposit specified in above 
memorandum in accordance with Clause-I (a) of the said conditions contract and an amount 
equal to the amount of the earnest money mentioned in the form of invitation to tender shall be 
absolutely forfeited to the Board be recovered out of the deposit in so far at the same may 
extend in terms of the said bond in the event of deficiency out of any other moneys due to me 
or otherwise.  
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15. CONDITIONS RELATING TO THE EXECUTION OF ADDITIONAL WORK:  
 
 
. No deviation from specifications stipulated in the contract of additional items of works shall be 
carried out by the contractor unless the rates of the substitute altered or additional items have 
been approved in writing by the competent authority, failing which Board will not be bound to 
entertain any claim on this account.  
 
 
16. I am/we are not related to any of the Officers employed by the Central P.W.D.or any officer 
of the rank of Asst. Secretary above in the Ministry of W.H. & S.  
 
S. No. 17 Deleted.  
 
18. Sales tax or any other tax on materials in respect of this contract shall be payable by the 
Contractor and Board will not entertain any claim whatsoever in this respect. .  
 
 
 
 
CONTRACTOR                                                                                          CHIEF ENGINEER 
 
 
 
 
 
 

 

 

 

 

 

 

 

 
 
 
 
 
 
 
 
 


