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ISO 9001 - 14001 - OHSAS 18001 PORT 

 
 

TENDER NOTICE No. IENG/EE(South)/T/ Transit towers./2018                          Dt. 22-01-2018 

                                                                            

   Sealed Tenders in the prescribed pro forma are invited for the work mentioned 
hereunder from reputed contractors having experience in executing Civil Works.  

 
1. Name of work: -         Providing foundation to the Night Navigation transit towers (for 

handling deep draft vessels during dark hours) at signal station-II 
jetty area near Ross Hill.     

             

2.  Estimated   Cost :-                                              Rs: 1,60,472/- 
 

3.  E.M.D  :                                                                       Rs. 3,300/- 
 

4. Cost of Tender papers (Non- refundable):             Rs.200/- 

 

5.  Last date of request for Tenders:                27-01-.2018 
6.  Last date for issue of Tenders:                    27-01-.2018 
7.  Date and time for receipt of Tenders:          29-01-2018  Upto 14.00 Hrs. Tenders will be   
                                                                                          opened on same day after 14.05 Hrs. 

 

Request for issue of Tender papers shall be addressed to the undersigned enclosing D.D. in 
favour of FA&CAO/VPT towards cost of Tender papers along with copies of Solvency from 
Nationalized Bank/ Scheduled Bank to the extent of Rs.0.75 Lakhs obtained within one year, 
valid APVAT Registration. The Tenderer who wishes to download the Tender documents from 
the VPT Website (www.VIZAG PORT. Com) have to pay the cost of Tender papers at the time 
of submission of Tender in a separate sealed cover. Otherwise their Tender will not be 
considered, the Tenderers are required to observe the website to find out any corrigendum 
issued subsequent to the downloading of the Tender notice and schedule.  Details of average 
annual turn over not less than Rs. 0.49 lakhs during the last 3 (three) years ending 31st March 
of the previous financial year, duly certified by the Charted Accountant, proof of experience in 
civil works i.e., experience of having successfully completed civil works during last 7 years 
ending last day of month previous to the one in which applications are invited should be 3 
(three) civil works completed each costing not less than   the amount equal to 40% of the 
estimated cost (or) 2 (two)  civil works completed each costing not less than  50%  of the 
estimated cost   (or) 1 (one)  civil work completed costing not less than  80% of the estimated 
cost and proof of  Registration with Government / Public Sector undertaking in respect of 

applicants not registered with Visakhapatnam Port Trust. If any amendment or addendum will 
be issued before opening of the Tenders and the same may be looked in the VPT Web 
site and any further clarifications can also obtained from CE’s office VPT.  

 The right of issue of Tenders is reserved.  

                                           
                                                                                      EXECUTIVE ENGINEER (South)   
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Copy to: SE (CP)- for information.                         
Copy to:        FA&CAO/Nodal Officer, IT / V.O. -for information. 
Copy to: Dy. Director (ITS) along with complete bid document in Soft copy form to publish 

on the V.P.T. Web site up to.29-01.2018 
Copy to:  Notice Board / A.S. to arrange display the Tender notice on the notice board. 
Copy to: EE (South) /AE(OB). 
 Copy to: SE -V - for information and necessary action. 
Copy to: M/s. Builders Association of India, Plot No.43&44,  
                      4th Floor, Siripuram, Visakhapatnam 
Copy to: The Garison Engineer, MES, Visakhapatnam                 
Copy to: The Chief Engineer, DGNP, Visakhapatnam             For information 
Copy to: The Chief Engineer, NAVY, Visakhapatnam               with a request  
Copy to: The Supdt. Engineer, CPWD, Visakhapatnam                   to arrange                                                                                                                                                                                                                                                                                                                                                                                                                                                     
Copy to: The Supdt. Engineer, R&B, Visakhapatnam               wide publicity     
Copy to: The Supdt. Engineer, Public Health Visakhapatnam  
Copy to: The Chief Engineer, VMC, Visakhapatnam                               
Copy to: The Chief Engineer, VUDA, Visakhapatnam                                
Copy to: The Divl. Rly. Manager(Engg.), Waltair, Visakhapatnam                 
Copy to: The Chief Engineer, M/s. R.I.N.L., Steel Plant, Visakhapatnam.      
Copy to: The Chief Engineer, M/s. N.T.P.C., Visakhapatnam.                         
Copy to: The Chief Engineer, M/s. N.H.A.I.,  Marripalem, Visakhapatnam 
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VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

     

PERCENTAGE - TENDER FOR WORKS 
 
  I / We hereby Tender for execution for Board of Trustees of the Visakhapatnam 
Port Trust of the works specified in the Tender memorandum within the time specified in such 
memorandum at the rates specified therein and in accordance in all respects with the 
specifications design and instructions in writing referred to in Rule - 1 hereof and in clause - II 
of the conditions of contract and with such materials as are provided for by end in all other 
respects in accordance with such conditions so far as applicable. 
 

MEMORANDUM (GENERAL DESCRIPTION) 
 

 

a) Name of the work: : 
Providing foundation to the Night Navigation 
transit towers (for handling deep draft 
vessels during dark hours) at signal station-II 
jetty area near Ross Hill. 
                . 

b) Estimated Cost : 
Rs. 1,60,472/- 

c) Earnest Money : Rs.3, 300/- 

d) Security Deposit  

 

: 10% of the contract amount 

e) Percentage to be deducted from bills 
towards Security Deposit 

 

 

 

10% of the gross bill amount will be 
recovered towards S.D. from the bills till the 
entire amount of 10% of the contract value is 
reached including EMD.  

 

 

f) Time allowed for the above work from 
date of written order. 

: 1 (one) month 

g)  Maintenance period  3(Three) Months 
 
 

Item 
No. 

Item of Work Quantity Unit   
Per 

Rate to be 
Quotationed 

Amount 

1 2 3 4 5 6. 
 

 

 

 

CONTRACTOR 
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Should this Tender be accepted I/We hereby agreed to abide by and fulfil all the terms and 
provisions of the conditions contained in the pamphlet named "GENERAL DIRECTIONS AND 
CONDITIONS OF CONTRACT" which have been read by me, read and explained to me so far 
as applicable, or in default there of to forfeit and pay to the Board of Trustees or its successors 
in office the sums of money mentioned in the said conditions: 
 
Give particulars and Nos. strike out (a) if no 
cash security deposit is to be taken 
 
 
 
 
 
Strikeout (b)  if any Cash Security Deposit   is 
taken  
 
 
 
Receipt attached as Earnest Money (A) the 

The sum of Rs.3,300/- is deposit with the 
Financial Adviser and Chief Accounts Officer 
(Port Trust) and full value of which is to be 
absolutely forfeited by the Board or its 
successors, in Office, without prejudice to any 
other rights or remedies of the said Board or it 
successors in office should I / We fail to 
commence the work specified in the above 
memorandum of should I / we not deposit the 
full amount of SECURITY DEPOSIT specified 
in the above memorandum in accordance with 
Clause I (a) of the said conditions of Contract, 
otherwise the said sum of Rs.3,300/-(Rs. 
Four thousand only) shall be retained by 
Government as on account of such 
SECURITY DEPOSIT as aforesaid or (b) the 
full value of which shall be  retained by 
BOARD on account      of the SECURITY 
DEPOSIT specified in Clause I (b) of the said 
conditions of contract. 

 
Signature of contractor before submission         Dated the --------  day of ------------ 
of Tender. 
 
Signature of witness to Contractor's        Witness: 
Signature 
               Address: 
               Occupation: 
               The above Tender is here by accepted by 
               me on behalf of the Board of Trustees of 
                                                                Visakhapatnam Port Trust. 
 
Signature of the Officer by whom accepted.   Dated the ---------- day of -------------- 
  
 
            CHAIRMAN 
      VISAKHAPATNAM PORT TRUST 
 
 
The common seal of the BOARD OF TRUSTEES of the Port of Visakhapatnam has been 

affixed in the presence of  Sri ______________________________CHAIRMAN of the Board 

of Trustees has signed on behalf of the Board in the presence of     

 
CONTRACTOR 
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VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

SCHEDULE „ A‟ 

 
 

Schedule showing (approximately) the materials to be supplied by the Visakhapatnam 
Port Trust Board under Clause – 10 of the General Conditions of Contract to be executed and 
the rates at which they are “to be charged for ”. 
 
NAME OF WORK:-     Providing foundation to the Night Navigation transit towers (for handling   
                                     deep draft vessels during dark hours) at signal station-II jetty area near   
                                     Ross Hill. 
. 
 

SL.
No. 

Description of 
materials 

Approx. 
Quantity 

Unit Rate at which 
the materials will 
be charged to 
the Contractor 

Place of delivery 

 

 

 

 

        

- NIL - 

   

 
 
 
 
CONTRACTOR                                                                                                 
                                                                                                       EXECUTIVE ENGINEER (South) 

 

 
Note: Visakhapatnam Port Trust will not supply water, cement, steel required for the work for 

both permanent and temporary works and the contractor himself shall procure the 
same.  The procurement of cement and steel shall be made as per the “Additional 
conditions regarding supply and procurement of cement and steel”. 
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VISAKHAPATNAM PORT TRUST 

ENGINEERING DEPARTMENT 

                                     

Tender Inviting Authority: Chief Engineer, Visakhapatnam Port Trust 

Name of the Work: :-      Providing foundation to the Night Navigation transit towers (for handling     
                                        deep draft vessels during dark hours) at signal station-II jetty area near  
                                        Ross Hill. 

Contract No:  IENG/EE(South)/T/Transit Towers/2018. 

Bidder Name: Excess ( + ) 0.00 % 

SCHEDULE "B" 

Sl. 
No. 

Description of work Quantity Unit Estimated 
Rate 

  AMOUNT     
Rs.      P 

Figure Words 

1 Earthwork in excavation over 
areas (exceeding 30 cm  in 
depth, 1.5 m in width as well as 
10 m2 on plan)including disposal 
of excavated earth lead upto 50 
m and lift upto 1.5 m, disposed 
earth to be levelled and neatly 
dressed.  c) Hard rock (blasting 
prohibited) 

2.205 1 m3 1406.10 
 

One 
thousand 

four 
hundred six 
rupees and 
ten paisa 

only. 

3100/- 

2 Earthwork in excavation in 
foundation trenches or drains not 
exceeding 1.5 m in width and for 
wells, manholes and the like not 
exceeding 10 m2 on plan 
including dressing of sides and 
ramming of bottoms, lift upto 
1.5m including getting out the 
excavated soil and disposal of 
surplus excavated soil as 
directed within a lead of 50 m.   
a) Soft/Loose soil 

6.615 1 m3 167.10 One 
hundred 

sixty seven 
rupees and 
ten paisa 

only. 

1105/- 

3. Drilling holes in RCC with 
diamond core drilling machine 
wherever required including 
necessary scaffolding platform 
etc., and cleaning the drilled hole 
with blowing air/hot air etc., as 
required and as directed by the 
Engineer-in-charge complete 
including all hire and operational 
charges of equipment machinery 
etc., up to 150 mm dia hole. a) 
For Vertical 1). For Inner Harbour 

263.40 mm-
m 

131.24 One 
hundred 
thirty one 

rupees and 
twenty four 
paisa only. 

34569/- 
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4. Drilling holes in RCC with 
diamond core drilling machine 
wherever required including 
necessary scaffolding platform 
etc., and cleaning the drilled hole 
with blowing air/hot air etc., as 
required and as directed by the 
Engineer-in-charge complete 
including all hire and operational 
charges of equipment machinery 
etc., up to 150 mm dia hole. b) 
For Horizontal 1). For Inner 
Harbour 

33 mm-
m 

143.78 One 
hundred 

forty three 
rupees and 

seventy 
eight paisa 

only. 

4745/- 

5. Grouting of drilled holes (Vertical) 
with polyester resin lock set P/S/L 
or other equivalent approved to 
suit site conditions duly placing 
the bolt/stud in the drilled hole 
etc., as required and as directed 
by the Engineer-in-charge 
complete, all labour and materials 
but excluding cost of 
bolt/stud.(The bolt/stud will be 
supplied by the department at 
free of cost). 

2499.04 1Cm3 3.86 Three 
rupees and 
eighty six 

paisa only. 

9646/- 

6. Grouting of drilled holes 
(Horzontal) i.e., face of the berth 
etc., with polyester resin lock set 
P/S/L or other approved 
equivalent to suit site conditions 
and placing the stud/bolt in drilled 
hole duly making in built notch 
cutting to allow the refusal from 
the drilled hole. After completion 
of initial setting the plate  
washer/ring shall be removed 
from the bolt etc., as required and 
as directed by the Engineer-in-
charge complete, all labour and 
materials but excluding cost of 
bolt/stud. 

241.84 1Cm3 3.47 Three 
rupees and 
forty seven 
paisa only. 

839/- 

7. Plain cement concrete M-20 
nominal mix (using 320 kg of 
cement per m3 of finished 
concrete) using 40 mm graded 
granite metal of approved quality 
as coarse aggregate and river 
sand as fine aggregate including 
mixing, depositing in position, 
tamping, finishing, curing etc., 
complete. All labour and 
materials. 

0.661 1m3 4902.85 
 

Four 
thousand 

nine 
hundred 

two rupees 
and eighty 
five paisa 

only. 

3241/- 
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8. R.C.C. M 30 mix (using 400 kg of 
cement per m3 of finished 
concrete) in column footings, strip 
footings, raft foundations, plinth 
beams, bed blocks, cellular raft, 
plinth courses and similar types 
of works etc., using 20mm 
graded granite metal of approved 
quality as coarse aggregate and 
river sand as fine aggregate 
including mixing, depositing in 
position, tamping and/or 
vibrating, finishing, curing, form 
work, cost of super plasticizer 
etc., as required complete. All 
labour and materials, but 
excluding cost of reinforcement. 

1.20 1m3 7770.05 
 

Seven 
thousand 

seven 
hundred 
seventy 

rupees and 
five paisa 

only. 

9324/- 

9. R.C.C. M 30 mix (using 360 kg of 
cement per m3 of finished 
concrete) in a--ll types of beams, 
lintels, columns, square or 
circular or rectangular etc., using 
20mm graded granite metal of 
approved quality as coarse 
aggregate and river sand as fine 
aggregate including mixing, 
depositing in position, vibrating, 
finishing, curing, cost of super 
plasticizer etc., including 
necessary shuttering, as 
required, complete. All labour and 
materials, but excluding cost of 
reinforcement. 

5.67 1m3 9084.05 
 

Nine 
thousand 

eighty four 
rupees and 
five paisa 

only. 

51507/- 

10. Supplying, placing and 
maintaining in position ribbed tor 
steel or mild steel reinforcing bars 
varying from 6mm to 40 mm dia. 
including straightening, cutting, 
bending, tying grills with 
annealed steel binding wire of 18 
guage  (1.22mm dia.) including 
cost of binding wire, 
transportation to site etc., 
complete. All labour and 
materials. 

2.82 1Q 5382.40 
 

Five 
thousand 

three 
hundred 

eighty two 
rupees and 
forty paisa 

only. 

15178/- 
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11. Plain cement concrete 1:4:8 
nominal mix (using 170 kg of 
cement per m3 of finished 
concrete) using 40 mm graded 
granite metal of approved quality 
as coarse aggregate and river 
sand as fine aggregate including 
mixing, depositing in position, 
tamping, finishing, curing etc., 
complete. All labour and 
materials. 

0.90 1m3 4376.90 
 

Four 
thousand 

three 
hundred 

seventy six 
rupees and 
ninety paisa 

only. 

3939/- 

12. Providing random rubble 
masonry in C.M 1:4 in plinth and 
foundations including necessary 
dressed stones at corners and 
junctions, curing etc., complete. 
All labour and materials. 

0.48 1m3 4036.20 
 

Four 
thousand 
thirty six 

rupees and 
twenty 

paisa only. 
 

1937/- 

13. Plastering with CM 1:3, 20mm 
thick including raking out joints, 
cleaning the surface, curing etc., 
complete. All labour and 
materials. 

8.00 1m2 372.95 
 

Three 
hundred 

seventy two 
rupees and 
ninety five 
paisa only. 

2984/- 

14. Clearing jungle including 
uprooting of rank vegetation, 
grass, brushwood, trees and 
saplings of girth upto 30cm 
measured at a height of 1m 
above ground level and removal 
of rubbish upto a distance of 50 
m outside the periphery of the 
area cleared. 
 
 

2400.0 100 
m2 

764.90 
 

Three 
hundred 

seventy two 
rupees only. 

18358/- 

   Amount put to tender Rs.         1,60,472/- 

Quoted rate in Words   Rupees One lakh Sixty thousand four 
hundred and seventy two Only. 

 
The percentage  Excess/less over amount put to tender --------------% 

 
 

 

 

 

CONTRACTOR      EXECUTIVE ENGINEER (South) 
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VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 

  Name of Work : :-     Providing foundation to the Night Navigation transit towers (for handling   
                                   deep draft vessels during dark hours) at signal station-II jetty area near   
                                   Ross Hill. 
. 

SPECIAL CONDITIONS 
 

1. All materials and workmanship shall conform to the appropriate Indian Standard Specifications, 
published by the Bureau of Indian Standards (BIS) latest versions as applicable, specifications 
given in the Schedule “B” (schedule of quantities and rates) of the contract and special 
conditions. Standards issued elsewhere may be used if approved by the Engineer-in-charge for 
those items of work only for which appropriate Indian Standards do not exist. Necessary testing 
charges, if any, shall be borne by the contractor. 

2. The Contractor is responsible for taking precautionary measures for the safety of the lives of the 
mazdoors working under him and the responsibility arising due to any mishap during the 
execution of work, the payment of any compensation etc. lies entirely on the part of the 
Contractor. 

3. The notice inviting Tenders and General Conditions etc., shall form part of contract. 
4. All the rules and regulations governing the Visakhapatnam Port Trust shall be applicable. 
5. Any damages caused to Port property either directly or indirectly shall be made good by the 

Contractor at his own cost. 
6. The decision of Engineer-in-charge is final in case of any technical clarification. 
7. All defective works pointed out by the Engineer-in-charge shall be rectified by the contractor at 

his cost. 
8. The percentage excess / less over total schedule amount shall be required to be typed at the 

end of the schedule- „B‟ by the contractor. 
9. No sales tax will be paid on account of the work. 
10. The work should be completed within 1 (one) month from the date of work order. 
11. It is the responsibility of the Contractor to see that the job entrusted is done expeditiously with 

safety and in time. A penalty of 1/2  % will be levied for every week of delay subject to maximum 
of 10% on the total value of the contract. In this connection, the decision of Chief Engineer is 
final. Time is the essence of the contract. 

12.  The VPT reserves the right to withdraw any item of Tender or to cancel the subject Tender 
without assigning any reason. 

13.  Statutory deductions will be made from the bills. 
14.  Payment will be made according to the actual quantities of work ordered and carried out as 

measured by the Engineer-in-Charge. The rate entered in the contract shall be valid for any 
extent of variation of quantity of each individual item subject to total contract value does not get 
altered by more than   30%.   

15. Any additional work required, should be carried out with the prior approval of CE / VPT or his 
authorized representative and will be paid extra as per mutually agreed up on. 

16.  The Standard VPT conditions, which are not mentioned, are also applicable to this work. 
17. The Contractor has to follow the norms of IMS as the VPT is adhering to Quality management 

system (ISO 9001-2008), Environmental management system (ISO 14001-2004) and 
Occupational health & safety assessment series (OHSAS 18001-2007) for their activities. 

18. Service tax registration Certificate shall be submitted along with Tender. Service tax will be 
reimbursed against submission of service tax registration number. 

19. The contractor / Firms while quoting Tender shall note that, no post Tender negotiation will be 
held with the L-1 Tenderers, except in exceptional cases, whenever it is found necessary.  

20. If any forged / fake documents are submitted by the Tenderers, the management reserves the 
right to forfeit the EMD/SD besides their business dealings with VPT will be banned. 

21. No claim will be entertained for fluctuation in market rate of any labour, materials on 
transportation etc., during the period of contract. 

22. No escalation clause will be entertained at any stage of the contract. 
 
 
CONTRACTOR 
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23. METHOD OF MEASUREMENT: 
 Standard Method:  Unless stated or billed otherwise, quantities shall be     measured in 

accordance with the Indian Standard code of practice for Measurement of Civil Engineering 
works I.S. 1200.   The rates entered in the   contract shall include whatever allowance is 
considered by the contractor to be necessary for waste, working area, construction slopes, 
batters etc. 

24. The payment of transportation of Earth / Debris will be made on stack measurements after 
deducting 20% for voids. The Contractor has to make stacks at his own cost at the place of 
loading and spread the debris / earth at the place of unloading to lines and levels as directed by 
the Engineer-in-Charge. 

25. The useful materials obtained from the dismantled materials are to be handed over at Port 
General Stores or at the place shown as directed by the Engineer-in-charge at no extra cost to 
the department.  

26. If the dismantled materials / debris etc., are not removed as per the instructions of the 
concerned officer/ their representative a penaltyofRs.100/- per day shall be levied. 

27. The Tenderers are expected to carefully inspect the site of work and study the site conditions 
before Tendering for this work and no claim whatsoever will be entertained at a future date 
arising out of local working conditions and clarifications given by the department. 

28. Before commencement of the earth excavation works the contractor shall obtain approval of the 
Engineer-in –charge for the alignment marked at site of work. Clearance shall also be obtained 
with regard to non-interference of optical fiber cables of information technology network and 
electrical cables of Mechanical and Electrical Engg. Dept. 

29. The Contractor shall abide by all statutory regulations, labour rules, insurance, safety codes, 
P.F. contribution, Minimum wages act in force and as applicable during execution of the 
contract and obtaining clearance from Visakhapatnam Port Trust and relevant authorities as 
and when required. 

30. The Contractor should observe the prohibitory rules and regulations in force at the time of work 
and as revised from time to time and cause no obstructions or hindrance to the department 
work. 

31. Visakhapatnam Port Trust will not supply cement, steel and water. 
32. The 2% value of the Tender amount should be paid towards EMD along with submission of 

Tender. The EMD of 2% will form part of the total security deposit of 10% and only the balance 
of 8% will be recovered from the running on account bills at the rate of 10% until the balance of 
8% is recovered.  The Security deposit will be refunded only after satisfactory completion of the 
work.         

33.The contractor or his authorized representative shall invariably sign in the hindrance register 
which shall be maintained by the concerned division at site of work whenever any hindrance 
takes place while execution and the same will be reviewed by the Engineer–in–Charge from 
time to time, to examine the justified reasons for considering extension of time etc., 

34. The contractor shall employ and post full time engineer/supervisor as necessary in execution of 
works as per requirement and as per instructions of Engineer-in-charge. 

35. Opening of the Tender on  29-01-2018 after 14.05 hours. 
36. The Port working hours are from 08.30 AM to 1.00PM and from 02.00 PM to 5.30PM. Any  work 

requiring supervision carried out by the contractor beyond working hours and holidays, the 
contractor shall apply in writing in advance of such work to arrange supervision. 

37. GST in respect supply of goods & Services or on works contract as applicable in respect of this 
contract should be payable by the supplier/service provider/ contractor and port trust will not 
entertain any claims with effect from 01-07-2017. 

38. According to GST Act every dealer is liable to be registered whose aggregate turn over exceeds 
Rs.20.00 lakhs for supply of goods/services/executing any works contract. Accordingly GSTN is 
to be provided for participation in tender and to award the contract 

39. The rate to be quoted should be exclusive of GST component and payment will be made 
against “Tax Invoice” as prescribed under the GST Act/Rules. 

      40. The supplier/Contractor is required to remit GST as per the “Tax Invoice and file the details in  
           GSTR on or before 10th of the subsequent month to enable VPT to claim input tax credit  
           Otherwise the said tax invoice will be kept pending for payment.   
 
 
 



[Type text] Page 12 
 

 
 
 
 
 
  

41 All the eligible bidders,  who are registered with NSIC/ Ministry of MSME are exempted  
from payment of EMD amount and Tender Document Cost subject to fulfilling of 
following   conditions. 

 
           i. The Bidder should invariably submit a request letter claiming “EMD and Tender     
              Document Cost exemption”. 
        ii.   The Bidder has to submit the self-certified copy of the Registration Certificate issued  
              by NSIC/Ministry of MSME for the works/ services relevant to the “Subject Tender as   
              per Pre-qualification criteria”. 
       iii.   The above Registration Certificate should be valid on the date of opening of the   
              technical bid. 
       iv. The Monitory limit of the Registration certificate shall be more than the “Amount put to  
            Tender”. In case the monitory limit of the above Registration Certificate is less than the  
            estimated cost (put to tender), then the above certificate will be treated as invalid for  
            the subject Tender Value. 
       v. In case the Registration Certificate issued by NSIC/ Ministry of MSME is found to be  
            invalid (date expired) or insufficient monitory limit or irrelevant works or services ie.,  
            other than the tendered works/ services, then the above Registration certificate cannot  
            be considered for exemption of EMD & Tender Document cost and the Bid received  
            with treated as “Bid submitted without EMD and Tender Document Cost”, which would  
            attract disqualification under EMD & Tender Document Cost of Tender conditions as  
            mentioned above. 
 
       vi)  In case the bid is submitted as an Indian arm of a Foreign Bidder and the eligibility  
              criteria conditions were met thru foreign company, then the “EMD Exemption &  
              Tender Document Cost cannot be claimed under the MSME status of Indian arm/  
              Subsidiary.           
 
       vii)  Copy of “Application for obtaining NSIC/MSME Registration” of pending renewal of  
             NISC will not be entertained. Such offers will be treated as Offers received without  
              EMD and Tender Document Cost. 
 

 
     

 
  
 
 

CONTRACTOR                  EXECUTIVE ENGINEER (South) 
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GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT WORKS ON PERCENTAGE 
RATE TENDER 
 

1. All works proposed for execution by the contract will be notified in the form of invitation 
to tender posted in Public places and signed by the Chief Engineer, Visakhapatnam 
Port Trust. This  form will state the work to be carried out, as well as the date for 
submitting and opening tenders and the time allowed for carrying out the work also the 
amount of earnest money to be deposited with the tender and the amount of the 
Security Deposit is to be deposited by the successful tenderer and the percentage if any 
to be deducted from bills, copies of the specifications, designs and drawings and any 
other documents equipped in connection with the works signed by for the purpose of 
identification by the Chief Engineer, Visakhapatnam Port Trust shall also be open for 
inspection by the Contractor at the Office of the Chief Engineer, Visakhapatnam Port 
Trust during office hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by 

each member, thereof, or in the event of the absence of any matter it must be signed on 
his behalf by a person holding a power of attorney authorizing him to do so, such power 
of attorney to be produced with the tender and it must disclose that the firm is duly 
registered under Indian Partnership Act. 

 
3. Receipts for payments made on account of a work when executed by a firm, must also 

be signed by the several partners, except where the contractors are described in their 
tender as a firm in which case, the receipts must be signed in the name of the firm by 
one of the partners, or by any other person having authority to give effectual receipts for 
the firm. 
 
 

4. Any person who submits a Tender shall fill up the usual, printed form stating at what 
rate he is willing to undertake each item of the work. Tenders which propose any 
alternation in the work specified in the said term of invitation to tender, on the time 
allowed for carrying out the work or which contain any other conditions of any sort will 
be liable to rejection. No single tender shall include more than one work, but contractors 
who wish to tender for two or more works shall submit separate tender for each. 
Tenders shall have the name and number of the work to which the reference written out 
on the envelope. 

 
5. The Tender Committee constituted for the purpose, will open tenders in the presence of 

any intending contractors, who may be present at the time and will enter the amounts of 
the several tenders in a comparative statement in a suitable form.  In the event of a 
tender being accepted, a receipt for the Earnest Money forwarded there with shall 
thereupon be given to the Contractor who shall thereupon for the purpose of 
identification sign copies of the specification and other documents mentioned in Rule I.  
In the event of a tender being rejected, the Earnest Money forwarded with such 
unaccepted tender shall thereupon be returned to the Contractor making the same 
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6. The Board shall have the right of rejection all or any of the tenders and will not be 

bound to accept the lowest tender. 
 
7. The receipt of any accountant of Clerk for any money paid by the Contractor will not be 

considered as any acknowledgement of payment to the FA & CAO (Port Trust) and the 
Contractor shall be responsible for seeing that the procures a receipt signed by the FA 
& CAO (Port Trust) or a duly authorized Cashier. 

 
8. The memorandum of work tendered for the Schedule of materials to be supplied by the 

Port Trust Engineering Department and their issue rates shall be filled in and completed 
in the Office of the Chief Engineer before the tender form is issued to an Intending 
tenderer without having been so filled in and completed he shall request the Office to 
have this done before he completes and delivers his tender. 
 

SECURITY DEPOSIT 
CLAUSE I: 
 The person/persons whose tender may be accepted herein after called the Contractor 
shall (A) within one day for contract of Rs.1,000/- or less, two days for Rs.2,000/- or less 
and so on upto a limit of ten days of the receipt by him of the notification of the acceptance 
of his tender deposit with FA & CAO Office (Port Trust) in Cash or Government Securities 
endorsed to the Financial Adviser & Chief Accounts Officer, VPT (if deposited for more 
than 12 months) a sum sufficient within amount of the Earnest Money deposited by him 
with his tender to make up the full security deposit specified in the Tender/ or (B) permit 
Board at the time of making any payment to him for work done under contract to deduct 
sum as we will (with the earnest money deposited by him) amount to this will be the same 
percentage as that in the tender at (C) percent of all monies to so payable, such deductions 
to be held by Board by way of Security Deposit provided always that in the event of the 
Contractor a lumpsum by way of Security Deposit as contemplated at (A) above then  
and such case, if the sum so deposited shall not amount to percent of the total estimated 
cost of the work if shall be lawful for Board at the time of making any payment to the 
Contractor for work, done under the contract to make up the full percentage of by deducting 
a sufficient sum of every such payment at last aforesaid. All compensation or other such of 
money payable by the Contractor to the Board under the terms of his contract may be 
deducted from or paid by the sale of sufficient part of his security deposit or from the 
interest arising there from or from any account whatsoever and in the event of his security 
deposit being reduced by reason of any such deduction or sale as aforesaid, the Contractor 
shall within the days thereafter make good, in case of Government Securities as aforesaid 
any sum or sums which may have been deducted from or raised by sale of his security 
deposit or any part thereof. 
 
CLAUSE 2(A) 
 The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the Contractor and shall be reckoned from the date on which the order to 
commence work is given to the Contractor. The work shall throughout the stipulated period 
of the contract be proceeded with all due diligence (time being deemed to be of the 
essence of the contract on the part of the Contractor) and the Contractor shall pay a 
compensation, an amount equivalent to ½% (half percent) per every week of delay subject 
to a maximum of 10% on the whole contract value as the competent authority whose  
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decision in writing shall be final may decide on the contract value on the whole work as 
shown by the tender that the work remains uncommenced, or unfinished, after the proper 
dates and further to ensure good progress during the execution of the work, the Contractor 
shall be bound in all cases in which the time allowed for any work exceeds one month to 
complete one fourth of the whole of the work before one fourth of the whole time allowed 
under the contract has elapsed, one half of the work, before one half of such time has 
elapsed and three fourths of the work before three fourth of such time has elapsed.  In the 
event of the Contractor failing to comply with this condition he shall be liable to pay as 
compensation an amount as mentioned above as the competent authority (whose decision 
in writing shall be final) may decide on the said contract value of the work for every week 
that the due quantity of the work remains in complete. 
NOTE: The Competent Authority in this case the authority empowered to sanction the 
work. 
 
b. In case the Contractor violates any condition in the contract, or the approved 
specification and or delivery schedules, the Contractor shall be liable to pay penalty at sum 
not exceeding 10% of the contract price as decided by the competent authority. 
 
CLAUSE 3 : ACTION WHEN WHOLE SECURITY DEPOSIT IF FORFEITED. 
 
 In any case in which under any clause or clauses of this contract, the Contractor shall 
have tendered himself liable to pay compensation amounting to the whole of his security 
deposit  whether paid in one sum or reduced by instalments or submitted a breach or any 
of the terms contained in Clause 19 (b) the Chairman on behalf of the Board shall have 
power to adopt any of the following courses he may deem best suited to the interest of 
Board. 
 
A(i) To rescind the contract to which the recession notice/order intimating the Contractor 
under the hand of Chairman or the Authority nominated by Chairman with the approval of 
Chairman/VPT shall be conclusive evidence and which case the security deposit to the 
Contractor shall stand forfeited and be absolutely at the disposal of the Board. 
 
(B) To employ labour paid by the Port Trust, Engineering Department and to supply 
materials to carry out the work of any part of the work, debiting the Contractor with the cost 
of the labour and price of the materials of the amount of which  cost and price a certificate 
of the Engineer-in-charge shall be final and conclusive against the Contractor and crediting 
him with the value of the work done, in all respects in the same manner and at the same 
rates as if it has been carried out by the Contractor under the terms of the value of the work 
done shall be final and conclusive against the Contractor.  
 
Contract for remains liable to pay compensation if any not taken under clause 3 power to 
take possession of or require removal of said contractor‟s plant. 

 
(c) To measure up the work of the contractor and to take such part thereof as shall be 
unexecuted out of his hands, and to give it to another contractor to complete, in which case 
any expenses, which may be incurred in excess of the sum which could has been paid to the 
original contractor, if the whole work has been executed by him of the amount of which excess 
to certificate in writing of the Engineer-in-Charge shall be final and conclusive shall be borne 
and paid by the original contractor and may be deducted from any money due to him by Board 
under the contract or otherwise or from his security deposit or the proceeds of sale thereof a 
sufficient part thereof. 
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(d) In the event of any of the above courses being adopted by the Board, the Contractor 
shall have no claim to compensation for the any loss sustained by him any reason of his 
having purchase or procured any materials or entered into any engagement made any 
advances on account of, or with a view of the executing of the work or the performance of 
the contract and in the contractor shall be rescinded under the provision aforesaid the 
Contractor shall not be entitled to recover or be paid a sum for any work thereto for actually 
performed under his contract unless and until the Chief Engineer, Visakhapatnam Port 
Trust will have certified in writing the performance, of such and the value payable in respect 
thereof and he shall only entitled to be paid by the value so certified. 
 

Clause 4: 
 In any case in which any of the powers, conversed upon the Board by Clause 9 

thereof shall have become exercisable and the same shall not be exercised, the non-exercise 

thereof shall not constitute a waiver if any of the conditions hereof and such powers shall at 

withstanding the exercisable in the event of any future case or default by the Contractor for 

which by any clause or clauses hereof he is declared liable to pay compensation amounting to 

the whole of his security deposit and the liability of the Contractor for past and future 

compensation shall remain unaffected.  In the event of Board putting in force either of the 

power(s) or (c) vested in him, under proceeding clause he may, if he so desired take 

possession of all or any tools, plant, materials and stores in or upon the works, or the site 

thereof or belonging to the Contractor, or procured by him and intended to be used for the 

execution of the work or any part thereof, paying or in case of these not being applicable at 

current market rates to be certified by the Engineer-in-Charge whose certificate thereof shall 

be final otherwise the Engineer-in-Charge may be noticed in writing to the Contractor or his 

clerk of the work Foreman or other authorized Agent required him to remove such tools, plant, 

materials or stores from the premises (within a time to be specified in such notice) and in the 

event of the Contractor failing comply with any such requisition the Engineer-in-Charge any 

removal them at the contractor‟s expenses or sell them by auction or private sale on account 

of the Contractor and at his risk in all respects and the certificate of the Engineer-in-Charge as 

the expense of any such removal and the amount of the proceeds and expenses of any such 

sale shall be final and conclusive against the Contractor. 
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CLAUSE 5: EXTENSION OF TIME 
 
 If the Contractor shall desires and extension of time completion of the work on the 
grounds of his having been unavoidably hindered in the execution or any other grounds he 
shall apply in writing to the Competent Authority within 30 days of the date of hindrance on 
account of which he desires such extension as aforesaid and the Competent Authority shall if 
in his opinion which shall be final reasonable grounds be shown therefore, authorize extension 
of time, if any as they in this opinion or be necessary or proper. 
CONTRACTOR 
 
CLAUSE 6:  
 
 On completion of the work, the Contractor shall be furnished with a certificate by the 
Engineer-in-Charge of such completion but no such certificate shall be given nor shall the work 
be considered to be completed until the Contractor shall have removed from the premises on 
which the work shall be executed all scaffolding surplus materials and rubbish and cleared off 
the dirt from all wood work, doors, windows, walls, floors or other parts of any building in upon 
or about which the work is to be executed or of which he may have had possession for the 
purpose of the execution thereof not until the work shall been measured by the Engineer-in-
Charge whose measurements shall be binding and conclusive against the Contractor. If the 
Contractor shall fail to comply with the requirements of this Clause and the removal of 
scaffolding, surplus materials and rubbish and clearing off dirt on or before the date fixed for 
the completion of the work the Engineer-in-Charge may at the expenses of the Contractor 
remove such scaffolding, surplus materials and rubbish and dispose off the same as he thinks 
fit clean off such dirt as aforesaid and the Contractor shall forthwith pay the amount of all 
expenses as incurred and shall have no claim in respect or any such scaffolding or surplus 
materials as aforesaid except for any such mutually realized by the sale thereof. 
 
CLAUSE 7:  SHALL HAVE PAYMENT ON INTERMEDIATE CERTIFICATE REGARDING AS 
ADVANCES 
 
 No payment shall be made for works estimated to cost less than Rupees one thousand 

till after the whole of the work been completed and a certificate of completion given. But, in the 

case of works estimated to more than Rupees one thousand the Contractor shall on submitting 

the bill therefore he entitled to receive monthly payment  proportionate to the part thereof than 

approved and passed by the Engineer-in-Charge, those certificate of such approval and 

passing of the sum so, payable shall be final and conclusive against the Contractor. But a such 

a intermediate payments shall be regarded as payment by way of advance against for work 

actually done and completed and shall not preclude the requiring of bad, unsound and 

imperfect or unskilful work to be removed and taken away and reconstructed or re-erected or 

be considered as an admission of the due performance of the contract or any part thereof in 
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any respect, or the accruing of by claim nor shall it conclude, determine, or affect in any way 
the powers of the Engineer-in-Charge under those conditions or any of them as to the final set-
wise or in any other way vary or effect the contract. The final bill shall be submitted by the 
Contractor, within one month of the date fixed for completion of the work otherwise the 
Engineer-in-Charge‟s certificate of the measurement and of the total amount payable for the 
work accordingly shall be final and binding on all parties. 
 
CLAUSE 8:  BILLS TO BE SUBMITTED  
 
 A bill shall be submitted by the Contractor each month on or before the date fixed by the 
Engineer-in-Charge for all works executed in the previous month and the Engineer-in-Charge 
shall take or cause to be taken the requisite measurement for the purpose of having the 
verified and the claim, as far as admissible adjusted, if possible within the expiry of ten days 
from the presentation of the bill. If the Contractor does not submit the bill within the time fixed  
as aforesaid, the Engineer-in-Charge may depute a subordinate to measure-up the said work 
in the presence of the Contractor whose counter signature to the measurement list will be 
sufficient warrant and the Engineer-in-Charge may prepare bill from such list which shall be 
binding on the Contractor in all respects. 
 
CLAUSE 9: BILLS TO BE PRINTED FORMS 
 
 The Contractor shall submit bills on the printed forms to be had on application at the 
Office of the Engineer-in-Charge and the charges in the bills shall always be entered at the 
rates specified in the tender of in the case of any extra work ordered in pursuance of these 
conditions, and not mentioned or provided not in the tender at the rate hereinafter provided for 
such work. 

 
CLAUSE 9(A):  PAYMENT TO CONTRACTORS THROUGH BANKS. 
 Payments due to the Contractor may, if so desired by him, be made to his Bank instead 
of direct to him provided that the Contractor furnished to the Engineer-in-Charge (a) an 
authorization in the form of a legally valid document each as power of attorney conferring 
authority on the Bank to receive payment and (b) his own acceptance of the correctness of the 
account made, but as being due to him by Board or his signature on the bill of other claim 
preferred against Board before settlement of other claim preferred against Board before 
settlement by the Engineer-in-Charge of the account or claim by payment to the receipt given 
by the such bank shall constitute a full and sufficient discharge for the payments, the 
Contractor should wherever possible present his bills duly. 
 
 Nothing herein contained shall operate to create in favour of the Bank any rights of 
required vice-versa the Board of Trustees of Visakhapatnam Port Trust. 
 
CLAUSE 10: 
 
 If the specification or estimate of the work provides for the use of any special 
description of materials to be supplied the Engineer-in-Charge store, or if it is required that the 
Contractor shall use certain stores to be provided by the Engineer-in-Charge (such materials 
and stores and the prices to be charged there, therefore, the convenience of the Contractor 
but not so as in any way to control and meaning or defect to this contract, specified in the 
schedule of memorandum hereto annexure), the Contractor shall be supplied with such 
materials and stores as required from time to time to be issued by him for the purpose of the 
contract only and the value the full quantity of materials and stores supplied at the rates  
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specified in the said schedule or Memorandum may be set off or deducted from any such than 
due or thereafter to become due to the Contractor under the contract, or otherwise or against 
from the security deposit or the proceeds of the said thereof, if the same is held in Government  
Securities, the same or a sufficient portion thereof being in this case sold for the purpose.  All 
materials supplied to the Contractors shall remain the absolute property of Board, and shall not 
on any account be removed from the site of work, and shall at all names be open to inspection 
by the Engineer-in-Charge.  Any such materials unused and in perfectly good condition at the 
same of the completion or determination of the contract shall be returned to the Engineer-in-
Charge‟s stores, if it by a notice in writing under his hand he shall be so require but the 
Contractor shall not be entitled to return any such materials unless with such consent and shall 
have no claim for compensation on account of any such materials so supplied to him as 
aforesaid being unused by him or for any wastage in or damage to any such materials. 
 
CLUASE 11:   WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATION 
DRAWINGS ETC. 
 
 The Contractor shall execute the whole and every part of the work in the most 

substantial and workmen like manner and both as regards materials and otherwise in every 

respect in strict accordance with the specifications. The Contractor shall also conform exactly, 

fully and faithfully, to the designs, conform drawings and instructions in writing relating to the 

work side by the Engineer-in-Charge and lodged in his office and to which the Contractor shall 

be entitled to have access at such office. 

 
 Office or in the site of the work for the purpose of inspection during office hours and the 
Contractor shall if he so requires, be entitled at his own expense to make or cause to be made 
copies of the specifications and of all such designs, drawings and instructions as aforesaid. 
 
CLAUSE 12: ALTERATIONS IN SPECIFICATIONS AND DESIGNS: 
 
  
RATES FOR WORKS NOT IN THE SCHEDULE 
 
The Engineer-in-Charge shall have power to make any alteration in omissions, from  
additions to, or substitutions for the original specifications, drawings, designs and instructions, 
that may appear to him to be necessary or advisable during the progress of the work and the 
Contractor shall be bound to carryout the work in accordance with any instructions which may 
be given to him in writing signed by the Engineer-in-Charge and such alterations, omissions, 
additions or substitutions shall not invalidate the contract and any altered, additional or 
substituted work which the Contractor may be directed to do in the manner above specified  as 
part of the work shall be carried out by the Contractor on the same conditions in all respects on 
which he agreed to do the main work. The time for completion for the work shall be extended 
in the proportion that the altered, additional or substituted work bears to the original contract 
work and the certificate of the Engineer-in-Charge shall be conclusive as to such proportion.   
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1. PAYMENT FOR VARIATIONS: 
 
Variation permitted shall not exceed 25% in quantity of each individual item and +10% of the 
total contract price. 
 
For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, 
rate payable should be determined by methods given below and in the order given below: 
 

i) Rates and prices in Contract if applicable plus escalation as per contract. 

ii) Rates and prices in the current Schedule of Rates plus ruling percentage. 

iii) Market rates of materials and labour, hire charges of plant and machinery used plus 

15% for overheads and profits of contractor. 

 
For items in the Bill of Quantities but where quantities have increased beyond the variation 
limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the 
permissible variation should be: 
 

i) Rates and prices in contract plus escalation, failing which (ii) or (iii) below will apply  
 

ii) Rates and prices in the current VPT schedule of Rates plus ruling percentage, in 
respect of items covered in VPT schedule of Rates. 
 

iii) Market rates of material and labour, hire charges of plant and machinery used plus 15% 
for overheads and profits of contractor for items not covered in VPT schedule of Rates. 

For such extra work beyond permitted variation, within 14 days of the date of instruction for 
executing varied work, and before the commencement of such work, notice shall be given 
either (a) by the contractor to the Employer of his intention to claim extra payment or a varied 
rate or price, or (b) by the Employer to the contractor of his intention to vary rate or price.   
 
If there is delay in the Employer and the contractor coming to an agreement on the rate of an 
extra item, rates as proposed by the Employer shall be payable provisionally till such time as 
the rates are finally determined or till date mutually agreed. 
If the Nodal Officer or his nominee decides  that the urgency of varying the work prevent a 
quotation being given and considers not delaying the work, no quotation shall be given and the 
variation shall be treated as a Compensation Event. 
All increases beyond contract provision shall be taken to the notice of the Chief Engineer 
before execution of the same. 
Clause –13 No compensation for alteration or restriction of work to be carried out: 

 If at any time after the commencement of the work the board shall for any reason what–
so-ever, not required the whole there of as specified in the tender to be carried out the 
Engineer-in–charge shall given notice in writing of the fact to the contractor who shall have no 
claim to any payment or compensation whatsoever on account of any profit or advantage 
which might have derived from the execution of the work in full, but which he did not derive in 
consequence of the full month of the work not having been carried out neither shall be have 
any claim for compensation by reason of any alternations have been made in the original 
specifications, drawings designs, and instructions which shall involve any curtailment of the 
work as originally contemplated. 
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Clause-14:  
 It shall appear to the Engineer-in-charge or his subordinate in-charge of the work, that 
any work has been executed with unsound imperfect or unskillful workmanship or with 
materials if any, inferior description or that any materials of articles provided by him for the 
execution of the work are unsound or of a quality inferior to that contract, the contractor shall 
on demand, in writing from the Engineer-in-Charge specifying the work materials, or articles 
complained of notwithstanding that the same may have been inadvertently passed, certified 
and paid for, forthwith rectify or remove the materials or articles as specified and provided 
other proper and suitable materials or articles at his own proper change and cost, and in the 
event of his failing to do so when a  period to be specified by the Engineer-in-Charge his 
demand aforesaid then the contractor shall be liable to pay compensation at the rate of 1% on 
the amount of estimate for every day to   exceeding 10 days, while his failure that Engineer-in-
charge may rectify with others, the materials articles complained of as the case may be at the 
risk or expense in all respects of the contractor. 
 
Clause-15:  Works be open to inspection contractor or responsible agent to be present. 
 
 All works under or in course of execution of executed in pursuance of the contract shall 
at all times be open to the inspection and supervision of the Engineer-in- Charge and his 
subordinate and the contractor shall at all times during the usual work hours and at all other 
times at which reasonable notice of the intention of the Engineer- in-charge or his subordinate 
to visit the works shall have been given to be contractor, either himself be present or receive 
orders and instructions or have a responsible agent duly accorded in writing, present for that 
purpose. Order given to the contractor‟s agent shall be considered to have the same a force as 
if they had been given to the contractor himself. 
 
Clause-16:  Notice to be given before work is covered up  
 
   The contractor shall give not less than 15 days notice in writing to the Engineer-in-
charge or his subordinate-in-charge of the work before covering up or otherwise placing 
beyond the reach of measurement any work on order that the same may be measured and 
correct dimension there of be taken before the same so covered up to or placed beyond the 
each of measurement without such notice having been given or consent obtained, the same 
shall be uncovered at the contractor‟s expense or in default there of no payment or allowance 
shall be made for such work or the materials with which the same was executed. 
 
 
Clause-17:  Contractor liable for damage done and for imperfections for 12 months 

after certificate. 
 
 In the contract his work people or servants shall break defense injure or destroy any 
part of building, in which they may be working or any building  road, road kerbs, fence, 
enclosures, water pipes, cables, drains, electric or telephone posts or wires, trees, grass or 
grass land or cultivated ground continuous to the premises in which the work or any part of it is 
being executed or if any damage shall happen to the work while in progress, from any cause 
whatever or any imperfections become apparent in it within 12  months.  After a certificate final 
or other of its completion shall have been given by the Engineer-in-charge as aforesaid, the 
contractor shall make the same good at his own expense, or in default, the Engineer-in-charge 
may cause the same to be made good by the other workmen and deduct the expense (of  
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which the certificate of the Engineer-in-charge shall be final) from any sums that may be then, 
or at a time there after may become due to the contractor, or from his security deposit or the 
proceeds of sale, there of or of a sufficient portion there of, the security deposit of the 
contractor shall not be refunded before the expiry of 12 months.  
 
 
Clause – 18 : Contractor to supply plant ladders scaffoldings etc.  
 
 The Contractor shall supply at his own cost materials (except such special materials if 
any, as many in accordance with the Contract be supplied from the Engineer-in-Charge stores, 
cordage, plant, tools appliances implements, ladders, tackle, scaffolding and temporary works 
requisite or proper for the proper execution of the work whether original altered or substituted 
and whether including in the  
 
specification or other documents forming part of the contract preferred to in these conditions, 
or not, on which may be necessary for the purpose satisfying or complying with the 
requirements of the Engineer-in-charge  as to any matter as to which under these conditions 
he is entitled to be satisfied or which he is entitled to require together  
with carriage therefore, to and from the work. The contractor shall also supply without charge 
the requisite number of persons with the means and materials necessary for the purpose of 
setting out work, and counting weighting and assisting in the measurement or examination at 
any time and from time to time of the work or materials. Failing his so doing the same may be 
provided by the Engineer-in-charge at the purpose of the contractor and the expenses, may be 
deducted from any money due to the contractor and the contract or from his security deposit of 
the proceeds of same thereof, or of a sufficient portion thereof. The Contractor shall also or 
vide all necessary facing and lights required to protect the public from accidents and shall be 
found to be a the expenses of defense of every suit, action or other proceedings at law that 
may be brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and costs which may be awarded in any such suit, action or 
proceedings to any such persons of which may with the consent of the contractor be paid to 
compromise any claim by any said person. 
 
 
Clause –18 ‘A’: 
 
 In every case in which by virtue of the provision of section-12 sub-section (1) of the 
workmen‟s Compensation Act, 1923 Government is obliged to pay Compensation to workmen 
employees by the contractor in execution of  the works Board will recover from the contractor 
the amount of the Compensation so paid, and without pre judice to the rights of  Board under 
section12, sub-section-2 of the said Act Board shall be at liberty to recover such amount of the 
Part there of by deducting it from the Security deposit or from any time due to or otherwise 
Board shall not be bound to contest any claim made against it under section-12, sub-section 
(1) or the said Act, except on the written request of the contractor and upon his giving to board 
full security for almost for which Board might become liable in Vensequence of contesting such 
claim. 
 
Clause –19 : 
 
 No female labour shall be employed within the units of contentment. 
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Clause –19 (1): 
 The contractor shall provide all facilities as provided under contract labour (Regulation 
and Abolition Act) 1970 and other Central / State enactments and shell be responsible for 
violation of any of the same. 
 
Clause –19(a): 
 In respect of all labour directly or indirectly employed in the works for the performance 
of the contractor‟s part of this agreement the Contractor Labour (Regulation and Abolition) Act, 
1970 and (herein after called the said Act) and Central rules made there under by Government 
of India and any other Act, Rules and Regulations made by the Central or State Government 
and such other rules and regulations made applicable by the Board from time to time in regard 
to payment of wage, wage period deductions from wages, recovery of wages not paid and 
deduction unauthorisedly made, maintenance of wage registers, wage cards, publication of 
scale of wages all terms returns and the maintenance of necessary health and sanitary 
arrangements. 
 
(b): 
 The contractor shall obtain the necessary licence for employing the Contract labour for 
executing the work, now contracted upon as per the said Act and rules within 15 days from the 
date of work order and shall ensure to maintain the same effective throughout the period of 
this contract at his own cost. The decision of the Board and or Asst. Labour Commissioner 
(Central) regarding the applicability of the Act is final and binding on the contractor. 
 
(c) : 
 The contractor shall in no case, commence the work, unless be obtained and produce 
the licence under the Act and the time for completion of work as given in the tender is inclusive 
of the time required to obtain produce the said licence. 
 
 (d): 
 If the Port is caused to pay reimburse or incur such amount as may be necessary to 
cause or to observe for non-observance of the provisions stipulated in Clause-19(a) mentioned 
above, on the part of the contractor the Engineer-in-Charge shall have the right to deduct from 
any moneys due to the Contractor his security deposit or recover from the Contractor 
personally any sum required or estimated to be recovered for making good the loss or 
damages suffered by the Board. 
 
(e): 
 It shall be the duty of the Contractor to obtain a licence under the Act for such number 
of workmen as may be necessary for the completion of the work within the prescribed time and 
any recommendation regarding the number of workmen made by the Engineer-in-Charge shall 
not absolve the Contractor from his responsibility in completing the work within the prescribed 
time. 
 
(f): The contractor shall also observe the following conditions: 

i) No female labour shall be employed within the limits of cantonment 
ii) No labour below the age of 12 years shall be employed. 
iii) The Contractor shall pay not less than minimum wage to labourers engaged by 

him on the work. 
 
 
 

CONTRACTOR 
 



[Type text] Page 24 
 

 
 

         
            EXPLANATION: 
 
  “Minimum Wage” means whether for time or piece  work notified by the Ministry of 
Labour Employment and Rehabilitation (Replacement of labour and Employment).  New Delhi 
as made applicable for works under this organization and the minimum wage act and where 
such wages have not been so notified the wages prescribed by the Central Public Works 
Department for the District in which the work is done or such rates as would be notified by the 
Board from time to time. 
 
 

iv) The Contractor shall not withstanding the provision of any contract to the 
contrary, cause to be paid minimum wage to labourers indirectly engaged on the 
above work including any labour engaged by his sub – contractors in connection 
with the said works as if the labourers had been immediately employed by him. 

 
v) Vis-à-vis the Board, the Contractor shall be primarily liable for all payments to be 

made under area for the observance of the Act Rules and Regulations aforesaid 
without prejudice in his right to claim indemnity from his Sub-contractor. 

 
The Contractor shall at his own expenses provide or arrange for the provision of foot-wear for 
any labour doing cement mixing work (The Contractor has undertaken to execute under this 
contract) to the satisfaction of the Engineer-in-charge and on his failure to cost thereof from 
the Contractor.  

 
vi) The Contractor shall submit by the 4th and 19th of every month to the Engineer-in-

charge, as true statement showing respect of the second half of the proceeding 
month and first of the current month respectively (1) the number of labourers 
employed by him on the work (2) their working hours, (3) the wages paid to them, 
(4)  the accidents that occurred using the said fortnight showing the 
circumstances under by them and (5) the number of female workers who have 
been allowed maternity benefit according to Clause-19-C and the amount paid to 
them failing which the Contractor shall be liable to pay to the Board, sum not 
exceeding Rs.50/- for each default or materially incorrect statement. The 
decision of the Executive Engineer shall be final in deducting from any bill due to 
the Contractor the amount levied as fine.  

 
Clause – 19 (C): 

 
 Maternity benefit rules for female workers employed by Contractors, leave and pay 
during leave shall be regulated as follows: 
 

1. LEAVE: i) In case of delivery, maternity leave not exceeding 3 weeks, 4 weeks 
up to and including the day of delivery and 4 weeks, following that day. 
ii) In case of miscarriage up to 3 weeks from the date of miscarriage. 

 
2. PAY: In case of delivery, leave pay during maternity leave will be at the rate of 

the Women„s average daily earnings calculated on the total wages earned on the 
days when full time work was done during a period of 3 months immediately 
proceedings the date on which gives notice that the excepts to be confined or at 
the rate of 75 paise a day whichever is greater. 
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 ii) In case of miscarriage, leave pay at the rate of average daily earnings 

calculated on the total wages earned on the days when full time work was done 
during a period of 3 months immediately proceeding the date of such 
miscarriage.    

 
3. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 

 
No maternity leave benefit shall be admissible to a women unless she has been 
employed for a total period not less than 6 months.  

 
Clause – 20 Work on Sundays work not to be sublet contract may be rescinded and 

security deposit for sub-letting bribing of the contractor become insolvent. 
 
 Act, Rules and Regulations aforesaid shall be deemed to be apart of this contract and 
any breach thereof shall be deemed to be a break of this contract. 
 
Clause – 21:  
 
 The Contract shall not be assigned or subject without the written approval of the 
Engineer-in-charge, and if the Contractor shall assign or sublet this contract or attempt so to 
do, or becomes insolvent or commence any insolvency proceedings or make any composite or 
with this creditors or attempt so to do or it any bribe, gratuity, gift lead perquisite reward for 
advantage, precautionary and otherwise shall either directly or indirectly be given promised or 
offered by the contractor, or any of his servants of agents, to any public office or person in the 
employ of Board in any way relating to hi  office or employment or if any such officer or person 
shall become in any way directly or indirectly interested in the contract, the Engineer-in-charge 
may thereupon by notice in writing rescind the contract and the Security Deposit of the 
Contractor shall thereupon stand forfeited and be absolutely at the disposal of Board and the 
same consequences shall ensure as if the contract had been rescind under Clause –3 hereof 
and in addition the Contractor shall not be entitled to recover or be paid for any work thereto 
for actually performed under the contractor. 
 
Clause – 22: Sum payable by way of compensation to be considered as reasonable 

compensation without reference to actual loss changes in constitution of 
firm works under direction of the C.E. settlement of dispute.  

 
 All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to the applied to the use of Board without reference 
to the actual loss or damage sustained and or not any damage shall have been sustained  
 
Clause – 23:  
 In the case of a tender by partners any change in continuation of the firm shall be 
forthwith notified by the Contractor to Engineer-in-Charge for his information. 
 
Clause – 24: 
 
 All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of the Chief Engineer, Visakhapatnam Port Trust for the 
time being who shall be entitled to direct at what point or points and on what manner they are 
to be commenced and from time to time carried on.  
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 CLAUSE – 25:  ARBITRATION CLAUSE:    
 
  

Except where otherwise provided in contract, all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions wherein before mentioned 
and as to the quality of workmanship or materials used on the work or as to any other 
questions of claim, right, matter or thing whatsoever, in any way, arising out of, relating to the 
contract, designs, drawings specifications or otherwise concerning the works or the execution 
or failure to execute the same, whether arising during the progress of the work or after  the 
completion or abandonment thereof, shall be referred to the role arbitration of the Chairman or 
a person appointed by him to act as sole arbitrator on his behalf who is in-charge of the work 
at the time of dispute or of Visakhapatnam Port Trust at a time of such appointment. 

  

There will be no objection to any such appointment that the arbitrator so appointed in a 
Visakhapatnam Port Trust servant that he had to deal with the matters to which the contract 
related and that in the course of his duties as Visakhapatnam Port Trust servant he had 
expressed views on all or any of the matters in dispute of difference. The arbitrator to whom 
the matter is originally referred being transferred or vacating his office or being unable to act 
for any reason, such administrative head as aforesaid at the time of such transfer, vacation of 
office or inability to act, shall appoint another person to act as arbitrator in accordance with the 
reference from the stage at which it was left by his predecessor. It is also a team of this 
contract that no person other than person appointed by Chairman of the Visakhapatnam Port 
Trust as aforesaid should act as arbitrator and if for any reason that is not possible the matter 
is not to be referred to the same in any court of law what-so-ever regarding referring of 
disputes to the arbitration. The arbitration may with the consent of the parties, enlarge, from 
time to time, the time for making and publishing the award.  

 
CLAUSE – 25 (a):  
 
  

“Except where otherwise provided for in the event of any dispute of difference relating to 
the interpretation and application of the provisions of the contracts, such dispute or difference 
shall be referred by either party to the arbitration of one of the arbitrators in the department of 
Public Enterprises to be nominated by the Security to the Government of India in-charge of 
Bureau of Public Enterprises. The arbitration Act shall not be applicable to the Arbitration 
under this cause. The award of the Arbitrator shall be binding upon the parties to the dispute 
provided, however, any party aggrieved by such award may file an appeal against the award of 
Arbitrator to the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, 
Government of India, within the period as recorded by the Arbitrator in the award for 
implementation and this time limit should be kept in mind while filing an appeal before the Law 
Secretary. Upon such appeal the disputes shall be decided by the Law Secretary whose 
decision shall bind the parties finally and conclusively. The parties to the dispute will share 
equally the cost of Arbitration as intimated by the Arbitrator”.  
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CLAUSE – 26: 
 

 The sole arbitrators appointed shall give an item wise speaking and/or reasons award in 
respect of each item of claim.  Further the sole arbitrator is prohibited from making any order in 
the award relating to the payment of interest of any amount i.e. either belated or future payable 
to the contractor (s). 

CLAUSE – 27: 
 Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory 
modification or re-enactment thereof and the rules made there under and for the time being in 
force shall apply to the arbitration proceeding  under this claim. 

CLAUSE- 28: 
 The decision of the Engineer/Officer on such issue shall be final, binding and conclusive 
of the contractor (s) and the department and shall not be called in question before any 
arbitrator and such a decision shall be subject matter or any arbitration. 

 
CLAUSE- 29: 
 Normally the arbitration shall not take place till the completion of contract or the alleged 
completion or arrangement of work or the determination of the contract.  But, however, it is 
open to the parties to agree otherwise, and it shall also be made a term of the contract in the 
event of there being on arbitration before the completion of the contractor (s) shall not be 
entitled to stop the work unless the contractor (s) has abandoned the work or the contract has 
been cancelled. 

 
CLAUSE – 30   Stores of European manufacture to be obtained from Board. 
 The contractor shall obtain from the stores of the Engineer-in-charge all stores and 
articles of European or American Manufacture which may be required for the work or any part 
thereof or in making up articles, required therefore, or in connection there with unless he has 
obtained permission in wring from the Engineer-in-charge to obtain such stores an articles 
elsewhere.  The value of such stores and articles as may be supplied to the contractor by the 
Engineer-in-charge will be debited to the contractor in his account  at the rates shown in the 
Schedule attached to the contract and it they are not entered  in the Schedule they will be 
debited at cost price which for the purpose of this contract include the cost of carriage and 
other expenses, whatever which shall have been incurred in obtaining  delivery of the same at 
the stores aforesaid. 
 
CLAUSE – 31:  Lump sums in estimates. 
 When the estimate on which the tender is made include lump sum in respect of parts of 
the work, the contractor shall be entitled to payment  in respect  of the  items of work involved 
or the part of the work in question at the same rates as are  payable, under this contract for 
such items, or if the part of the work in question is not in the opinion, of the Engineer-in-charge 
may at his discretion pay the lump sum amount  entered in the estimate and the certificate in 
writing of the Engineer-in-charge shall be final and conclusive against the contract with regard 
to pay sum or sums payable to him under the provision of this clause. 
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CLAUSE- 32:   Action  where no specification. 
 In the case of any class of work for which there is no such specifications  as in 
mentioned in Rule-I such work shall be carried out in accordance  with the district specification 
and in the event of there being so strict specification then in such cases the work shall be 
carried out in all respects in accordance with the instructions and requirement of the Engineer-
in-charge.  
 
CLAUSE- 33:     Definition of work. 
 
 The expression “work” where used in these conditions shall unless there be something 
either in the subject context repugnant to such construction be constructed  and take to mean 
the works by or by virtue of the contract contracted  to be executed whether temporary or 
permanent and whether original, altered, substituted or additional. 

 
INTERPRETATION CLAUSE; 
 
 The Board means the Trustees of Visakhapatnam Port Trust and its successors. 
 
 Works importing the singular number only include the plural number and vice-versa. 
 
 
CLAUSE – 34:  Care to be taken for underground cables/pipelines. 
 Service lines such as electricity cables, fibre optic I.T.cables, water supply lines, sewer   
and drainage pipes, telecommunication cables etc., are embedded in the port roads, road side 
berms hard surfaced areas, pavements etc. The fibre optical I.T. cable is very costly and if 
damaged requires  replacement for full length as jointing would be ineffective.  
 
 The contractor, therefore, before commencing any excavation shall seek the specific 
clearance of the route proposed for excavation from the Engineer-in-charge.  Not-withstanding 
such approval he shall be responsible to take necessary precautions by way of deploying 
suitable  means and restraint to avoid damage to any of the service lines.  In case of any 
damages caused during excavation or subsequently during progress of the work, the 
contractor should replace the same forthwith to original design with material procured from 
manufacturers approved by V.P.T.  as required, at his cost, failing which, recovery of cost 
thereof including cost of  down time of the facility as evaluated  by the Engineer-in-charge, 
would be effected from the bill amounts payable  to the contractor.  

Further, earth  work excavation in such areas should not be undertaken with 
mechanical means such as proclaimer/JCB/Earth mover etc., it should be carried out by the 
contractor manually taking proper precautions. 
 
ADDITIONAL CONDITIONS: 
1. MATERIALS OBTAINED FROM DISMANTLEMENT;     

Contractor in course of their work should understand that all materials (i.e. stone    And 
other materials obtained in the work as dismantling etc., will be considered    As Board 
property and will be disposed off to the best of advantage of the Board. 

 
2.    The contractor under take to have the site clean, free from rubbish to the   
         satisfaction of the Engineer-in-charge.  All surplus materials, rubbish etc., will be    
          removed to the place fixed by the Engineer-in-charge and nothing extra will be    
         paid. 
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3.     INCONVENIENCE TO PUBLIC; 

 
             The contractors shall not deposit materials on any site, which will seriously 

        Inconvenience the public. The Engineer-in-charge may   required the contractor 
        To remove any materials which are considered by him to be dangerous or  

              Inconvenience to the pubic or cause to be removed at the contractor‟s cost. 
4.HUTTING FOR LABOUR; 

 
The contractor(s) shall at his/their own cost provide his/their labour with hutting on the 
approved site and shall make arrangement for conservancy and sanitation in the labour camp 
to the satisfaction of the local public health and Medical  authorities.  He also make 
arrangement at his/their own cost for laying of pipe lines for water supply to his/their labour 
camp from the existing mains whenever Available and shall pay all fees charges and expenses 
in connection with and   Incidental thereto. 

 
5. PROHIBITION AGAINST THE EMPLOYMENT  OF COAL MINES OR     CONTROLLED 

AREA LABOUR; 
The contractor shall not employ coal mining or controlled area labour failing under any 
category whatsoever on or in connection with the work or recruit labour from area within the 
radius of 20 miles of the controlled area. Subject to above the contractor shall employ 
imported labour only i.e., depot imported or labour imported labour by contractor from area 
from which import is permitted.  

  Where ceiling price for imported labour has been fixed by provincial or Regional Labour 
Committee not more than the ceiling price shall be paid to the labour by the Contractor. 

  The Contractor shall immediately remove any labour, which may be pointed out by the 
Engineer-in-charge as being a coal mining or controlled area labour.  Failure to do so shall 
tender the Contractor liable to pay the Board a sum calculated at the rate of Rs.10/- per day 
per labour. The Certificate of the Engineer-in-charge about the number of the coal mining or 
controlled area labour and the number of the days, which they worked, shall be final and 
binding upon all parties to this contract. 

CONTRACTOR 
 

  It is declared and agreed between the parties that the aforesaid stipulation in this clause 
is one in which the public are interested with the remaining of the exception of Section-74 of 
the Indian Contract, 1972. 

 

6. CONDITIONS REGARDING WATER SUPPLY ARRANGEMENTS: 

  If the water required to execution of work is supplied  to the Contractor by Board. It will 
be subject to the conditions and rates laid down in the local rules or the supply of water in 
force at the time of the acceptance of the contract. The Contractor shall make his own 
arrangements for water connections and laying pipelines of sources of supply from existing 
mains. 

7 .DELAY  IN OBTAINING MATERIALS BY THE DEPARTMENT; 
Owing to difficulty  in obtaining certain materials in the open market the Board   Have 

undertaken to supply materials specified  in Schedule „A‟ of the tender form    At rates stated 
therein.  There may be delay in obtaining the materials by the    Department and Contractor is 
therefore required to keep himself in touch with    The day to day position regarding the supply 
materials from the Engineer-in- Charge and to so adjust the progress of the work that labour 
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may not  remain  Idle  nor may there by any other claim  due to or arising from delay in 
obtaining     The materials.  It should clearly understand that no claim whatsoever should be 
entertained by the Board on account of delay in supplying materials. 
 
8.   RETURN OF SURPLUS MATERIALS: 

  Notwithstanding any thing contained to the contrary in any or all of the clauses   Of this 
contract where any materials for the execution of the contract or procured with the 
assistance of Board either by issue from Board stocks or purchase made under orders of 
permits or license issued by the Board the Contractor shall hold  the said materials  

economically and solely for the purpose of the contract and not  dispose of them without the 
permission of the Board and return if  required by the Engineer-in-charge all surplus or 
unserviceable materials that May be left with him after the completion of the contract at its 
termination of\ any reason whatsoever on being paid or credited such price as the Engineer-in  
Charge shall determine having due regard to the condition of the materials.  The price allowed 
to the contractor however shall not exceed the amount  charged to him excluding the storage 
charge if any.   The decision of the  Engineer-in-charge shall be final and conclusive.  In the 
event of breach of the aforesaid condition the contractor  shall in addition to throwing  himself   
open to the action or contravention of the terms of the license or permit and or  for all moneys, 
advantages or profits resulting  or which in the usual  course would  have resulted to him by 
reason of breach 
 
9. EXTENSION OF THE LIMIT FOR COMPLETION OF WORK: 
 

If the contractor shall desires on extension of the time for completion of the work under 
Clause-5 of the  contract no application for such extension will be entertained  if it is not 
received in sufficient time to allow the Chairman to consider  it and the contractor  will be 
responsible for the consequences arising out of the negligence in this respect. 
 

S. No. 10 to 13 Deleted. 
 
14.   I/We agree that should I/we fail to commence the work specified in the above 
memorandum or should I/we deposit the full amount of security deposit specified in above 
memorandum in accordance with Clause-I (a) of the said conditions contract and an amount 
equal to the amount of the earnest money mentioned in the  form  of invitation to tender shall 
be absolutely forfeited to the Board be recovered out of the deposit in so far  at the same may 
extend in terms of the said bond in the event of deficiency out of any other moneys due to me 
or otherwise. 
 
15. CONDITIONS RELATING TO THE EXECUTION OF ADDITIONAL WORK: 

      
. No deviation from specifications stipulated in the contract of additional items  of works 
shall be carried out by the contractor unless the rates of the substitute altered or additional 
items have been approved in writing by the competent authority, failing which Board will not be 
bound to entertain any claim on this account. 
 
16. I am/we are not related to any of the Officers employed by the Central  P.W.D. or any 
officer  of the  rank of Asst. Secretary above in the Ministry of W.H. & S. 
S. No. 17 Deleted. 
18. Sales tax or any other tax on materials in respect of this contract shall be payable by the 
Contractor and Board will not entertain any claim whatsoever in this respect. 
 
 
 

CONTRACTOR                                                                                        CHIEF ENGINEER 


