
  

×¾Ö¿ÖÖ�Ö¯Ö¼ü�Ö´Ö ¯ÖÖê™Ôü ™ÒüÃ™ü             VISAKIHAPATNAM PORT TRUST 

  †×³ÖµÖÓŸÖÖ ×¾Ö³ÖÖ�Ö                ENGINEERING DEPARTMENT 

  

 ISO 9001 - 14001 - OHSAS 18001 PORT 
___________________________________________________________________ 

 

ÊxÉÊ´ÉnùÉ xÉÉä]õÒºÉ/TENDER NOTICE No.IENG/EE(W)/GT CH.350.00m to 750m/2021 Dt.31 -12-2021 

                                                                          

   ºÉÉ´ÉÇVÉÊxÉEò IÉäjÉ Eäò ={ÉGò¨ÉÉå ºÉä ÊxÉ¨xÉ ¤ÉiÉÉB MÉB EòÉªÉÇ ÊxÉ¨ÉÉÇhÉ / ÊxÉ¹{ÉÉnùxÉ Eäò Ê±ÉB =ºÉ |ÉEòÉ®ú Eäò 

EòÉªÉÇ Eò®úxÉä ¨Éå +xÉ¦É´É |ÉÉ{iÉ `äöEäònùÉ®úÉå ºÉä Ê´ÉÊ½þiÉ |É{ÉjÉ ¨Éå ¦ÉÖ½þ®ú¤ÉÆnù ÊxÉÊ´ÉnùÉB +É¨ÉÆÊjÉiÉ EòÒ VÉÉiÉÒ ½èþ *     

 

Sealed Tenders in the prescribed proforma are invited for the work mentioned 
hereunder from reputed contractors having experience in executing Civil Works.  

 

1. EòÉªÉÇ EòÉ xÉÉ¨É / Name of work: Providing Pre painted Galvalume Trapezoidal sheets in 

the openings including fixing of wind ties to the view cutter at South side foot path of 
the NCFOB between the CH.350.00m to 750m and South side view cutter of 
ABFOB in port area. 

 

2.  +xÉÖ¨ÉÉÊxÉiÉ ±ÉÉMÉiÉ / Estimated   Cost:                    Rs.1,58,415/- 

 

3.  E.M.D./ <Ç.B¨É.b÷Ò:  Exempted,as per Ministry of Finance  

                                Circular no. F.9/4/2020-PPD,dt.12.11.2020                                                
 

4.  ÊxÉÊ´ÉnùÉ  |É{ÉjÉ EòÉ  ¨ÉÚ±ªÉ - (MÉè®ú ´ÉÉ{ÉºÉÒ ) /  

     Cost of Tender papers (Non- refundable):      Rs.200/-+GST 18%=236/- 

 

5.  ÊxÉÊ´ÉnùÉ +xÉÖ®úÉävÉ  Eò®úxÉä EòÒ   ÊiÉÊlÉ / Last date of request for Tenders: 31-12-2021 

6.  ÊxÉÊ´ÉnùÉ |É{ÉjÉ VÉÉ®úÒ  Eò®úxÉä EòÒ  +ÆÊiÉ¨É ÊiÉÊlÉ / Last date for issue of Tenders:  06-01-2022 

7.  ÊxÉÊ´ÉnùÉ |ÉÉ{iÉ Eò®úxÉä   EòÒ ÊiÉÊlÉ  +Éè®ú ºÉ¨ÉªÉ /Date and time for receipt of Tenders: 07-01-2022 

     14.00 ¤ÉVÉä iÉEò  ÊxÉÊ´ÉnùÉB =ºÉÒ  ÊnùxÉ 14.05 ¤ÉVÉä   Eäò ¤ÉÉnù JÉÉä±ÉÒ /  

    Tenders will be opened on 07-01-2022 same day after 14.05 Hrs. 
 

 ÊxÉÊ´ÉnùÉ |É{ÉjÉ VÉÉ®úÒ Eò®úxÉä EòÉ +xÉÖ®úÉävÉ +Éä½þºiÉ®úÒ EòÉä Ê´É.{ÉÉä.]Åõ.Eäò Ê´É.ºÉ.B´ÉÆ.¨ÉÖ.±Éä.+. Eäò xÉÉ¨É {É®ú 

ÊxÉÊ´ÉnùÉ |É{ÉjÉ ¨ÉÚ±ªÉ Eäò Ê±ÉB b÷Ò.b÷Ò. ºÉÊ½þiÉ ®úÉ¹]ÅõÒªÉEÞòiÉ ¤ÉèEò / +xÉÖºÉÚÊSÉiÉ ¤ÉèEò ºÉä °ü.6.00 ±ÉÉJÉ EòÉ BEò ´É¹ÉÇ 

Eäò +Ænù®ú |ÉÉ{iÉ ºÉ{ÉjÉiÉÉ |É¨ÉÉhÉ iÉlÉÉ B.Ê{É.´ÉÒ.Bä.]õÒ. {ÉÆVÉÒEò®úhÉ Ê´É´É®úhÉ VÉÉä ÊxÉÊ´ÉnùÉEòÉ®ú =xÉ ÊxÉÊ´ÉnùÉ 

nùºiÉÉ´ÉäVÉÉå EòÉä Ê´É.{ÉÉä.]Åõ. ´Éä¤ÉºÉÉ<]õ WWW.VIZAG PORT. COM.ºÉä Down load Eò®úxÉÉ SÉÉ½þiÉä ½èþ. =x½äþ <xÉ 

ÊxÉÊ´ÉnùÉ nùºiÉÉ´ÉäVÉÉå EòÒ EòÒ¨ÉiÉ ÊxÉÊ´ÉnùÉ |ÉºiÉÖiÉ Eò®úiÉä ºÉ¨ÉªÉ SÉÖEòÉxÉÉä ½þÉäMÉä Ê{ÉSÉ±Éä 3 (iÉÒxÉ) ´É¹ÉÉå ¨Éå 31 ¨ÉÉSÉÇ 

´ÉÒkÉ ´É¹ÉÇ EòÉä ºÉ¨ÉÉ{iÉ +ÉèºÉiÉ ]õxÉÇ+Éä´É®ú EòÉ Ê´É´É®úhÉ VÉÉä °ü. 0.52 ±ÉÉJÉ ºÉä Eò¨É  xÉä ½þÉä, =ºÉÒ iÉ®ú½þ Eäò EòÉªÉÇ 

ºÉä +xÉÖ¦É´É EòÉ |ÉÚ¡ò ( ¨ÉxÉnùhb÷ - +É´ÉänùxÉ  +É¨ÉÆÊjÉiÉ Eò®úxÉä Eäò ¨ÉÉ½þ ºÉä {ÉÚ´ÉÇ ¨ÉÉ½þ Eäò +ÆÊiÉ¨É ÊnùxÉ EòÉä ºÉ¨ÉÉ{iÉ 

Ê{ÉSÉ±Éä 7 ´É¹ÉÉå EòÉ <ºÉÒ |ÉEòÉ®ú Eäò EòÉªÉÇ EòÉ ºÉ¡òÉiÉÉ{ÉÚ´ÉÇEò ÊxÉ¹{ÉÉnùxÉ EòÉ +xÉÖ¦É´É EòÉ |É¨ÉÉhÉ {ÉjÉ <ºÉ |ÉEòÉ®ú Eäò 

3 ºÉÆ{ÉÉÊnùiÉ EòÉªÉÉÄ EòÉ ÊVÉºÉ¨Éå |ÉÊiÉ EòÉªÉÇ +xÉÖ¨ÉÉÊxÉiÉ ±ÉMÉiÉ Eäò 40%  ºÉä Eò¨É xÉä ½þÉä, <ºÉÒ |ÉEòÉ®ú Eäò 2 

ºÉÆ{ÉÊnùiÉ EòÉªÉÉå EòÉ ÊVÉºÉ¨Éå |ÉÊiÉ EòÉªÉÇ +xÉÖ¨ÉÉÊxÉiÉ ±ÉÉMÉiÉ Eäò 50% |ÉÊiÉ¶ÉiÉ   ºÉä EÆò¨É xÉ ½þÉä, iÉlÉÉ <ºÉÒ |ÉEòÉ®ú 

EòÉ BEò EòÉªÉÇ VÉÉä +xÉÖ¨ÉÉÊxÉiÉ ±ÉMÉiÉ Eäò  80% |ÉÊiÉ¶ÉiÉ ºÉä EÆò¨É xÉ ½þÉä EòÉ +xÉÖ¦É´É * +É´ÉänùEò ªÉÊnù 

Ê´É¶ÉÉJÉ{É]ÞõhÉ¨É {ÉÉä]Çõ ]Åõº]õ ¨Éå {ÉÆVÉÒEÞòiÉ ¨Éä {ÉÆVÉÒEÞòiÉ xÉ½þÓ ½èþ iÉÉä ºÉ®úEòÉ®úÒ /  ºÉÉ´ÉÇVÉÊxÉEò ¤ÉäjÉ ¨Éå {ÉÆVÉÒEò®úhÉ EòÉ 

|É¨ÉÉhÉ ¦ÉäVÉÉ VÉÉB  

Page. 2 Contd., 
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The tenderer who wishes to participate shall upload the tender documents to the VPT 
Website (http://www.vizagport.com) and meet the following criteria. Tender papers along 
with copies of solvency from Nationalised Bank/Scheduled Bank to the extent of Rs0.75 
Lakhs Details of average annual turnover shall not be less than 0.56 lakhs during the last 
3 (three) years ending 31st March of the previous financial year, duly certified by the 
Charted Accountant. Proof of experience in Executing Civil works i.e., having successfully 
completed Civil works during last 7 years ending last day of month previous to the one in 
which applications are invited should be 3 (three) Executing Civil works i.e completed 
each costing not less than the amount equal to 40 % of the estimated amount put to tender 
(or) 2 (two) Executing Civil works i.e completed costing not less than 50% of the 
estimated amount put to tender.(or) one executed Civil work completed costing not less 
than 80% of the estimated amount put to tender. Proof of Registration as a registered 
contractor with Govt./PSU or with VPT or other organization is not to be treated as an 
eligibility criteria. If any amendment or addendum will be issued before opening of the 
tenders and the same may be looked in the website (https.//etenders.gov.in) and any 
further clarifications can also obtained from CE’s office VPT. The tenderers may keep a 
watch for further amendments if any at (http://www.vizagport.com) .in before submitting the 
bids and any further clarifications can also obtained from CE’s office VPT.In case of any 
inconsistency between conditions in the document/ amendments/ corrigendum/ 
clarifications, the decision of the Engineer-in-charge shall be final. The signed tender 
documents along with all enclosures/ accompaniments that will be uploaded online on VPT 
e-procurement web-site (http://www.vizagport.com)will only be considered for bid 
evaluation. 
Note: (1) The bidders should be paid the Transaction Fee (non-refundable) and EMD shall be accepted only 
through RTGS/NEFT/ Bank Transferred with effect from 01.10.2020 in VPT. The VPT bank account details to 
which amount is to be transferred on SBI, Visakhapatnam Port Branch, A/c No. 30387186900, IFSC  code – 
SBIN0001740. Further, the bidders shall upload the copy of the online transaction details with UTR No. 
along with the Technical bid documents failing which the bid shall be summarily rejected. (2) In case of the 
NSIC/MSME certificate submitted bidders, the eligibility for exemption of Transaction fee and EMD amount 
subject to fulfilling of tender condition.   
 
 

CHIEF ENGINEER 
Copy to: SE-CP for information  
Copy to: FA&CAO/Nodal officer, IT/V.O.-for information               
Copy to: Dy Director (ITS) along with complete bid document in soft copy form to publish on the V.P.T  

               Web site up to  07 -01-2022   

Copy to: Notice Board / A.S. to arrange display the tender notice on the notice board. 

Copy to: EE(West)) /AE(R&D) for information.  

Copy to: SE-IV (Drawing office) for information action. 

Copy to: M/s Builders Association of India, Plot No.43 and 44, 4th Floor, Siripuram, Visakhapatnam.  

Copy to: The Garrison Engineer, MES, Visakhapatnam                 

Copy to: The Chief Engineer, DGNP, Visakhapatnam                   

Copy to: The Chief Engineer, NAVY, Visakhapatnam                       

Copy to: The Supdt. Engineer, CPWD, Visakhapatnam                                                                                                                                                                                                                                                                                                                                                                                                   

Copy to: The Supdt. Engineer, R & B, Visakhapatnam             

Copy to: The Supdt. Engineer, Public Health Visakhapatnam  

Copy to: The Chief Engineer, VMC, Visakhapatnam                               

Copy to: The Chief Engineer, VUDA, Visakhapatnam                                

Copy to: The Divl. Rly. Manager (Engg.), Waltair, Visakhapatnam                 

Copy to: The Chief Engineer, M/s R.I.N.L., Steel Plant, Visakhapatnam      

Copy to: The Chief Engineer, M/s N.T.P.C., Visakhapatnam   

Copy to: The Chief Engineer, M/s N.H.A.I., Marripalem, Visakhapatnam 

  
 

http://www.vizagport/


VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

--- 
 

NOTICE INVITING TENDER             
      

1. Percentage Rate tenders are invited for the work of “Providing Pre painted Galvalume 
Trapezoidal  sheets in the openings including fixing of  wind ties to the view cutter 
at South side foot path of the NCFOB  between the CH.350.00m to 750m and South 
side view cutter of ABFOB in port area. 
 
2. ESTIMATED AMOUNT PUT TO TENDER: Rs1,58,415/- 
Contract Documents consisting of the detailed plans completed specifications the 
Schedule of quantities of the various clauses of work to be done and the set of 
CONDITIONS OF CONTRACT enclosed. 
 
3. A Sum of Rs.200 + Rs.36/- (GST @ 18%) = Rs.236/- to be transferred on SBI, 

Visakhapatnam Port Branch, A/c No. 30387186900, IFSC  code – SBIN0001740 
towards transaction fee. 

 

4. The time allowed for completion of the work will be mentioned therein. 
 
5. Earnest money amounting Exempted as per Ministry of Finance circular No.F.9/4/ 

2020-PPD dt.12-11-2020 . 
 
 6. The contractor whose tender is accepted will be required to furnish security for the due 

fulfilment of this contract consisting of a percentage deduction from the monthly 
payment to be made on account to the contractor.  The Earnest Money will be treated 
as part of the security of work done. 

7. The acceptance of tender will rest with the Chairman, Visakhapatnam Port Trust Which 
does not bind itself to accept lowest tender and reserves to itself the authority to reject 
any or all of the tenders received without the assignment of any reasons.  All tenders in 
which any of the prescribed condition is not fulfilled will be rejected.                  

                   

     8.  Tenders which do not fulfill all or any of the above conditions and or incomplete in any 
respect are liable to summary rejection and tenders containing uncalled for Remarks or 
any additional conditions are also liable for summary rejection. 

 

9.  Canvassing in connection with tenders is strictly prohibited and the tenders submitted 
by the contractors, who resort to canvassing will be liable to rejection. 

 
10 (a) The contractor should not introduce item rates such tenders will be rejected. 
     (b) The percentage above/below quoted shall be common for all items. 
     (c) The percentage shall be quoted in figures and words and shall be accurately  
          filled in. 
 
 

11. GST in respect supply of Goods & service or on works contract as applicable in 
respect of this contract should be payable by the supplier/service provider/contractor 
and port trust will not entertain any claims with effect from 01-07-2017. 

 
 

 12. The tender will have to give a certificate that he is not related to any officer Of 
Visakhapatnam Port Trust or any Officer in the rank of under Secretary or above in the 
Ministry of Surface Transport, Government of India.  The tenderer should give a 
declaration along with his tender about the name of the Relations who are employed 
as Non-Gazetted Officer in Port Trust.   

 
CONTRACTOR 



‘2’ 
14.   Site for the execution of the work will be made available as soon as the work is 

awarded. In case it is not possible for the department to make available the entire site 
at a time on the award of the work, the Contractor will have to arrange their working 
programme suitably.  No claim whatsoever for handing over the site in stages will be 
entertained, and the decision of the Chief Engineer is final and cannot be questioned. 

 

15. The Contractor shall produce a licence in the prescribed form from Asst. Labour 
Commissioner (Central), within 15 days from the date of work order and on his failure 
to do so the contract is liable to be terminated and the Earnest Money Deposit or 
Security Deposit whichever is to his credit shall be forfeited and the Contract shall 
have no claim whatsoever on this account.                                         

16. The Tender submitted by the tenderer should be valid for a minimum period of 120 
days from the date of opening of tender and the tenderer cannot amend, alter or 
revoke his tender in any way during this period, and if he does so, the  E.M.D. paid by 
him shall be forfeited without any notice. 

 

       17. The successful tenderer(s) shall execute an agreement with Visakhapatnam Port Trust 
Board on a Non-judicial stamp paper in the prescribed form. 

 

18. The tenderers should acquaint themselves with the work and working conditions of the 
site and locality and no claim will be entertained on this issue and the decision of Chief  
Engineer is final and cannot be questioned. 

 
 19. a) According to GST Act every dealer is liable to be registered whose aggregate turn 

over exceeds Rs:20 lakhs for supply of goods /services /executing any work contract. 
Accordingly GSTIN is to be provided for participation in tender and to award the 
contract 

b) The applicable TDS as per the Central GST(CGST) Act will be deducted as  and 
when notified by the Government 

 

             c)  under the building and other construction workers(Regulation of employment  and 
conditions of service) Act, and Andhra Pradesh Rules,1999 and Cess Act 1996 and 
Rule,1998 made there under” the Cess on works contract will be deducted at 1% 
from on account bills of contractors, where, more than 10(ten) ,buildings and 
construction workers are engaged. 

 

20. The tenderer should read the specifications and study the working drawing and special 
conditions etc., carefully before submitting the tender. 

 

21. P.F. contribution to the contract labour, in case the Contractor engages more than 20 
workers, shall be payable by the Contractor.  He shall produce documentary proof of 
registration with P.F. Authorities along with P.F. Code number.  Also documentary 
proof of payment of P.F. contribution to the Contract Labour Regularly shall be 
produced with every interim certificate failing which no payment will be released to the 
Contractor.  The Port Trust will not entertain any claim whatsoever in this respect. 

 

22. Payment to the contract labour if any involved in the works entrusted are to be paid by 
the Contractor in the presence of the section officer of V.P.T.  Further, the Contractor 
has to submit documentary evidence in support of the payments made to the labour 
engaged in the work along with subsequent running account bill, failing which the bill 
will not be passed. 

 

23. In respect of P.F. Contribution recovered from the labour and remitted to the P.F. 
Commissioner, documentary evidence in support of the same is to be submitted by the 
Contractor along with subsequent running account bill, failing which the bill will not be 
passed. 

 
CONTRACTOR 



 
 
24. The Contractor to whom the work is awarded shall invariably produce the PAN Number 

obtained from the Income Tax Authorities, along with proof. 
 
25. The contractor shall submit require document as per the Check list enclosed 

(Annexure-V) along with tenders. The tenders received without enclosing required 
documents as per the check list duly signed will be liable for rejection 

 
26. The tenderers should make their own arrangements to furnish original B.G. to the 

organization directly by the issuing Bank under registered post with acknowledgement 
due except in case of B.G. submitted towards E.M.D. costing more than Rs.5.00 lakhs 
B.G accepted. 

 
27. The contractors / Firms while quoting tender shall note that, no post tender 

negotiations will be held with the L-1 tenderers, except in exceptional cases, wherever 
it is found necessary. 

 
28. In the event that two or more Bidders quote the same amount of percentage (The “Tie 

Bidders”), the authority shall identify the selected Bidder by draw of lots, which shall be 
conducted, with prior notice, in the presence of the Tie Bidders who choose to attend”. 

 
29. Tenderer shall submit the experience/completion certificates along with their tender, 

duly notarized. 
 
30. In case the documents submitted by the bidder found to be not genuine, the 

management reserves the right to forfeit the EMD/SD besides not to allow to 
participate in future tenders of VPT. 

 
32. The rate to be quoted should be exclusive of GST component and payment  will be 

made against “TAX Invoice” as prescribed under the GST Act/Rules.. 
 
31. Resident Contractors/Sub-Contractor other than individuals and HUF, IT @ 2% is 

applicable under Section 194 (C) of Income Tax Act. 
 
 
   
 
 
 
CONTRACTOR            EXECUTIVE ENGINEER (West) 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 



 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

     

PERCENTAGE - TENDER FOR WORKS 
 
  I / We hereby Tender for execution for Board of Trustees of the 
Visakhapatnam Port Trust of the works specified in the Tender memorandum within the 
time specified in such memorandum at the rates specified therein and in accordance in all 
respects with the specifications design and instructions in writing referred to in Rule - 1 
hereof and in clause - II of the conditions of contract and with such materials as are 
provided for by end in all other respects in accordance with such conditions so far as 
applicable. 

MEMORANDUM (GENERAL DESCRIPTION) 
 

 

a) Name of the work: : 
Providing Pre painted Galvalume 
Trapezoidal sheets in the openings 
including fixing of  wind ties to the view 
cutter at South side foot path of the 
NCFOB  between the CH.350.00m to 
750m and South side view cutter of 
ABFOB in port area. 

b) Estimated Cost : 
 
Rs.1,58,415/- 

c) Earnest Money : 
 
Exempted,as per Ministry of Finance  
 Circular no. F.9/4/2020-PPD,dt.12.11.2020                                                

d) Security Deposit  : 8% of the contract amount 

e) Percentage to be deducted from bills 
towards Security Deposit 

 

 

 

8% of the gross bill amount will be 
recovered towards S.D. from the bills till 
the entire amount of 8% of the contract 
value is reached.  

 

 

f) Time allowed for the above work 
from date of written order. 

: 30 days 

g)  Maintenance period  3 (Three) Months 
 
 

Item 
No. 

Item of Work Quantity Unit   
Per 

Rate to be 
Quotationed 

Amount 

1 2 3 4 5 6. 
 

 

 

CONTRACTOR 

 

 



 

-2- 

 

Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms and 
provisions of the conditions contained in the pamphlet named "GENERAL DIRECTIONS 
AND CONDITIONS OF CONTRACT" which have been read by me, read and explained to 
me so far as applicable, or in default there of to forfeit and pay to the Board of Trustees or 
its successors in office the sums of money mentioned in the said conditions: 
 
Give particulars and Nos. strike 
out (a) if no cash security deposit 
is to be taken 
 
 
 
Strikeout (b) if any Cash Security 
Deposit  is taken  
 
 
 
Receipt attached as Earnest 
Money (A) the 

         EMD/BID SECURITY amount Exempted,  

as per Ministry of Finance circular no. F.9/4/2020- 

PPD,dt.12.11.2020 

  

 

 

 

 

 

 

 

 

 
 
Signature of contractor before submission    Dated the ____   day of _________20         of 
tender. 
 
Signature of witness to Contractor's        Witness: 
Signature 
             Address: 
             Occupation: 
             The above tender is hereby accepted by 
      me on behalf of the Board of Trustees 
      of Visakhapatnam Port Trust. 
 
Signature of the Officer by whom accepted.         Dated the ------------ day of --------20 
 
 
 
 
               CHAIRMAN 
       VISAKHAPATNAM PORT TRUST 
 
 
 
The common seal of the BOARD OF TRUSTEES of the Port of Visakhapatnam has been 
affixed in the presence of Sri ---------------------------------------------------------------------------
CHAIRMAN of the BOARD OF TRUSTEES has signed on behalf of the Board in the 
presence of. 

 
 
 
 

CONTRACTOR                                                          
 

 

 



 

 
VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

SCHEDULE ‘ A’ 

 
 

Schedule showing (approximately) the materials to be supplied by the 
Visakhapatnam Port Trust Board under Clause – 10 of the General Conditions of Contract 
to be executed and the rates at which they are “ to be charged for ”. 
 
NAME OF WORK:-  Providing Pre painted Galvalume Trapezoidal  sheets in the openings 
including fixing of  wind ties to the view cutter at South side foot path of the NCFOB  
between the CH.350.00m to 750m and South side view cutter of ABFOB in port area. 

SL.
No. 

Description 
of materials 

Approx.
quantity 

Unit Rate at which 
the materials will 
be charged to 
the Contractor 

Place of delivery 

 

 

 

 

        

- NIL - 

   

 
 
 
 
CONTRACTOR                                                                                                 
                                                                                                       EXECUTIVE ENGINEER (WEST) 

 

 
Note: Visakhapatnam Port Trust will not supply water, cement, steel required for the work 

for both permanent and temporary works and the contractor himself shall procure 
the same.  The procurement of cement and steel shall be made as per the 
“Additional conditions regarding supply and procurement of cement and steel”. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



VISAKHAPATNAM PORT TRUST 

ENGINEERING DEPARTMENT 

Tender Inviting Authority: Chief Engineer, Visakhapatnam Port Trust 

Name of Work: Providing Pre painted Galvalume Trapezoidal  sheets in the openings including 
fixing of  wind ties to the view cutter at South side foot path of the NCFOB  between the 
CH.350.00m to 750m and South side view cutter of  ABFOB in port area. 

Contract No:   

BIDDER NAME: Excess (+) 0.00 % 

SCHEDULE 'B' 

Sl. 
No. 

Description of work No.or 
Qty. 

Unit Estimated Rate AMOUNT     
Rs.      Ps Figure Words 

1 Supplying structural steel such as MS, 
flats (I.S.2062 grade “A”) at site of work 
including transportation etc, as 
required and as directed by the 
Engineer-In-Charge complete. All 
labour and materials.  

2.352 T 
 

44270.64 Rupees Forty 
four thousand 
two hundred 
seventy and 

sixty four 
paise only  

104125 
 

2 Fabricating, welding or riveting or 
bolting steel built up sections, trusses 
and framed work including cutting, 
drilling holes, hoisting, fixing in position 
and applying a priming coat of red-
oxide paint etc as required and as 
directed by the Engineer-In-Charge 
complete. All labour and materials .but 
excluding cost of steel 

23.52 Q 1474.30 Rupees One 
thousand four 

hundred 
seventy four 

and thirty 
paise  only  

34676 

3 Paintings two coats to new iron work 
with synthetic enamel paint of 
approved colour and shade except 
white enamel paint including cleaning 
the surface and scraping the surface 
where ever required etc as directed by 
the Engineer-In-Charge complete. All 
labour and materials. 

49.00 10m2 
 

1033.25 Rupees One 
thousand 

thirty three  
and twenty 

five paise only  

5063 
 

4. Supplying and fixing of pre-painted 
Galvalume Trapezoidal profile / roofing 
or walling sheets of approved make 
with 0.50mm thickness coating: Alu-
zinc coating AZ150 GSM, Tensile 
strength: 550 MPA paint coating: 
Regular modified polyester painting, 
Painting thickness (Top): 18 to 20 
micron, (Bottom) 5 to 7 microns, with 
regular range colour in roofing or 
walling including hooks, bolts, nuts, 
washers and screws etc., as required 
and as directed by the Engineer in 
charge, complete. All labour and 
materials 

26.00 1m2 
 

559.65 Rupees Five 
hundred fifty 

nine and sixty 
five paise only  

14551 

The Amount put to tender        1,58,415/- 

Quoted Rate in Words Rupees one lakh fifty eight thousand four hundred fifteen  
only  

The Percentage Excess/Less over Amount put to Tender…………..........% 
 

 
 
CONTRACTOR                                                                              EXECUTIVE ENGINEER (WEST) 
 



 
VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 

 NAME OF WORK: :- Providing Pre painted Galvalume Trapezoidal  sheets in the openings 
including fixing of  wind ties to the view cutter at South side foot path of the NCFOB  
between the CH.350.00m to 750m and South side view cutter of ABFOB in port area. 
SPECIAL CONDITIONS 

 
1. All materials and workmanship shall conform to the appropriate Indian Standard 

Specifications, published by the Bureau of Indian Standards (BIS) latest versions as 
applicable, specifications given in the Schedule “B” (schedule of quantities and 
rates) of the contract and special conditions. Standards issued elsewhere may be 
used if approved by the Engineer-in-charge for those items of work only for which 
appropriate Indian Standards do not exist. Necessary testing charges, if any, shall 
be borne by the contractor. 

2. The Contractor is responsible for taking precautionary measures for the safety of the 
lives of the mazdoors working under him and the responsibility arising due to any 
mishap during the execution of work, the payment of any compensation etc. lies 
entirely on the part of the Contractor. 

3. The notice inviting Tenders and General Conditions etc., shall form part of contract. 
4. All the rules and regulations governing the Visakhapatnam Port Trust shall be 

applicable. 
5. Any damages caused to Port property either directly or indirectly shall be made good 

by the Contractor at his own cost. 
6. The decision of Engineer-in-charge is final in case of any technical clarification. 
7. All defective works pointed out by the Engineer-in-charge shall be rectified by the 

contractor at his cost. 
8. The percentage excess / less over total schedule amount shall be required to be 

typed at the end of the schedule- ‘B’ by the contractor. 
9. No sales tax will be paid on account of the work. 
10. The work should be completed within 30 days from the date of issue work order. 
11. It is the responsibility of the Contractor to see that the job entrusted is done 

expeditiously with safety and in time. A penalty of 1/2  % will be levied for every week 
of delay subject to maximum of 10% on the total value of the contract. In this 
connection, the decision of Chief Engineer is final. Time is the essence of the 
contract. 

12.  The VPT reserves the right to withdraw any item of Tender or to cancel the subject 
Tender without assigning any reason. 

13.  Statutory deductions will be made from the bills. 
14.  Payment will be made according to the actual quantities of work ordered and carried 

out as measured by the Engineer-in-Charge. The rate entered in the contract shall 
be valid for any extent of variation of quantity of each individual item subject to total 
contract value does not get altered by more than   30%.   

15. Any additional work required, should be carried out with the prior approval of CE / 
VPT or his authorized representative and will be paid extra as per mutually agreed 
up on. 

16.  The Standard VPT conditions, which are not mentioned, are also applicable to this 
work. 

17. The Contractor has to follow the norms of IMS as the VPT is adhering to Quality 
management system (ISO 9001-2014), Environmental management system (ISO 
14001-2014) and Occupational health & safety assessment series (OHSAS 18001-
2007) for their activities. 
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18. The rates quoted in the schedule-B are excluding GST, GST will be paid as per 
norms. 

19. The contractor / Firms while quoting Tender shall note that, no post Tender 
negotiation will be held with the L-1 Tenderers, except in exceptional cases, 
whenever it is found necessary.  

20. If any forged / fake documents are submitted by the Tenderers, the management 
reserves the right to forfeit the EMD/SD besides their business dealings with VPT 
will be banned. 

21. No claim will be entertained for fluctuation in market rate of any labour, materials on 
transportation etc., during the period of contract. 

22. No escalation clause will be entertained at any stage of the contract. 
23. The contractor has to procure the structural steel such as MS angles,MS plates,MS 

flats,MS Pipes etc., mentioned in Schedule ‘B’ and transport the same to site of work 
at his own cost and necessary test certificates are to be produced by the contractor. 

24. The contractor shall ensure availability of appropriate personal protection equipment 
such as safety helmets, safety shoes, gloves, life saving equipment nose guard, ear 
plugs, safety harness, goggles to their employees /works etc  and ensure PPEs by 
their employees/workers etc., while carrying out the works 

25. METHOD OF MEASUREMENT: 
 Standard Method:  Unless stated or billed otherwise, quantities shall be 

    measured in accordance with the Indian Standard code of practice for 
Measurement of Civil Engineering works I.S. 1200.   The rates entered in the 
  contract shall include whatever allowance is considered by the contractor to be 
necessary for waste, working area, construction slopes, batters etc. 

26. The payment of transportation of Earth / Debris will be made on stack 
measurements after deducting 20% for voids. The Contractor has to make stacks at 
his own cost at the place of loading and spread the debris / earth at the place of 
unloading to lines and levels as directed by the Engineer-in-Charge. 

27. The useful materials obtained from the dismantled materials are to be handed over 
at Port General Stores or at the place shown as directed by the Engineer-in-charge 
at no extra cost to the department.  

28. If the dismantled materials / debris etc., are not removed as per the instructions of 
the concerned officer/ their representative a penaltyofRs.100/- per day shall be 
levied. 

29. The Tenderers are expected to carefully inspect the site of work and study the site 
conditions before Tendering for this work and no claim whatsoever will be 
entertained at a future date arising out of local working conditions and clarifications 
given by the department. 

30. Before commencement of the earth excavation works the contractor shall obtain 
approval of the Engineer-in –charge for the alignment marked at site of work. 
Clearance shall also be obtained with regard to non-interference of optical fiber 
cables of information technology network and electrical cables of Mechanical and 
Electrical Engg. Dept. 

31. The Contractor shall abide by all statutory regulations, labour rules, insurance, 
safety codes, P.F. contribution, Minimum wages act in force and as applicable 
during execution of the contract and obtaining clearance from Visakhapatnam Port 
Trust and relevant authorities as and when required. 

32. The Contractor should observe the prohibitory rules and regulations in force at the 
time of work and as revised from time to time and cause no obstructions or 
hindrance to the department work. 

33. Visakhapatnam Port Trust will not supply cement, steel and water. 
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34. The 2% value of the Tender amount should be paid towards EMD along with 

submission of Tender. The EMD of 2% will form part of the total security deposit of 
10% and only the balance of 8% will be recovered from the running on account bills 
at the rate of 10% until the balance of 8% is recovered.  The Security deposit will be 
refunded only after satisfactory completion of the work.    
 

35. The contractor or his authorized representative shall invariably sign in the hindrance 
register which shall be maintained by the concerned division at site of work 
whenever any hindrance takes place while execution and the same will be reviewed 
by the Engineer–in–Charge from time to time, to examine the justified reasons for 
considering extension of time etc., 
 

36. The contractor shall employ and post full time technical engineer/supervisor as 
necessary in execution of works as per requirement and as per instructions of 
Engineer-in-charge. 

37. The Port working hours are from 08.30 AM to 1.00PM and from 02.00 PM to 
5.30PM. Any  work requiring supervision carried out by the contractor beyond 
working hours and holidays, the contractor shall apply in writing in advance of such 
work to arrange supervision. 

38. GST in respect supply of goods & Services or on works contract as applicable in 
respect of this contract should be payable by the supplier/service provider/ 
contractor and port trust will not entertain any claims with effect from 01-07-2017. 

39. According to GST Act every dealer is liable to be registered whose aggregate turn 
over exceeds Rs.20.00 lakhs for supply of goods/services/executing any works 
contract. Accordingly GSTN is to be provided for participation in tender and to award 
the contract 

40. The rate to be quoted should be exclusive of GST component and payment will be 
made against “Tax Invoice” as prescribed under the GST Act/Rules. 
 

41. The supplier/Contractor is required to remit GST as per the “Tax Invoice and file the  
details in GSTR on or before 10th of the subsequent month to enable VPT to claim 
input tax credit , Otherwise the said tax invoice will be kept pending for payment.   
 

42. All the eligible bidders,  who are registered with NSIC/ Ministry of MSME are 
exempted from payment of EMD amount and Tender Document Cost subject to 
fulfilling of following   conditions. 
 

        I     The Bidder should invariably submit a request letter claiming “EMD and Tender     
              Document Cost exemption”. 
        ii.   The Bidder has to submit the self-certified copy of the Registration Certificate  
              Issued by NSIC/Ministry of MSME for the works/ services relevant to the “Subject 

Tender as per Pre-qualification criteria”. 
       iii.   The above Registration Certificate should be valid on the date of opening of the   
              Technical bid. 

  iv. The Monitory limit of the Registration certificate shall be more than the “Amount put 
to Tender”. In case the monitory limit of the above Registration Certificate is less 
than the estimated cost (put to tender), then the above certificate will be treated as 
invalid for the subject Tender Value. 
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     v.    In case the Registration Certificate issued by NSIC/ Ministry of MSME is found to  
be Invalid (date expired) or insufficient monitory limit or irrelevant works or services 
ie., other than the tendered works/ services, then the above Registration certificate 
cannot be considered for exemption of EMD & Tender Document cost and the Bid 
received with treated as “Bid submitted without EMD and Tender Document Cost”, 
which would attract disqualification under EMD & Tender Document Cost of Tender 
conditions as mentioned above. 

 
       vi)  In case the bid is submitted as an Indian arm of a Foreign Bidder and the eligibility  

Criteria conditions were met thru foreign company, then the “EMD Exemption & 
Tender Document Cost cannot be claimed under the MSME status of Indian arm/  
Subsidiary.           

 
       vii)  Copy of “Application for obtaining NSIC/MSME Registration” of pending renewal 

of  NISC will not be entertained. Such offers will be treated as Offers received 
without EMD and Tender Document Cost. 

 
43. As the location of work is in prohibited area the contractor shall obtain necessary 

RFID passes from the Commandant, CISF/VPT through the department for him self, 
his workers, materials, equipment, and vehicles etc., as per rules in force.  In view of 
security requirements personnel/workers of the contractors shall posses photo 
identity cards for issue of passes. For this purpose, photo identity cards issued by 
the contractors are also valid. For the contractors/authorized personnel requiring 
such photo identity cards on a long-term basis, same will be issued by the Port, 
CISF as per rules in force. The necessary charges for RFID gate passes shall be 
borne by the contractor 

44. Photographs has to be taken for each activity location wise and shall be submitted 
along with bills by the contractors at his own cost, failing in which bills will not be 
processed. 

 
45.  The contractor must own a cell phone for him and to provide cell phones to all of his 

Engineers/Supervisors easy communication from time to time 
 

 
 
 

   CONTRACTOR                                         EXECUTIVE ENGINEER (West) 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

… 
UNDERTAKING 

  I am aware of the General Directions and conditions of contract works on 

percentage tender and additional conditions including amendments issued from time to 

time of the Civil Engineering Department , Visakhapatnam Port Trust. I will abide by them 

whenever works are entrusted to me and will sign them at the time of agreement without 

questioning .  Also , I will not claim anything extra for the reason that they are not supplied 

along with tender papers.  

     SIGNATURE OF THE CONTRACTOR 

     NAME: 

      ADDRESS: 

VISAKHAPATNAM 

DT.  
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VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

       
NAME OF WORK: Providing Pre painted Galvalume Trapezoidal sheets in the openings 
including fixing of wind ties to the view cutter at South side foot path of the NCFOB  
between the CH.350.00m to 750m and South side view cutter of ABFOB in port area. 
. 

DECLARATION No. 1 
The conditions contained in the NIT were perused and it was understood that is the 

condition relating to GST is concerned it was mentioned as follows: 
“According to GST ACT every dealer is liable to be registered whose aggregate turn 

over exceeds Rs.20 lakhs for supply of goods/services/executing any work contract 
accordingly GSTIN is to be provided for participation in tender and to award the contract”. 

I the authorized signatory of the bidder do, hereby declare and confirm that I have 
read and understood the NIT conditions as such I am conscious about the consequences 
and implication of GST on the subject work. I further declare that I am well aware of the 
guidelines being issued by the Govt. of India regarding GST from time to time and also the 
applicability of the rates and the likely variation of the same in future either upwards or 
downwards under the GST regime in respect of the works in VPT. I am also aware that I 
am bound by the policy of the Govt in this regard. 

I therefore hereby undertake and declare that I shall be liable to pay any amounts 
payable towards GST unconditionally without any demur and in this regard I hereby 
authorize VPT to recover or deduct such sum of GST from the amounts as per rules 
payable to Me/Our firm. I declare that the authorization hereby given is irrevocable and 
shall be binding on me as well as my successors, agents or person claiming any amount 
on my behalf. 
 
     SIGNATURE OF THE CONTRACTOR/ FIRMS 
     NAME 
     ADDRESS 
St: Visakhapatnam 
Dt:        
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 
NAME OF WORK:  Providing Pre painted Galvalume Trapezoidal  sheets in the openings 
including fixing of  wind ties to the view cutter at South side foot path of the NCFOB  
between the CH.350.00m to 750m and South side view cutter of  ABFOB in port area. 
 

DECLARATION No.2 
Table 1: Anti- Profiteering 

Section 171(1) CGST Act 2017: 
Any reduction in rate of tax on any supply of goods or services or the benefit of 

input tax credit shall be passed on to the recipient (VPT) by way of commensurate 
reduction in prices. 

Sr. 
No. 

Item 
description 

Discount on account 
of anti- profiteering 
clause. 

Remarks whether owing to 
reduction in tax rates or owing to 
accrual of additional input tax 
credits  

    

    

    

 
Table 2: GST Detail 

Sr. 
No
. 

Item 
description  

 HSN / 
SAC 
code 
(as 
applica
ble) 

  Erstwhile Tax 
Rates(Excise Duty, 
Service Tax, 
VAT/CST) 
including entry tax  
and any other tax 
subsumed in GST 

Applicable 
GSTIGST 
(CGST+S
GST) 
UTGST 

Applicable 
GST% 

      

      

      

Availing of Input tax credit ___________________________________ 
Vendor (Supplier of goods/service provider) to note and ensure timely receipt of 

goods and tax invoices in VPT as per GST Law.  
Benefit on account of Input Tax Credit (ITC) shall be passed on to VPT 

(Yes/No)_______________________ 
Signature of Authorized signatory 

Name of supplier / service provide 
 
 
 
 

 
 

 

 

 

 

 

 

 

 

 

 

 



GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT WORKS ON PERCENTAGE  
RATE TENDER 
 

1. All works proposed for execution by the contract will be notified in the form of 
invitation to tender posted in Public places and signed by the Chief Engineer, 
Visakhapatnam Port Trust. This  form will state the work to be carried out, as well 
as the date for submitting and opening tenders and the time allowed for carrying out 
the work also the amount of earnest money to be deposited with the tender and the 
amount of the Security Deposit is to be deposited by the successful tenderer and 
the percentage if any to be deducted from bills, copies of the specifications, designs 
and drawings and any other documents equipped in connection with the works 
signed by for the purpose of identification by the Chief Engineer, Visakhapatnam 
Port Trust shall also be open for inspection by the Contractor at the Office of the 
Chief Engineer, Visakhapatnam Port Trust during office hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by 

each member, thereof, or in the event of the absence of any matter it must be 
signed on his behalf by a person holding a power of attorney authorizing him to do 
so, such power of attorney to be produced with the tender and it must disclose that 
the firm is duly registered under Indian Partnership Act. 

 
3. Receipts for payments made on account of a work when executed by a firm, must 

also be signed by the several partners, except where the contractors are described 
in their tender as a firm in which case, the receipts must be signed in the name of 
the firm by one of the partners, or by any other person having authority to give 
effectual receipts for the firm. 

 
4. Any person who submits a Tender shall fill up the usuals, printed form stating at 

what rate he is willing to undertake each item of the work. Tenders which propose 
any alternation in the work specified in the said term of invitation to tender, on the 
time allowed for carrying out the work or which contain any other conditions of any 
sort will be liable to rejection. No single tender shall include more than one work, 
but  contractors who wish to tender for two or more works shall submit separate 
tender for each. Tenders shall have the name and number of the work to which the 
reference written out on the envelope. 

 
5. The Tender Committee constituted for the purpose, will open tenders in the 

presence of any intending contractors, who may be present at the time and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form.  In the event of a tender being accepted, a receipt for the Earnest Money 
forwarded there with shall thereupon be given to the Contractor who shall 
thereupon for the purpose of identification sign copies of the specification and other 
documents mentioned in Rule I.  In the event of a tender being rejected, the Earnest 
Money forwarded with such unaccepted tender shall thereupon be returned to the 
Contractor making the same. 

 
6. The Board shall have the right of rejection all or any of the tenders and will not be 

bound to accept the lowest tender. 
 
7. The receipt of any accountant of Clerk for any money paid by the Contractor will not 

be considered as any acknowledgement of payment to the FA & CAO (Port Trust) 
and the Contractor shall be responsible for seeing that the procures a receipt 
signed by the FA & CAO (Port Trust) or a duly authorized Cashier. 
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8. The memorandum of work tendered for the Schedule of materials to be supplied by 
the Port Trust Engineering Department and their issue rates shall be filled in and 
completed in the Office of the Chief Engineer before the tender form is issued to an 
Intending tenderer without having been so filled in and completed he shall request 
the Office to have this done before he completes and delivers his tender. 

SECURITY DEPOSIT 
CLAUSE I: 
 The person/persons whose tender may be accepted herein after called the 
Contractor shall (A) within one day for contract of Rs.1,000/- or less, two days for 
Rs.2,000/- or less and so on upto a limit of ten days of the receipt by him of the notification 
of the acceptance of his tender deposit with FA & CAO Office (Port Trust) in Cash or 
Government Securities endorsed to the Financial Adviser & Chief Accounts Officer, VPT (if 
deposited for more than 12 months) a sum sufficient within amount of the Earnest Money 
deposited by him with his tender to make up the full security deposit specified in the 
Tender/ or (B) permit Board at the time of making any payment to him for work done under 
contract to deduct sum as we will (with the earnest money deposited by him) amount to 
this will be the same percentage as that in the tender at (C) percent of all monies to so 
payable, such deductions to be held by Board by way of Security Deposit provided always 
that in the event of the Contractor a lumpsum by way of Security Deposit as contemplated 
at (A) above then and such case, if the sum so deposited shall not amount to percent of 
the total estimated cost of the work if shall be lawful for Board at the time of making any 
payment to the Contractor for work, done under the contract to make up the full 
percentage of by deducting a sufficient sum of every such payment at last aforesaid. All 
compensation or other such of money payable by the Contractor to the Board under the 
terms of his contract may be deducted from or paid by the sale of sufficient part of his 
security deposit or from the interest arising there from or from any account whatsoever and 
in the event of his security deposit being reduced by reason of any such deduction or sale 
as aforesaid, the Contractor shall within the days thereafter make good, in case of 
Government Securities as aforesaid any sum or sums which may have been deducted 
from or raised by sale of his security deposit or any part thereof. 

 

CLAUSE 2(A) 
 The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the Contractor and shall be reckoned from the date on which the order to 
commence work is given to the Contractor. The work shall throughout the stipulated 
period of the contract be proceeded with all due diligence (time being deemed to be of 
the essence of the contract on the part of the Contractor) and the Contractor shall pay 
a compensation, an amount equivalent to ½% (half percent) per every week of delay 
subject to a maximum of 10% on the whole contract value as the competent authority 
whose decision in writing shall be final may decide on the contract value on the whole 
work as shown by the tender that the work remains uncommented, or unfinished, after 
the proper dates and further to ensure good progress during the execution of the work, 
the Contractor shall be bound in all cases in which the time allowed for any work 
exceeds one month to complete one fourth of the whole of the work before one fourth 
of the whole time allowed under the contract has elapsed, one half of the work, before 
one half of such time has elapsed and three fourths of the work before three fourth of 
such time has elapsed.  In the event of the Contractor failing to comply with this 
condition he shall be liable to pay as compensation an amount as mentioned above as 
the competent authority (whose decision in writing shall be final) may decide on the 
said contract value of the work for every week that the due quantity of the work remains 
in complete. 
 
NOTE: The Competent Authority in this case the authority empowered to sanction the 
work. 
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b. In case the Contractor violates any condition in the contract, or the approved 
specification and or delivery schedules, the Contractor shall be liable to pay penalty at 
sum not exceeding 10% of the contract price as decided by the Competent authority. 
 
CLAUSE 3 : ACTION WHEN WHOLE SECURITY DEPOSIT IF FORFEITED. 
 In any case in which under any clause or clauses of this contract, the Contractor 
shall have tendered himself liable to pay compensation amounting to the whole of his 
security deposit  whether paid in one sum or reduced by instalments or submitted a 
breach or any of the terms contained in Clause 19 (b) the Chairman on behalf of the 
Board shall have power to adopt any of the following courses he may deem best suited 
to the interest of Board. 
 
A(i) To rescind the contract to which the recession notice/order intimating the 
Contractor under the hand of Chairman or the Authority nominated by Chairman with 
the approval of Chairman/VPT shall be conclusive evidence and which case the 
security deposit to the Contractor shall stand forfeited and be absolutely at the disposal 
of the Board. 
 
(B) To employ labour paid by the Port Trust, Engineering Department and to supply 
materials to carryout the work of any part of the work, debiting the Contractor with the 
cost of the labour and price of the materials of the amount of which  cost and price a 
certificate of the Engineer-in-charge shall be final and conclusive against the 
Contractor and crediting him with the value of the work done, in all respects in the 
same manner and at the same rates as if it has been carried out by the Contractor 
under the terms of the value of the work done shall be final and conclusive against the 
Contractor.  
Contract for remains liable to pay compensation if any not taken under clause 3 power 
to take possession of or require removal of said contractor’s plant. 

 

            (c) To measure up the work of the contractor and to take such part thereof as shall 
be unexecuted out of his hands, and to give it to another contractor to complete, 
in which case any expenses, which may be incurred in excess of the sum which 
could has been paid to the original contractor, if the whole work has been 
executed by him of the amount of which excess to certificate in writing of the 
Engineer-in-Charge shall be final and conclusive shall be borne and paid by the 
original contractor and may be deducted from any money due to him by Board 
under the contract or otherwise or from his security deposit or the proceeds of 
sale thereof a sufficient part thereof. 

 
(d) In the event of any of the above courses being adopted by the Board, the 
Contractor shall have no claim to compensation for the any loss sustained by him any 
reason of his having purchase or procured any materials or entered into any 
engagement made any advances on account of, or with a view of the executing of the 
work or the performance of the contract and in the contractor shall be rescinded under 
the provision aforesaid the Contractor shall not be entitled to recover or be paid a sum 
for any work thereto for actually performed under his contract unless and until the Chief 
Engineer, Visakhapatnam Port Trust will have certified in writing the performance, of 
such and the value payable in respect thereof and he shall only entitled to be paid by 
the value so certified. 
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Clause 4: 
 In any case in which any of the powers, conversed upon the Board by Clause 9 
thereof shall have become exercisable and the same shall not be exercised, the non-
exercise thereof shall not constitute a waiver if any of the conditions hereof and such 
powers shall at withstanding the exercisable in the event of any future case or default by 
the Contractor for which by any clause or clauses hereof he is declared liable to pay 
compensation amounting to the whole of his security deposit and the liability of the 
Contractor for past and future compensation shall remain unaffected.  In the event of 
Board putting in force either of the power(s) or (c) vested in him, under proceeding clause 
he may, if he so desired take possession of all or any tools, plant, materials and stores in 
or upon the works, or the site thereof or belonging to the Contractor, or procured by him 
and intended to be used for the execution of the work or any part thereof, paying or in case 
of these not being applicable at current market rates to be certified by the Engineer-in-
Charge whose certificate thereof shall be final otherwise the Engineer-in-Charge may be 
noticed in writing to the Contractor or his clerk of the work Foreman or other authorized 
Agent required him to remove such tools, plant, materials or stores from the premises 
(within a time to be specified in such notice) and in the event of the Contractor failing 
comply with any such requisition the Engineer-in-Charge any removal them at the 
contractor’s expenses or sell them by auction or private sale on account of the Contractor 
and at his risk in all respects and the certificate of the Engineer-in-Charge as the expense 
of any such removal and the amount of the proceeds and expenses of any such sale shall 
be final and conclusive against the Contractor. 
 
CLAUSE 5: EXTENSION OF TIME 
 If the Contractor shall desires and extension of time completion of the work on the 
grounds of his having been unavoidably hindered in the execution or any other grounds he 
shall apply in writing to the Competent Authority within 30 days of the date of hindrance on 
account of which he desires such extension as aforesaid and the Competent Authority 
shall if in his opinion which shall be final reasonable grounds be shown therefore, 
authorize extension of time, if any as they in this opinion or be necessary or proper. 
 
CLAUSE 6:  
 
 On completion of the work, the Contractor shall be furnished with a certificate by the 
Engineer-in-Charge of such completion but no such certificate shall be given nor shall the 
work be considered to be completed until the Contractor shall have removed from the 
premises on which the work shall be executed all scaffolding surplus materials and rubbish 
and cleared off the dirt from all wood work, doors, windows, walls, floors or other parts of 
any building in upon or about which the work is to be executed or of which he may have 
had possession for the purpose of the execution thereof not until the work shall been 
measured by the Engineer-in-Charge whose measurements shall be binding and 
conclusive against the Contractor. If the Contractor shall fail to comply with the 
requirements of this Clause and the removal of scaffolding, surplus materials and rubbish 
and clearing off dirt on or before the date fixed for the completion of the work the Engineer-
in-Charge may at the expenses of the Contractor remove such scaffolding, surplus 
materials and rubbish and dispose off the same as he thinks fit clean off such dirt as 
aforesaid and the Contractor shall forthwith pay the amount of all expenses as incurred 
and shall have no claim in respect or any such scaffolding or surplus materials as 
aforesaid except for any such mutually realized by the sale thereof. 
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CLAUSE 7:  SHALL HAVE PAYMENT ON INTERMEDIATE CERTIFICATE 
REGARDING AS ADVANCES 
 
 No payment shall be made for works estimated to cost less than Rupees one 
thousand till after the whole of the work been completed and a certificate of completion 
given. But, in the case of works estimated to more than Rupees one thousand the 
Contractor shall on submitting the bill therefore he entitled to receive monthly payment 
proportionate to the part thereof than approved and passed by the Engineer-in-Charge, 
those certificate of such approval and passing of the sum so, payable shall be final and 
conclusive against the Contractor. But a such a intermediate payments shall be regarded 
as payment by way of advance against for work actually done and completed and shall not 
preclude the requiring of bad, unsound and imperfect or unskilful work to be removed and 
taken away and reconstructed or re-erected or be considered as an admission of the due 
performance of the contract or any part thereof in any respect, or the accruing of by claim 
nor shall it conclude, determine, or affect in any way the powers of the Engineer-in-Charge 
under those conditions or any of them as to the final set-wise or in any other way vary or 
effect the contract. The final bill shall be submitted by the Contractor, within one month of 
the date fixed for completion of the work otherwise the Engineer-in-Charge’s certificate of 
the measurement and of the total amount payable for the work accordingly shall be final 
and binding on all parties. 
CLAUSE 8:  BILLS TO BE SUBMITTED  
 A bill shall be submitted by the Contractor each month on or before the date fixed 
by the Engineer-in-Charge for all works executed in the previous month and the Engineer-
in-Charge shall take or cause to be taken the requisite measurement for the purpose of 
having the verified and the claim, as far as admissible adjusted, if possible within the 
expiry of ten days from the presentation of the bill. If the Contractor does not submit the bill 
within the time fixed as aforesaid, the Engineer-in-Charge may depute a subordinate to 
measure-up the said work in the presence of the Contractor whose counter signature to 
the measurement list will be sufficient warrant and the Engineer-in-Charge may prepare 
bill from such list which shall be binding on the Contractor in all respects. 
 
CLAUSE 9: BILLS TO BE PRINTED FORMS 
 The Contractor shall submit bills on the printed forms to be had on application at the 
Office of the Engineer-in-Charge and the charges in the bills shall always be entered at the 
rates specified in the tender of in the case of any extra work ordered in pursuance of these 
conditions, and not mentioned or provided not in the tender at the rate hereinafter provided 
for such work. 

 
CLAUSE 9(A):  PAYMENT TO CONTRACTORS THROUGH BANKS. 
 Payments due to the Contractor may, if so desired by him, be made to his Bank 
instead of direct to him provided that the Contractor furnished to the Engineer-in-Charge 
(a) an authorization in the form of a legally valid document each as power of attorney 
conferring authority on the Bank to receive payment and (b) his own acceptance of the 
correctness of the account made, but as being due to him by Board or his signature on the 
bill of other claim preferred against Board before settlement of other claim preferred 
against Board before settlement by the Engineer-in-Charge of the account or claim by 
payment to the receipt given by the such bank shall constitute a full and sufficient 
discharge for the payments, the Contractor should wherever possible present his bills duly. 
 
 Nothing herein contained shall operate to create in favour of the Bank any rights of 
required vice-versa the Board of Trustees of Visakhapatnam Port Trust. 
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CLAUSE 10: 
 If the specification or estimate of the work provides for the use of any special 
description of materials to be supplied the Engineer-in-Charge store, or if it is required that 
the Contractor shall use certain stores to be provided by the Engineer-in-Charge (such 
materials and stores and the prices to be charged there, therefore, the convenience of the 
Contractor but not so as in any way to control and meaning or defect to this contract, 
specified in the schedule of memorandum hereto annexured), the Contractor shall be 
supplied with such materials and stores as required from time to time to be issued by him 
for the purpose of the contract only and the value the full quantity of materials and stores 
supplied at the rates specified in the said schedule or Memorandum may be set off or 
deducted from any such than due or thereafter to become due to the Contractor under the 
contract, or otherwise or against from the security deposit or the proceeds of the said 
thereof, if the same is held in Government Securities, the same or a sufficient portion 
thereof being in this case sold for the purpose.  All materials supplied to the Contractors 
shall remain the absolute property of Board, and shall not on any account be removed 
from the site of work, and shall at all names be open to inspection by the Engineer-in-
Charge.  Any such materials unused and in perfectly good condition at the same of the 
completion or determination of the contract shall be returned to the Engineer-in-Charge’s 
stores, if it by a notice in writing under his hand he shall be so require but the Contractor 
shall not be entitled to return any such materials unless with such consent and shall have 
no claim for compensation on account of any such materials so supplied to him as 
aforesaid being unused by him or for any wastage in or damage to any such materials. 
 
CLUASE 11:   WORKS TO BE EXECUTED IN ACCORDANCE WITH 
SPECIFICATION DRAWINGS ETC. 
 

 The Contractor shall execute the whole and every part of the work in the most 
substantial and workmen like manner and both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The Contractor shall also 
conform exactly, fully and faithfully, to the designs, conform drawings and instructions in 
writing relating to the work side by the Engineer-in-Charge and lodged in his office and to 
which the Contractor shall be entitled to have access at such office. 
 

 Office or in the site of the work for the purpose of inspection during office hours and the 

Contractor shall if he so requires, be entitled at his own expense to make or cause to be made copies 

of the specifications and of all such designs, drawings and instructions as aforesaid. 
 
 

CLAUSE 12: ALTERATIONS IN SPECIFICATIONS AND DESIGNS: 
 RATES FOR WORKS NOT IN THE SCHEDULE 
The Engineer-in-Charge shall have power to make any alteration in omissions, from 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions, that may appear to him to be necessary or advisable during the progress of 
the work and the Contractor shall be bound to carryout the work in accordance with any 
instructions which may be given to him in writing signed by the Engineer-in-Charge and 
such alterations, omissions, additions or substitutions shall not invalidate the contract and 
any altered, additional or substituted work which the Contractor may be directed to do in 
the manner above specified  as part of the work shall be carried out by the Contractor on 
the same conditions in all respects on which he agreed to do the main work. The time for 
completion for the work shall be extended in the proportion that the altered, additional or 
substituted work bears to the original contract work and the certificate of the Engineer-in-
Charge shall be conclusive as to such proportion.   
 
1. PAYMENT FOR VARIATIONS: 
Variation permitted shall not exceed 25% in quantity of each individual item and +10% of 
the total contract price. 
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For items not existing in the Bill of Quantities or substitution to items in the Bill of 
Quantities, rate payable should be determined by methods given below and in the order 
given below: 
 

i) Rates and prices in Contract if applicable plus escalation as per contract. 

ii) Rates and prices in the current Schedule of Rates plus ruling percentage. 

iii) Market rates of materials and labour, hire charges of plant and machinery used plus 

15% for overheads and profits of contractor. 

For items in the Bill of Quantities but where quantities have increased beyond the variation 
limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the 
permissible variation should be: 
 

i) Rates and prices in contract plus escalation, failing which (ii) or (iii) below will apply  
 

ii) Rates and prices in the current VPT schedule of Rates plus ruling percentage, in 
respect of items covered in VPT schedule of Rates. 
 

iii) Market rates of material and labour, hire charges of plant and machinery used plus 
15% for overheads and profits of contractor for items not covered in VPT schedule 
of Rates. 

 
For such extra work beyond permitted variation, within 14 days of the date of instruction for 
executing varied work, and before the commencement of such work, notice shall be given 
either (a) by the contractor to the Employer of his intention to claim extra payment or a 
varied rate or price, or (b) by the Employer to the contractor of his intention to vary rate or 
price.   
 
If there is delay in the Employer and the contractor coming to an agreement on the rate of 
an extra item, rates as proposed by the Employer shall be payable provisionally till such 
time as the rates are finally determined or till date mutually agreed. 
 
If the Nodal Officer or his nominee decides  that the urgency of varying the work prevent a 
quotation being given and considers not delaying the work, no quotation shall be given and 
the variation shall be treated as a Compensation Event. 
 
All increases beyond contract provision shall be taken to the notice of the Chief Engineer 
before execution of the same. 
 
Clause –13 No compensation for alteration or restriction of work to be carried out: 
 If at any time after the commencement of the work the board shall for any reason what–so-

ever, not required the whole there of as specified in the tender to be carried out the Engineer-in–

charge shall given notice in writing of the fact to the contractor who shall have no claim to any 

payment or compensation whatsoever on account of any profit or advantage which might have 

derived from the execution of the work in full, but which he did not derive in consequence of the 

full month of the work not having been carried out neither shall be have any claim for compensation 

by reason of any alternations have been made in the original specifications, drawings designs, and 

instructions which shall involve any curtailment of the work as originally contemplated. 
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Clause-14:  
 It shall appear to the Engineer-in-charge or his subordinate in-charge of the work, that any 

work has been executed with unsound imperfect or unskillful workmanship or with materials if any, 

inferior description or that any materials of articles provided by him for the execution of the work 

are unsound or of a quality inferior to that contract, the contractor shall on demand, in writing from 

the Engineer-in-Charge specifying the work materials, or articles complained of not withstanding 

that the same may have been inadvertently passed, certified and paid for, forthwith rectify or 

remove the materials or articles as specified and provided other proper and suitable materials or 

articles at his own proper change and cost, and in the event of his failing to do so when a  period to 

be specified by the Engineer-in-Charge his demand aforesaid then the contractor shall be liable to 

pay compensation at the rate of 1% on the amount of estimate for every day to   exceeding 10 days, 

while his failure that Engineer-in-charge may rectify with others, the materials articles complained 

of as the case may be at the risk or expense in all respects of the contractor. 
 

Clause-15:  Works be open to inspection contractor or responsible agent to be present. 

 All works under or in course of execution of executed in pursuance of the contract shall at 

all times be open to the inspection and supervision of the Engineer-in- Charge and his subordinate 

and the contractor shall at all times during the usual work hours and at all other times at which 

reasonable notice of the intention of the Engineer- in-charge or his subordinate to visit the works 

shall have been given to be contractor, either himself be present or receive orders and instructions 

or have a responsible agent duly accorded in writing, present for that purpose. Order given to the 

contractor’s agent shall be considered to have the same a force as if they had been given to the 

contractor himself. 

 

Clause-16:  Notice to be given before work is covered up  

   The contractor shall give not less than 15 days notice in writing to the Engineer-in-
charge or his subordinate-in-charge of the work before covering up or otherwise placing 
beyond the reach of measurement any work on order that the same may be measured and 
correct dimension there of be taken before the same so covered up to or placed beyond 
the each of measurement without such notice having been given or consent obtained, the 
same shall be uncovered at the contractor’s expense or in default there of no payment or 
allowance shall be made for such work or the materials with which the same was 
executed. 
 

Clause-17:  Contractor liable for damage done and for imperfections for 12 months after 

certificate. 

 In the contract his work people or servants shall break defense injure or destroy any part of 

building, in which they may be working or any building  road, road curbs, fence, enclosures, water 

pipes, cables, drains, electric or telephone posts or wires, trees, grass or grass land or cultivated 

ground continuous to the premises in which the work or any part of it is being executed or if any 

damage shall happen to the work while in progress, from any cause whatever or any imperfections 

become apparent in it within 12  months.  After a certificate final or other of its completion shall 

have been given by the Engineer-in-charge as aforesaid, the contractor shall make the same good at 

his own expense, or in default, the Engineer-in-charge may cause the same to be made good by the 

other workmen and deduct the expense (of which the certificate of the Engineer-in-charge shall be 

final) from any sums that may be then, or at a time there after may become due to the contractor, or 

from his security deposit or the proceeds of sale, there of or of a sufficient portion there of, the 

security deposit of the contractor shall not be refunded before the expiry of 12 months.  
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Clause – 18 : Contractor to supply plant ladders scaffoldings etc.  

 The Contractor shall supply at his own cost materials (except such special materials if any, 

as many in accordance with the Contract be supplied from the Engineer-in-Charge stores, cordage, 

plant, tools appliances implements, ladders, tackle, scaffolding and temporary works requisite or 

proper for the proper execution of the work whether original altered or substituted and whether 

including in the specification or other documents forming part of the contract preferred to in these 

conditions, or not, on which may be necessary for the purpose satisfying or complying with the 

requirements of the Engineer-in-charge  as to any matter as to which under these conditions he is 

entitled to be satisfied or which he is entitled to require together with carriage therefore, to and from 

the work. The contractor shall also supply without charge the requisite number of persons with the 

means and materials necessary for the purpose of setting out work, and counting weighting and 

assisting in the measurement or examination at any time and from time to time of the work or 

materials. Failing his so doing the same may be provided by the Engineer-in-charge at the purpose 

of the contractor and the expenses, may be deducted from any money due to the contractor and the 

contract or from his security deposit of the proceeds of same thereof, or of a sufficient portion 

thereof. The Contractor shall also or vide all necessary facing and lights required to protect the 

public from accidents and shall be found to be a the expenses of defense of every suit, action or 

other proceedings at law that may be brought by any person for injury sustained owing to neglect of 

the above precautions and to pay any damages and costs which may be awarded in any such suit, 

action or proceedings to any such persons of which may with the consent of the contractor be paid 

to compromise any claim by any said person. 
 

Clause –18 ‘A’: 

 In every case in which by virtue of the provision of section-12 sub-section (1) of the 

workmen’s Compensation Act, 1923 Government is obliged to pay Compensation to workmen 

employees by the contractor in execution of  the works Board will recover from the contractor the 

amount of the Compensation so paid, and without pre judice to the rights of  Board under section12, 

sub-section-2 of the said Act Board shall be at liberty to recover such amount of the Part there of by 

deducting it from the Security deposit or from any time due to or otherwise Board shall not be 

bound to contest any claim made against it under section-12, sub-section (1) or the said Act, except 

on the written request of the contractor and upon his giving to board full security for almost for 

which Board might become liable in Vensequence of contesting such claim. 

 

Clause –19 : 

 No female labour shall be employed within the units of contentment. 
 

Clause –19 (1): 

 The contractor shall provide all facilities as provided under contract labour (Regulation and 

Abolition Act) 1970 and other Central / State enactments and shell be responsible for violation of 

any of the same. 
 

Clause –19(a): 

 In respect of all labour directly or indirectly employed in the works for the performance of 

the contractor’s part of this agreement the Contractor Labour (Regulation and Abolition) Act, 1970 

and (herein after called the said Act) and Central rules made there under by Government of India 

and any other Act, Rules and Regulations made by the Central or State Government and such other 

rules and regulations made applicable by the Board from time to time in regard to payment of wage, 

wage period deductions from wages, recovery of wages not paid and deduction unauthorisedly 

made, maintenance of wage registers, wage cards, publication of scale of wages all terms returns 

and the maintenance of necessary health and sanitary arrangements. 
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(b): The contractor shall obtain the necessary licence for employing the Contract labour for 

executing the work, now contracted upon as per the said Act and rules within 15 days from the date 

of work order and shall ensure to maintain the same effective throughout the period of this contract 

at his own cost. The decision of the Board and or Asst. Labour Commissioner (Central) Regarding 

the applicability of the Act is final and binding on the contractor. 

 

(c) : The contractor shall in no case, commence the work, unless be obtained and produce the 

licence under the Act and the time for completion of work as given in the tender is inclusive of the 

time required to obtain produce the said licence. 

 

(d): If the Port is caused to pay reimburse or incur such amount as may be necessary to cause or 

to observe for non observance of the provisions stipulated in Clause-19(a) mentioned above, on the 

part of the contractor the Engineer-in-Charge shall have the right to deduct from any moneys due to 

the Contractor his security deposit or recover from the Contractor personally any sum required or 

estimated to be recovered for making good the loss or damages suffered by the Board. 

 

(e): It shall be the duty of the Contractor to obtain a licence under the Act for such number of 

workmen as may be necessary for the completion of the work within the prescribed time and any 

recommendation regarding the number of workmen made by the Engineer-in-Charge shall not 

absolve the Contractor from his responsibility in completing the work within the prescribed time. 

 

(f): The contractor shall also observe the following conditions : 

i) No female labour shall be employed within the limits of cantonment 

ii) No labour below the age of 12 years shall be employed. 

iii) The Contractor shall pay not less than minimum wage to labourers engaged by him 

on the work. 

 

EXPLANATION: 

  “Minimum Wage” means whether for time or piece  work notified by the Ministry of 

Labour Employment and Rehabilitation (Replacement of labour and Employment).  New Delhi as 

made applicable for works under this organization and the minimum wage act and where such 

wages have not been so notified the wages prescribed by the Central Public Works Department for 

the District in which the work is done or such rates as would be notified by the Board from time to 

time. 

 

iv) The Contractor shall not withstanding the provision of any contract to the contrary, 

cause to be paid minimum wage to labourers indirectly engaged on the above work 

including any labour engaged by his sub – contractors in connection with the said 

works as if the labourers had been immediately employed by him. 

 

v) Vis-à-vis the Board, the Contractor shall be primarily liable for all payments to be 

made under area for the observance of the Act Rules and Regulations aforesaid 

without prejudice in his right to claim indemnity from his Sub-contractor. 

 

vi) The Contractor shall at his own expenses provide or arrange for the provision of 

foot-wear for any labour doing cement mixing work (The Contractor has undertaken 

to execute under this contract) to the satisfaction of the Engineer-in-charge and on 

his failure to cost thereof from the Contractor.  
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vii) The Contractor shall submit by the 4th and 19th of every month to the Engineer-in-

charge, as true statement showing respect of the second half of the proceeding month 

and first of the current month respectively (1) the number of labourers employed by 

him on the work (2) their working hours, (3) the wages paid to them, (4)  the 

accidents that occurred using the said fortnight showing the circumstances under by 

them and (5) the number of female workers who have been allowed maternity 

benefit according to Clause-19-C and the amount paid to them failing which the 

Contractor shall be liable to pay to the Board, sum not exceeding Rs.50/- for each 

default or materially incorrect statement. The decision of the Executive Engineer 

shall be final in deducting from any bill due to the Contractor the amount levied as 

fine.  

 

Clause – 19 (C): 

 Maternity benefit rules for female workers employed by Contractors, leave and pay during 

leave shall be regulated as follows: 

 

1. LEAVE: i) In case of delivery, maternity leave not exceeding 3 weeks, 4 weeks up 

to and including the day of delivery and 4 weeks, following that day. 

ii) In case of miscarriage up to 3 weeks from the date of miscarriage. 

 

2. PAY: In case of delivery, leave pay during maternity leave will be at the rate of the 

Women ‘s average daily earnings calculated on the total wages earned on the days 

when full time work was done during a period of 3 months immediately proceedings 

the date on which gives notice that the excepts to be confined or at the rate of 75 

paise a day whichever is greater. 

 

 ii) In case of miscarriage, leave pay at the rate of average daily earnings calculated 

on the total wages earned on the days when full time work was done during a period 

of 3 months immediately proceeding the date of such miscarriage.    

 

3. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 

No maternity leave benefit shall be admissible to a women unless she has been 

employed for a total period not less than 6 months.  

 

Clause – 20 Work on Sundays work not to be sublet contract may be rescinded and security 

deposit for sub-letting bribing of the contractor become insolvent. 

 Act, Rules and Regulations aforesaid shall be deemed to be apart of this contract and any 

breach thereof shall be deemed to be a break of this contract. 

 

Clause – 21:  

 The Contract shall not be assigned or subject without the written approval of the Engineer-

in-charge, and if the Contractor shall assign or sublet this contract or attempt so to do, or becomes 

insolvent or commence any insolvency proceedings or make any composite or with this creditors or 

attempt so to do or it any bribe, gratuity, gift lead perquisite reward for advantage, precautionary 

and otherwise shall either directly or indirectly be given promised or offered by the contractor, or 

any of his servants of agents, to any public office or person in the employ of Board in any way 

relating to hi  office or employment or if any such officer or person shall become in any way 

directly or indirectly interested in the contract, the Engineer-in-charge may thereupon by notice in 

writing rescind the contract and the Security Deposit of the Contractor shall thereupon stand 

forfeited and be absolutely at the disposal of Board and the same consequences shall ensure as if the 

contract had been rescind under Clause –3 hereof and in addition the Contractor shall not be entitled 

to recover or be paid for any work thereto for actually performed under the contractor. 
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Clause – 22: Sum payable by way of compensation to be considered as reasonable 

compensation without reference to actual loss changes in constitution of firm 

works under direction of the C.E. settlement of dispute.  

 All sums payable by way of compensation under any of these conditions shall be considered 

as reasonable compensation to the applied to the use of Board without reference to the actual loss or 

damage sustained and or not any damage shall have been sustained  

 

Clause – 23:  

 In the case of a tender by partners any change in continuation of the firm shall be forthwith 

notified by the Contractor to Engineer-in-Charge for his information. 

 

Clause – 24: 

 All works to be executed under the contract shall be executed under the direction and 

subject to the approval in all respects of the Chief Engineer, Visakhapatnam Port Trust for the time 

being who shall be entitled to direct at what point or points and on what manner they are to be 

commenced and from time to time carried on.    
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CLAUSE – 30   Stores of European manufacture to be obtained from Board. 
 The contractor shall obtain from the stores of the Engineer-in-charge all stores and articles 

of European or American Manufacture which may be required for the work or any part thereof or in 

making up articles, required therefore, or in connection there with unless he has obtained 

permission in wring from the Engineer-in-charge to obtain such stores an articles elsewhere.  The 

value of such stores and articles as may be supplied to the contractor by the Engineer-in-charge will 

be debited to the contractor in his account  at the rates shown in the Schedule attached to the 

contract and it they are not entered  in the Schedule they will be debited at cost price which for the 

purpose of this contract include the cost of carriage and other expenses, whatever which shall have 

been incurred in obtaining  delivery of the same at the stores aforesaid. 

 

CLAUSE – 31:  Lump sums in estimates. 
 When the estimate on which the tender is made include lump sum in respect of 
parts of the work, the contractor shall be entitled to payment  in respect  of the  items of 
work involved or the part of the work in question at the same rates as are  payable, under 
this contract for such items, or if the part of the work in question is not in the opinion, of the 
Engineer-in-charge may at his discretion pay the lump sum amount  entered in the 
estimate and the certificate in writing of the Engineer-in-charge shall be final and 
conclusive against the contract with regard to pay sum or sums payable to him under the 
provision of this clause. 
 
CLAUSE- 32:   Action  where no specification. 
 In the case of any class of work for which there is no such specifications  as in mentioned in 

Rule-I such work shall be carried out in accordance  with the district specification and in the event 

of there being so strict specification then in such cases the work shall be carried out in all respects 

in accordance with the instructions and requirement of the Engineer-in-charge.  

 
CLAUSE- 33:     Definition of work. 
 
 The expression “work” where used in these conditions shall unless there be something either 

in the subject context repugnant to such construction be constructed  and take to mean the works by 

or by virtue of the contract contracted  to be executed whether temporary or permanent and whether 

original, altered, substituted or additional. 
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INTERPRETATION CLAUSE; 
The Board means the Trustees of Visakhapatnam Port Trust and its successors. 

Works importing the singular number only include the plural number and vice-versa. 
 
CLAUSE – 34:  Care to be taken for underground cables/pipelines. 
 
 Service lines such as electricity cables, fibre optic I.T.cables, water supply lines, sewer   and 

drainage pipes, telecommunication cables etc., are embedded in the port roads, road side berms hard 

surfaced areas, pavements etc. The fibre optical I.T. cable is very costly and if damaged requires  

replacement for full length as jointing would be ineffective.  

 
The contractor, therefore, before commencing any excavation shall seek the 

specific clearance of the route proposed for excavation from the Engineer-in-charge.  Not-
withstanding such approval he shall be responsible to take necessary precautions by way 
of deploying suitable  means and restraint to avoid damage to any of the service lines.  In 
case of any damages caused during excavation or subsequently during progress of the 
work, the contractor should replace the same forthwith to original design with material 
procured from manufacturers approved by V.P.T.  as required, at his cost, failing which, 
recovery of cost thereof including cost of  down time of the facility as evaluated  by the 
Engineer-in-charge, would be effected from the bill amounts payable  to the contractor. 
  

Further, earth  work excavation in such areas should not be undertaken with 
mechanical means such as proclaimer/JCB/Earth mover etc., it should be carried out by 
the contractor manually taking proper precautions. 
 
ADDITIONAL CONDITIONS: 
 
1. MATERIALS OBTAINED FROM DISMANTLEMENT;     

Contractor in course of their work should understand that all materials (i.e. stone 
and other materials obtained in the work as dismantling etc., will be considered as 
Board property and will be disposed off to the best of advantage of the Board. 

 
2. The contractor under take to have the site clean, free from rubbish to the  

satisfaction of the Engineer-in-charge.  All surplus materials, rubbish etc., will be 
removed to the place fixed by the Engineer-in-charge and nothing extra will be  
paid. 

 
3.  INCONVENIENCE TO PUBLIC; 

The contractors shall not deposit materials on any site, which will seriously 
inconvenience the public. The Engineer-in-charge may required the contractor to 
remove any materials which are considered by him to be dangerous or 
inconvenience to the pubic or cause to be removed at the contractor’s cost. 

 
4.HUTTING FOR LABOUR; 

 
The contractor(s) shall at his/their own cost provide his/their labour with hutting on the 
approved site and shall make arrangement for conservancy and sanitation in the labour 
camp to the satisfaction of the local public health and Medical  authorities.  He also make 
arrangement at his/their own cost for laying of pipe lines for water supply to his/their labour 
camp from the existing mains whenever Available and shall pay all fees charges and 
expenses in connection with and   Incidental thereto. 
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5.PROHIBITION AGAINST THE EMPLOYMENT  OF COAL MINES OR CONTROLLED 

AREA LABOUR; 
The contractor shall not employ coal mining or controlled area labour failing under any 
category whatsoever on or in connection with the work or recruit labour from area within 
the radius of 20 miles of the controlled area. Subject to above the contractor shall employ 
imported labour only i.e., depot imported or labour imported labour by contractor from 
area from which import is permitted.  

 
  Where ceiling price for imported labour has been fixed by provincial or Regional 
Labour Committee not more than the ceiling price shall be paid to the labour by the 
Contractor. 

 
  The Contractor shall immediately remove any labour, which may be pointed out by 
the Engineer-in-charge as being a coal mining or controlled area labour.  Failure to do so 
shall tender the Contractor liable to pay the Board a sum calculated at the rate of Rs.10/- 
per day per labour. The Certificate of the Engineer-in-charge about the number of the 
coal mining or controlled area labour and the number of the days, which they worked, 
shall be final and binding upon all parties to this contract. 

 
  It is declared and agreed between the parties that the aforesaid stipulation in this 
clause is one in which the public are interested with the remaining of the exception of 
Section-74 of the Indian Contract, 1972. 

 
6. CONDITIONS REGARDING WATER SUPPLY ARRANGEMENTS: 
  If the water required to execution of work is supplied  to the Contractor by Board. It 
will be subject to the conditions and rates laid down in the local rules or the supply of 
water in force at the time of the acceptance of the contract. The Contractor shall make 
his own arrangements for water connections and laying pipelines of sources of supply 
from existing mains. 

 
7 .DELAY  IN OBTAINING MATERIALS BY THE DEPARTMENT; 

Owing to difficulty  in obtaining certain materials in the open market the Board have 

undertaken to supply materials specified  in Schedule ‘A’ of the tender form at rates stated therein.  

There may be delay in obtaining the materials by the department and Contractor is therefore 

required to keep himself in touch with the day to day position regarding the supply materials from 

the Engineer-in- Charge and to so adjust the progress of the work that labour may not  remain  Idle  

nor may there by any other claim  due to or arising from delay in obtaining the materials.  It should 

clearly understand that no claim whatsoever should be entertained by the Board on account of delay 

in supplying materials. 

 

8.   RETURN OF SURPLUS MATERIALS: 
Notwithstanding any thing contained to the contrary in any or all of the clauses of this 
contract where any materials for the execution of the contract or procured with the 
assistance of Board either by issue from Board stocks or purchase made under orders of 
permits or license issued by the Board the Contractor shall hold  the said materials 
economically and solely for the purpose of the contract and not  dispose of them without 
the permission of the Board and return if  required by the Engineer-in-charge all surplus or 
unserviceable materials that May be left with him after the completion of the contract at its 
termination of\ any reason whatsoever on being paid or credited such price as the 
Engineer-in  Charge shall determine having due regard to the condition of the materials.  
The price allowed to the contractor however shall not exceed the amount  charged to him 
excluding the storage charge if any. The decision of the  Engineer-in-charge shall be final 
and conclusive.  In the event of breach of the aforesaid condition the contractor  shall in 
addition to throwing  himself   open to the action or contravention of the terms of the 



license or permit and or  for all moneys, advantages or profits resulting  or which in the 
usual  course would  have resulted to him by reason of breach. 
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9. EXTENSION OF THE LIMIT FOR COMPLETION OF WORK: 
 

If the contractor shall desires on extension of the time for completion of the work under 
Clause-5 of the  contract no application for such extension will be entertained  if it is not 
received in sufficient time to allow the Chairman to consider  it and the contractor  will be 
responsible for the consequences arising out of the negligence in this respect. 
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14.   I/We agree that should I/we fail to commence the work specified in the above 
memorandum or should I/we deposit the full amount of security deposit specified in above 
memorandum in accordance with Clause-I (a) of the said conditions contract and an 
amount equal to the amount of the earnest money mentioned in the  form  of invitation to 
tender shall be absolutely forfeited to the Board be recovered out of the deposit in so far  
at the same may extend in terms of the said bond in the event of deficiency out of any 
other moneys due to me or otherwise. 
 
15. CONDITIONS RELATING TO THE EXECUTION OF ADDITIONAL WORK: 

      
. No deviation from specifications stipulated in the contract of additional items  of 
works shall be carried out by the contractor unless the rates of the substitute altered or 
additional items have been approved in writing by the competent authority, failing which 
Board will not be bound to entertain any claim on this account. 
 
16. I am/we are not related to any of the Officers employed by the Central  P.W.D. or any 
officer  of the  rank of Asst. Secretary above in the Ministry of W.H. & S. 
 
S. No. 17 Deleted. 
 
18. Any other tax on materials in respect of this contract shall be payable by the Contractor 
and Board will not entertain any claim whatsoever in this respect.  
 
 
 
 
 
 
CONTRACTOR                                                               EXECUTIVE ENGINEER(West) 

 
 

 
 
 
 
 
 
 
 



ANNEXURE – I  
NAME OF THE COMPANY / FIRM 

Experience : Works completed.  
Please fill information about the works completed over the past seven years. 

 

Sl. 
No.  

Name of the 
Organization 

Name of the work and its 
location 

Contract price and 
Date of award 

Target date of 
completion 

Actual date of 
completion 

  
 
 
 
 
 
 
 
 
 

   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 
 
 



ANNEXURE – II 
NAME OF THE COMPANY / FIRM 

Experience : Works on hand. 

Sl. No. Name of the 
Organization  

Location and 
description of work  

Value of 
Contract 

Value completed 
and certified  

Percentage of 
practical 
completion  

Scheduled date 
of completion of 
work 

 
 
 
 
 
 
 
 
 
 
 
 

    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

  

 



ANNEXURE – III  
NAME OF THE COMPANY / FIRM 

SOURCES: Plant and Machinery  
-------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------- 
Please indicate the main plant and equipment considered by the Contractor / Firm to be necessary for undertaking the work and whether this 
plant is ready in their ownership or will be purchased or hired.  

 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

_________________________________________________________________________________________________________________ 
 
 



ANNEXURE – I V 
NAME OF THE COMPANY / FIRM 

  
RESOURCES: List of Engineers / Supervisors proposed to be engaged on the work  

 

Sl. No. Name & Designation Qualification Experience in relevant filed.  

 
 
 
 
 
 
 
 
 
 

   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
CONTRACTOR 
 
 
 
 
 



 


