
VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

  

ISO 9001 - 14001 - OHSAS 18001 PORT 
__________________________________________________________________ 

TENDER NOTICE No.IENG/EE(East)/UPVC partition/     /Pt.1/2022,   dated  03.02.2022 
                                                                            

Sealed Tenders in the prescribed proforma are invited for the work mentioned 
hereunder from reputed contractors having experience in civil works.  
 
1. Name of work:  Supplying and fixing Upvc Doors and Partition in Marketing  

                         Division Room in Ground floor of TM office building in Port area. 
 

2. Estimated Cost: Rs. 1,57,344/-(Excluding GST) 
 

3. E.M.D.            :  Rs. 3,200/- (Accepted only online payable to SBI, Visakhapatnam Port   
                                                  branch A/c No. 30387186900,IFSC code SBI code SBIN  
                                                  0001740) 
4. Cost of Tender papers (Non- refundable):  Rs.236/- (Rs.200/-+ Rs.36/- (GST @ 18%) 

                                                                                               (Accepted only on line Payable  
                                                                                       (through RTGS/NIFT/Bank  
                                                                                       Transfer) to SBI Visakhapatnam          
                                                                                        Port Branch.A/c No 30387186900 
 IFSC code SBIN 0001740) 

5. Last date of request for Tenders:          10.02.2022 
6. Last date for issue of Tenders:                       10.02.2022 
7. Date and time for receipt of Tenders:             11.02.2022 
 

    Up to 14.00 Hrs. Tenders will be opened on same day after 14.05 Hrs. 
 

Request for issue of Tender papers shall be addressed to the undersigned 
enclosing online payment receipt towards cost of Tender papers along with copies of 
Solvency from Nationalised Bank / Scheduled Bank to the extent of Rs.0.75 Lakhs 
obtained within one year and valid GST Registration. The Tenderer who wishes to 
download the Tender documents from the VPT website:  www.vizagport.com have to pay 
the cost of Tender papers through online and to submit  online transaction details with 
UTR Number and also pay the EMD amount through online and to submit online 
transaction details with UTR number at the time of submission of Tender , Otherwise their 
Tender will not be considered. The Tenderers are required to observe the website to find 
out any corrigendum issued subsequent to the downloading of the Tender notice and 
schedule.  Details of average annual turnover shall not be less than Rs.1,57,344/- during 
the last 3 (three) years ending 31st March of the previous financial year, duly certified by 
the Charted Accountant, proof of experience in Civil works i.e., experience of having 
successfully completed civil works during last 7 years ending last day of month previous to 
the one in which applications are invited should be: 

i) 3 (three) successfully completed civil works each costing not less than the 
amount equal to 40% of the estimated cost (or)  
 

ii) 2 (two) successfully completed civil works each costing not less than  50%  
of the estimated cost (or)  

 

iii) 1 (one) successfully completed civil work costing not less than 80% of the 
estimated cost.  

If any amendment or addendum is issued before opening of the Tenders , the same 
may be looked in the VPT Web site and any further clarifications can also be obtained 
from the CE’s office VPT. 
   

 The right of issue of tenders is reserved.  
                                                                                         

EXECUTIVE ENGINEER (East)     



           
 
 
Copy to: SE(CP)- for information.                         
Copy to:        FA&CAO/Nodal Officer, IT /C V.O. -for information. 
Copy to: Dy. Director (ITS) along with complete bid document in Soft copy form to 

publish on the V.P.T. website up to 13.00hours on     11 .02.2022. 
Copy to:  Notice Board / AS Gr.I to arrange display the Tender notice on the notice 

board. 
Copy to: AE(MAB). 
Copy to: SE - II - for information and necessary action. 
Copy to: M/s. Builders Association of India, Plot No.43&44,  
                      4th Floor, Siripuram, Visakhapatnam 
Copy to: The Garison Engineer, MES, Visakhapatnam                 
Copy to: The Chief Engineer, DGNP, Visakhapatnam         For information 
Copy to: The Chief Engineer, NAVY, Visakhapatnam          with a request  
Copy to: The Supdt. Engineer, CPWD, Visakhapatnam         to arrange                             
Copy to: The Supdt. Engineer, R&B, Visakhapatnam         wide publicity     
Copy to: The Supdt. Engineer, Public Health Visakhapatnam  
Copy to: The Chief Engineer, VMC, Visakhapatnam                               
Copy to: The Chief Engineer, VUDA, Visakhapatnam                                
Copy to: The Divl. Rly. Manager(Engg.), Waltair, Visakhapatnam                 
Copy to: The Chief Engineer, M/s. R.I.N.L., Steel Plant, Visakhapatnam.      
Copy to: The Chief Engineer, M/s. N.T.P.C., Visakhapatnam.                         
Copy to: The Chief Engineer, M/s. N.H.A.I.,  Marripalem, Visakhapatnam 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

     

PERCENTAGE - TENDER FOR WORKS 

 
  I / We hereby Tender for execution for Board of Trustees of the 
Visakhapatnam Port Trust of the works specified in the Tender memorandum within the 
time specified in such memorandum at the rates specified therein and in accordance in all 
respects with the specifications design and instructions in writing referred to in Rule - 1 
hereof and in clause - II of the conditions of contract and with such materials as are 
provided for by end in all other respects in accordance with such conditions so far as 
applicable. 

MEMORANDUM (GENERAL DESCRIPTION) 
 
 

a) Name of the work: : 
Supplying and fixing Upvc Doors and 
Partition in Marketing Division Room in 
Ground floor of TM office building in Port 
area. 

b) Estimated Cost : Rs: 1,57,344/- 

c) Earnest Money : 
Rs. 3,300/-  

d) Security Deposit  

 

: 10% of the contract amount 

e) Percentage to be deducted from bills 
towards Security Deposit 

 

 

 

10% of the gross bill amount will be 
recovered towards S.D. from the bill till 
entire amount of 10% of the contract value 
is reached including EMD. 

 

 

f) 

 

 

g)   

Time allowed for the above work 
from date of written order. 

 
 

Maintenance period 

 30 Days 

 

 

03(Three) Months 

 
 

Item 
No. 

Item of Work Quantity Unit   
Per 

Rate to be 
Quatationed 

Amount 

1 2 3 4 5 6. 

 
 
 
 
CONTRACTOR 
 



Should this tender be accepted I/We hereby agree to abide by and fulfil all the terms and 
provisions of the conditions contained in the pamphlet named "GENERAL DIRECTIONS 
AND CONDITIONS OF CONTRACT" which have been read by me, read and explained to 
me so far as applicable, or in default thereof to forfeit and pay to the Board of Trustees or 
its successors in office the sums of money mentioned in the said conditions: 
 
Give particulars and Nos. strike out 
(a) if no cash security deposit is to 
be taken 
 
 
 
Strikeout (b) if any Cash Security 
Deposit  is taken  
 
 
 
Receipt attached as Earnest 
Money (A) the 

The sum of Rs.3,200/- is deposit with the Financial 
Adviser and Chief Accounts Officer (Port Trust) and 
full value of which is to be absolutely forfeited by the 
Board or its successors in Office, without prejudice 
to any other rights or remedies of the said Board or 
its successors in office, should I / We fail to 
commence the work specified in the above 
memorandum of should I / we not deposit the full 
amount of SECURITY DEPOSIT specified in the 
above memorandum in accordance with Clause I 
(a) of the said conditions of Contract, otherwise the 
said sum of Rs.3,200/- (Rupees Three Thousand 
Two Hundred only) shall be retained by 
Government as on account of such SECURITY 
DEPOSIT as aforesaid or (b)  the full value of which 
shall be  retained by BOARD on account of the 
SECURITY DEPOSIT specified in Clause I (b) of 
the said conditions of contract. 

 
Signature of contractor before submission    Dated the ____   day of _________20         of 
tender. 
 
Signature of witness to Contractor's          Witness: 
Signature 
             Address: 
             Occupation: 
             The above tender is hereby accepted by 
              me on behalf of the Board of Trustees 
              of Visakhapatnam Port Trust. 
 
Signature of the Officer by whom accepted. Dated the ------------ day of --------20 
 
 
 
 
               CHAIRMAN 
       VISAKHAPATNAM PORT TRUST 
 
 
 
The common seal of the BOARD OF TRUSTEES of the Port of Visakhapatnam has been 
affixed in the presence of Sri K. Rama Mohana Rao, IAS, CHAIRMAN of the BOARD OF 
TRUSTEES has signed on behalf of the Board in the presence of. 

 
 
 
 

CONTRACTOR                                                                     
 

 



 

VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

SCHEDULE ‘ A’ 

 
Schedule showing (approximately) the materials to be supplied by the 

Visakhapatnam Port Trust Board under Clause – 10 of the General Conditions of Contract 
to be executed and the rates at which they are “ to be charged for ”. 
 
NAME OF WORK:    Supplying and fixing Upvc Doors and Partition in Marketing Division  
                                  Room in Ground floor of TM office building in Port area. 
 

SL.
No. 

Description of 
materials 

Approx.
quantity 

Unit Rate at which the 
materials will be 
charged to the 
Contractor 

Place of delivery 

 

 

 

 

  

- NIL - 

   

 
 
 
 
CONTRACTOR                                                                               
                    
                                                                                      EXECUTIVE ENGINEER (East) 

 
 
Note: Visakhapatnam Port Trust will not supply water. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

VISAKHAPATNAM PORT TRUST 
 CIVIL ENGINEERING DEPARTMENT 

 
 

NAME OF WORK:    Supplying and fixing Upvc Doors and Partition in Marketing Division  
                                  Room in Ground floor of TM office building in Port area. 

SCHEDULE ‘B’ 
 

Sl. 
No. 

Description of work 
 

Approx. Qty 
in figures 
and words 

Unit in 
figures and 

words 

Rates in 
figures and 

words 

Amount 
Rs.  Ps. 

1. Supplying and fixing of 
Unplasticised Poly Vinyl Chloride 
(UPVC) Fixed Glazing - 56 series 
duly manufactured using UPVC 
reinforced profiles of 60 mm x 56 
mm x 2.25 mm for outer frames 
and the mullion sections are of 60 
mm x 70 mm x 2.25 mm frames are 
structurally reinforced with hot dip 
galvanized up to 50 microns of 
minimum thickness of 1.2 mm the 
sash shall be fitted with 5 mm thick 
clear float glass of reputed make 
duly fixed with EPDM weathering 
seal resistant including cost and 
conveyance of all materials, 
accessories, labour charges for 
transportation, erection at site with 
templates etc., as required and as 
directed by the Engineer-in-charge 
complete. All labour and materials.  

48.00 
 

  1M2    

(One 
square 
metre) 

3278 
 (Rupees 

Three 
Thousand 

Two 
Hundred 
Seventy 
Eighty 
only) 

157344 

Grand  Total 157344/-

Amount put to tender 

 
 

 

Percentage excess/less over the amount put to Tender _____________ % 
  
 
(In words__________________________________________) 
 
 
 
 

                  
  

CONTRACTOR                                                       EXECUTIVE ENGINEER (East) 



 
VISAKHAPATNAM PORT TRUST 

CIVIL ENGINEERING DEPARTMENT 
 

 NAME OF WORK: :-  Supplying and fixing Upvc Doors and Partition in Marketing Division  
                                 Room in Ground floor of TM office building in Port area. 
 

SPECIAL CONDITIONS 
 

1. All rules and regulations covered by Visakhapatnam Port Trust shall be applicable. 
 

2. The contractor is responsible for taking all precautionary measures for safety of 
workers under him and responsibility arising due to any mishap during the execution of 
work, the payment of any compensation etc., lies entirely on the part of contractor. 

 

3. Statutory deductions will be made from the bills. 
 

4. No claim will be entertained for fluctuation in market rate of any labour, materials and 
on transportation etc., during the currency of contract will be entertained by the 
department. 

 

5.  The work should be completed within 30 days from the date of issue of work order. 
 

6. The contractor shall see that no obstruction is caused to the normal working of the port 
staff working in the locality and should cooperate with other contract agencies working 
in that area simultaneously without any claim what so ever. 

 

7.  GST Conditions: 
 
 

(a) GST in respect Supply of Goods & Services or on works contract as applicable in 
respect of this contract should be payable by the supplier/service provider / contractor and 
ort trust will not entertain any claims with effect from 01.07.2017. 
 
(b) According to GST Act every dealer is liable to be registered whose aggregate turn over 
exceeds Rs.20 lakhs for supply of goods / services / executing any works contract. 
Accordingly GSTIN is to be provided for participation in tender and to award the contract. 
 

(c) The applicable TDS as per the central GST (CGST) Act will be deducted as and when 
notified by the Government. 
 
(d) The rate to be quoted should be exclusive of GST component and payment will be 
made against “Tax Invoice” as prescribed under the GST Act/Rules. 
 

(e) The supplier/contractor is required to remit GST as per the “Tax Invoice” and file the 
details in GSTR on or before10th of the subsequent month to enable VPT to claim input 
tax credit otherwise the said tax invoice will be kept pending for payment. 
 

(f) The rate quoted shall be exclusive of GST and GST as applicable shall be extra. 
 

(g) The supplier / contractor shall have to provide HSN code / SAC code and the 
responsibility of applying the correct rate of Tax in GST regime shall be on the supplier / 
contractor. The supplier / contractors is not entitled for any other taxes / cesses which are 
subsumed in GST except for applicable GST mentioned in the Tax Invoice. 
 
 
 

 
CONTRACTOR 
 
 



 
(h) The Central excise duty, VAT and TDS on works contracts, Service tax, Octroy, Entry 
tax etc. which are subsumed in GST are no more applicable in the present GST. 
 
(i) Supplier / Contractor is to submit Tax Invoice (for taxable supplies) as per the governing 
provisions of GST law and all the particulars which are mandatorily required to be 
mentioned in Tax invoice etc. shall have to be necessarily mentioned in such Tax Invoice. 
The amount of GST claimed in the Tax Invoice shall be final and any future claim by the 
supplier / contractor shall not be entertained by VPT under any circumstances. 
 

(j) In case of further change in the tax structure till the date of completion of work or in 
case any error is noticed in the calculation of amount payable / recoverable the same shall 
be paid by VPT or else recovered from the bills or security deposits or any other amounts 
payable to the supplier / contractor. 
 

(k) In case the value charged / tax charged in the tax invoice is found to be less than the 
taxable value or tax payable in respect of such supply, the same shall not be entertained 
by VPT unless the supplier / contractor who has supplied such goods or services or both, 
shall issue to the VPT a debit note / supplementary invoice containing such particulars as 
may be prescribed. 
 

(l) The supplier of goods / services / composite supplies / works contractor has to 
mandatorily remit the GST collected from VPT to the Government. In case of any non-
payment of GST by such supplier of goods / services / composite supplies / works 
contractor which has the adverse effect on the input tax credit availed by VPT if any, such 
amount together with interest shall be recovered from the bills / tax invoices / any other 
amounts payable to the supplier / contractor. 
 

(m) VPT is liable to deduct TDS if applicable as per the provisions of Section 51 of CGST 
Act from the date notified by VPT at the applicable rates. 
 

(n) The components viz. Labour cess, TDS as per Income tax Act 2017, Seignorage fee 
etc. viz. taxes / cesses which are not subsumed in GST shall be applicable as it is and 
there is no change in such recovery procedure and the same has to be continued. 
 

(o) In terms of clear provisions under Section 171 (1) of CGST Act, the supplier / 
contractor shall have to pass on the benefit in the form of reduction in prices in case there 
is any reduction in rate of tax on any supply of goods or services or the benefit of input tax 
credit. Accordingly, the contractor has to submit a Declaration (Declaration No.2) attached 
herewith. 
 

8. The notice inviting tenders etc. shall form part of contract. 
 

9. The Port working hours are from 8.30 A.m. to 01.00 PM and from 02.00 P.M. to 5.30 
P.M. The contractor shall mobilise required men & materials in Sundays, beyond 
working hours and Holidays as directed by the EIC. Any work requiring supervision 
carriedout by the contractor beyond the working hours and holidays, the contractor 
shall apply in writing well in advance to Engineer in charge for arranging supervision.   
The incidental charges for such supervision shall be borne by the VPT. 

 
10. All the claims of the Port Trust against this contract or any other transaction 

whatsoever will be recovered from the amounts due to Contractor on this contract. 
 

 
 
 

CONTRACTOR 
 
 



 
11. The Contractor shall observe the prohibitory rules and regulations existing at the 

time of work as revised from time to time and cause no obstruction or hindrance to 
the department works. 
 

12. During the execution of work any damages caused to the work due to rains or storm 
water shall be made good by the contractor at his own cost. 

 
13. The decision of Engineer-in-Charge is final in case of any technical clarifications. 

 
14. The Contractor shall arrange necessary drinking water for workmen at no extra cost 

to the department. 
 

15. The tenderers are expected to contact sub-division office on any working day during 
office hours and obtain such clarifications as necessary and to carefully inspect the 
site of work and study the site conditions before tendering for this work and no claim 
whatsoever will be entertained at future date arising out of local working conditions 
and clarifications given by the Department. 

 
16. The Contractor shall provide all facilities provided in Contract Labour (Regulations 

and abolition) Act 1970 and other Central / State Enactments and shall be 
responsible for violation of any of the same. 

 
17. The department reserves the right to cancel the execution of some of items or units 

of work at any time during the execution of work.  No claim by the contractor on this 
account and due to variation of any particular items will be entertained. 

 

18. No covered storage space / quarter will be provided to the contractor to keep his 
materials / staff. The contractor shall make his own arrangements till the work is 
handed over to the department. 

 
19. Security and Safety: 

Security required:  The Contractor shall comply with all regulations imposed by the 
customs and Port Security Authorities in respect of the passage of plant, vehicles, 
materials and personnel through Customs barriers. 
 

20. The Contractor shall not prefer any claim with regard to increase in rates of any  
labour covered by the subject contract or with regard to applicability of schedule of 
rates that may be revised during the currency of contract and that if any claim has 
been preferred by the Contractor, the same shall not be entertained by the 
department and the decision of the Competent Authority is final and cannot be a 
subject matter of arbitration. 

 
21.  It is responsibility of the Contractor to see that the job entrusted to him is done 

expeditiously with safety and in time. 
 

22. If any forged / fake documents are submitted by the tenderers, their business 
dealings with VPT will be banned. 

 

23.  In the event that two or more bidders quote the same amount of percentage (The 
  “Tie Bidders”) the authority shall identify the selected bidder by draw of lots which 
shall be conducted, with prior notice in the presence of the Tie Bidders who   choose 
to attend. 
 

 
 
CONTRACTOR 



24. The work is to be carried out without causing any damage to the Port property.  If 
any damages are caused to the Port Property either directly or indirectly the 
Contractor has to make good at his cost. 
 

25. Security Deposit: Rs.3,200/- should be paid towards EMD along with submission of 
Tender. 10% of the gross bill amount will be recovered towards S.D. from the bill till 
entire amount 10% of the contract value is reached including EMD.  The Security 
deposit will be refunded only after satisfactory completion of the maintenance period 
of 03 (Three) months. The Authority of release of R M is Dy. Chief Engineer. 
 

26. Opening of the Tender is on   11 .02.2022 after 14.05 hours. 
 

27. The bidder has to submit declaration (Declaration No.1) towards GST as prescribed 
in the pro-forma enclosed. 

28. The quantities given in the Schedule ‘B’ are approximate and are given to provide a 
common basis for tendering. Payment will be made according to the actual 
quantities of work ordered and carried out, as measured by the Engineer-in- Charge. 

The quantity may vary up to plus or minus 25% of the total value of contract 
during execution of work as per the site requirement.The rates entered in the 
contract shall be valid for any extent of variation in quantities of each individual item 
up to 25%. No claim whatsoever for extra payment due to variation of quantities will 
be entertained. 

 
29. It is the responsibility of the Contractor to see that the job entrusted is done 

expeditiously with safety and in time. A penalty of 1/2 % will be levied for every week 
of delay subject to maximum of 10% on the total value of the contract. In this 
connection, the decision of Chief Engineer is final. Time is the essence of the 
contract. 
 

30. Any additional work required, should be carried out with the prior approval of CE / 
VPT or his authorized representative and will be paid extra as per mutually agreed 
up on. 
 

31. METHOD OF MEASUREMENT: 
 

Standard Method:  Unless stated or billed otherwise, quantities shall be measured 
in accordance with the Indian Standard code of practice for Measurement of Civil 
Engineering works I.S. 1200.   The rates entered in the   contract shall include 
whatever allowance is considered by the contractor to be necessary for waste, 
working area, construction slopes, batters etc. 
 

32. The Contractor should submit the bill copies in triplicate in the format as approved by 
the Engineer-in-charge after completion of the work. 
 

33. The contractor shall ensure availability of appropriate personal protection equipment 
such as safety helmets, safety shoes, gloves, lifesaving equipment nose guard, ear 
plugs, safety harness, and goggles to their employees / workers etc., and ensure 
wearing of PPEs by their employees / workers etc., while carrying out the works. 
 

34. The Contractor has to follow the norms of IMS as the VPT is adhering to Quality 
management system (ISO 9001-2015), Environmental management system (ISO 
14001-2015) and Occupational health & safety assessment series (OHSAS 45001-
2015) for their activities. 
 

CONTRACTOR 
 



35. The Contractor shall abide by all statutory regulations, labour rules, insurance, 
safety codes, P.F. contribution, Minimum wages act in force and as applicable 
during execution of the contract and obtaining clearance from Visakhapatnam Port 
Trust and relevant authorities as and when required. 

 

36. Any damage, loss thefts etc., of the accessories of plant and machinery shall be to 
the account of the contractor and the contractor shall arrange necessary watch / 
security etc., himself at his cost. 

 

37. (i) The bidders should pay the Transaction Fee (non-refundable) EMD shall be 
accepted only through RTGS/NEFT/ Bank Transferred with effect from 01.10.2020 in 
VPT. The VPT bank account details to which amount is to be transferred is SBI, 
Visakhapatnam Port Branch, A/c No. 30387186900, IFSC: SBIN0001740.  

 

(ii)   The bidders shall submit the copy of the online transaction details with UTR No. 
along with the bid documents failing which the bid shall be summarily rejected. VPT 
shall not be liable / responsible for any connectivity / internet problem either with 
user side / Bank. It is in the own interest of the bidders, bidders may get it verified 
from Bank that the requisite money has been received by VPT for the NIT in which 
they are participating.         
 

(iii)  In case of the NSIC / MSME certificate submitted bidders, the eligibility for 
exemption of Transaction fee and EMD amount subject to fulfilling of tender 
condition. 
 

38. Micro and small enterprises registered with NSIC / Ministry of MSME with adequate 
monitory limits are exempted from payment of tender cost and EMD amount for 
participating in V.P.T tenders for the execution of works/ AMC works. 
 

39. All the eligible Bidders, who are registered with NSIC / Ministry of MSME are 
exempted from payment of EMD amount and tender Document Cost subject to 
fulfilling of following conditions:  

 

i.  The Bidder should invariably submit a request letter claiming “EMD and Tender 

Document Cost exemption”. 

ii. The Bidder has to submit the self-certified copy of the registration certificate 

issued by NSIC/Ministry of MSME for the works/service relevant to the “Subject 

Tender” as per Pre-qualification criteria. 

iii. The above registration certificate should be valid on the date of opening of the 

tender.  

iv. The Monitory limit of the Registration Certificate shall be more than the “Amount 

put to Tender”. In case the monitory limit of the above Registration Certificate is 

less than the estimated cost (put to tender), then the above certificate will be 

treated as invalid for the subject tender value. 

v. In case the Registration Certificate issued by NSIC/Ministry of MSME is found to 

be invalid (date expired) or insufficient monitory limit or irrelevant works or 

services i.e. other than the tendered works/services. Then the above 

Registration Certificate cannot be considered for exemption of EMD & Tender 

Document Cost and the Bid received will be treated as “Bid submitted without 

EMD and Tender Document Cost”, which would attract disqualification under 

EMD & Tender Document Cost of tender conditions as mentioned above. 

 
CONTRACTOR 



 
vi. Copy of “Application for obtaining NSIC/ MSME Registration” of pending renewal 

of NISC will not be entertained.  Such offers will be treated as Offers received 

without EMD and Tender Document cost. 

40. The supply of plant/machinery/equipment by the contractor shall include cost of the 

all taxes, duties. Incidental charges and transportation etc., all complete. 

41. No advance for collection of Plant / Machinery will be given. 

42. If any discrepancy arises in executing the works, the decision of the Engineer-in-
charge will be final. 
 

43. A contract agreement is to be got executed on non-judicial stamped paper worth of 
Rs.100/- . A draft agreement will be issued after issuing work order. 
 

44. The rates quoted by the contractor should be inclusive of all labour and materials, 
leads and lifts in all situations etc., unless otherwise specified and no claim on this 
will be entertained. 
 

45. The contractor has to make his own security arrangements for the materials, 
equipment etc., brought by him to the site at his own cost. Department is not 
responsible in any way in this regard. 
 

46. As the location of work is in a prohibited area the contractor shall obtain necessary 
RFID pass from commandant CISF / VPT through the department. For himself is 
workers, materials, equipment’s and vehicles etc., As rules in force the necessary 
charges towards RFID pass shall be borne by contractor. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

      
CONTRACTOR         EXECUTIVE ENGINEER (East) 
 
 
 
 

 
 
 
 
 
 
 

 
 



VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

… 
UNDERTAKING 

 
  I am aware of the General Directions and conditions of contract works on 

percentage tender and additional conditions including amendments issued from time to 

time of the Civil Engineering Department, Visakhapatnam Port Trust. I will abide by them 

whenever works are entrusted to me and will sign them at the time of agreement without 

questioning.  Also, I will not claim anything extra for the reason that they are not supplied 

along with tender papers.  

     SIGNATURE OF THE CONTRACTOR 

     NAME: 

      ADDRESS: 

VISAKHAPATNAM 

DT.  

 

 

 

CONTRACTOR 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

       
NAME OF WORK:    Supplying and fixing Upvc Doors and Partition in Marketing Division  
                                  Room in Ground floor of TM office building in Port area. 

. 
.     DECLARATION No. 1 

 
The conditions contained in the NIT were perused and it was understood that is the 

condition relating to GST is concerned it was mentioned as follows: 
“According to GST ACT every dealer is liable to be registered whose aggregate turn 

over exceeds Rs.20 lakhs for supply of goods/services/executing any work contract 
accordingly GSTIN is to be provided for participation in tender and to award the contract”. 

I the authorized signatory of the bidder do, hereby declare and confirm that I have 
read and understood the NIT conditions as such I am conscious about the consequences 
and implication of GST on the subject work. I further declare that I am well aware of the 
guidelines being issued by the Govt. of India regarding GST from time to time and also the 
applicability of the rates and the likely variation of the same in future either upwards or 
downwards under the GST regime in respect of the works in VPT. I am also aware that I 
am bound by the policy of the Govt in this regard. 

I therefore hereby undertake and declare that I shall be liable to pay any amounts 
payable towards GST unconditionally without any demur and in this regard I hereby 
authorize VPT to recover or deduct such sum of GST from the amounts as per rules 
payable to Me/Our firm. I declare that the authorization hereby given is irrevocable and 
shall be binding on me as well as my successors, agents or person claiming any amount 
on my behalf. 
 
     SIGNATURE OF THE CONTRACTOR/ FIRMS 
     NAME 
     ADDRESS 
St: Visakhapatnam 
Dt:        
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 
NAME OF WORK:    Supplying and fixing Upvc Doors and Partition in Marketing Division  
                                  Room in Ground floor of TM office building in Port area. 

 
DECLARATION No.2 

 

Table 1: Anti- Profiteering 
Section 171(1) CGST Act 2017: 
Any reduction in rate of tax on any supply of goods or services or the benefit of 

input tax credit shall be passed on to the recipient (VPT) by way of commensurate 
reduction in prices. 

Sr. 
No. 

Item 
description 

Discount on account 
of anti- profiteering 
clause. 

Remarks whether owing to 
reduction in tax rates or owing to 
accrual of additional input tax 
credits  

    
    
    

 
Table 2: GST Detail 

Sr. 
No
. 

Item 
description  

 HSN / 
SAC 
code 
(as 
applica
ble) 

  Erstwhile Tax 
Rates(Excise Duty, 
Service Tax, 
VAT/CST) 
including entry tax  
and any other tax 
subsumed in GST 

Applicable 
GSTIGST 
(CGST+S
GST) 
UTGST 

Applicable 
GST% 

      

      
      

Availing of Input tax credit ___________________________________ 
Vendor (Supplier of goods/service provider) to note and ensure timely receipt of 

goods and tax invoices in VPT as per GST Law.  
Benefit on account of Input Tax Credit (ITC) shall be passed on to VPT 

(Yes/No)_______________________ 
Signature of Authorized signatory: 

Name of supplier / service provider: 
seal 

 

 

 

 

 

 

 

 

 

 



VISAKHAPATNAM PORT TRUST 
 CIVIL ENGINEERING DEPARTMENT 

 
SAFETY, HEALTH, ENVIRONMENT & QUALITY POLICY 

 

Port of Visakhapatnam is committed to provide prompt, efficient and 
safe services to ensure quick turn round of sea, rail and road borne cargo 
by: 

 
� Implementing and continually improving the performance of Quality 

management systems, Environment and Occupational Health & 
Safety by eliminating hazards and reducing OH&S risks. 

� Complying with the applicable statutory and regulatory requirements. 
 

� Preventing – injury, occupational ill health and pollution. 
 

� Setting qualities, environmental and OH&S objectives. 
 

� Addressing risk and opportunities.  
 

� Enhancing customer satisfaction. 
 

� Ensuring the promotion of awareness among the workers and the 
interested parties on quality, Environment, occupational health and 
safety through consultation and participation. 

 
Make available this policy to the public, all persons working under 

the control of the organization and the interest parties. 
 

CHAIRMAN 

Visakhapatnam 
Date: 26.10.2020 

 

SECURITY POLICY 

(I.S.P.S. CODE) 

Visakhapatnam Port Trust is committed to provide a safe and secure working environment to all 

its employees, Port users, ships and the personnel.  This will be achieved in the Port by 

establishing and maintaining the required security measures to prevent unlawful acts against 

personnel, cargo and marine assets. 

         CHAIRMAN 
CONTRACTOR 
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GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT WORKS ON 
PERCENTAGE RATE TENDER 
 

1. All works proposed for execution by the contract will be notified in the form of 
invitation to tender posted in Public places and signed by the Chief Engineer, 
Visakhapatnam Port Trust. This  form will state the work to be carried out, as well 
as the date for submitting and opening tenders and the time allowed for carrying 
out the work also the amount of earnest money to be deposited with the tender 
and the amount of the Security Deposit is to be deposited by the successful 
tenderer and the percentage if any to be deducted from bills, copies of the 
specifications, designs and drawings and any other documents equipped in 
connection with the works signed by for the purpose of identification by the Chief 
Engineer, Visakhapatnam Port Trust shall also be open for inspection by the 
Contractor at the Office of the Chief Engineer, Visakhapatnam Port Trust during 
office hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately 

by each member, thereof, or in the event of the absence of any matter it must be 
signed on his behalf by a person holding a power of attorney authorizing him to 
do so, such power of attorney to be produced with the tender and it must disclose 
that the firm is duly registered under Indian Partnership Act. 

 
3. Receipts for payments made on account of a work when executed by a firm, 

must also be signed by the several partners, except where the contractors are 
described in their tender as a firm in which case, the receipts must be signed in 
the name of the firm by one of the partners, or by any other person having 
authority to give effectual receipts for the firm. 

 
4. Any person who submits a Tender shall fill up the usual, printed form stating at 

what rate he is willing to undertake each item of the work. Tenders which 
propose any alternation in the work specified in the said term of invitation to 
tender, on the time allowed for carrying out the work or which contain any other 
conditions of any sort will be liable to rejection. No single tender shall include 
more than one work, but  contractors who wish to tender for two or more works 
shall submit separate tender for each. Tenders shall have the name and number 
of the work to which the reference written out on the envelope. 

 
5. The Tender Committee constituted for the purpose, will open tenders in the 

presence of any intending contractors, who may be present at the time and will 
enter the amounts of the several tenders in a comparative statement in a suitable 
form.  In the event of a tender being accepted, a receipt for the Earnest Money 
forwarded there with shall thereupon be given to the Contractor who shall 
thereupon for the purpose of identification sign copies of the specification and 
other documents mentioned in Rule I.  In the event of a tender being rejected, the 
Earnest Money forwarded with such unaccepted tender shall thereupon be 
returned to the Contractor making the same. 

 
6. The Board shall have the right of rejection all or any of the tenders and will not be 

bound to accept the lowest tender. 
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7. The receipt of any accountant of Clerk for any money paid by the Contractor will 
not be considered as any acknowledgement of payment to the FA & CAO (Port 
Trust) and the Contractor shall be responsible for seeing that the procures a 
receipt signed by the FA & CAO (Port Trust) or a duly authorized Cashier. 

 
8. The memorandum of work tendered for the Schedule of materials to be supplied 

by the Port Trust Engineering Department and their issue rates shall be filled in 
and completed in the Office of the Chief Engineer before the tender form is 
issued to an Intending tenderer without having been so filled in and completed he 
shall request the Office to have this done before he completes and delivers his 
tender. 
 

SECURITY DEPOSIT 
CLAUSE I: 

 
 The person/persons whose tender may be accepted herein after called the 
Contractor shall (A) within one day for contract of Rs.1,000/- or less, two days for 
Rs.2,000/- or less and so on upto a limit of ten days of the receipt by him of the 
notification of the acceptance of his tender deposit with FA & CAO Office (Port Trust) 
in Cash or Government Securities endorsed to the Financial Adviser & Chief 
Accounts Officer, VPT (if deposited for more than 12 months) a sum sufficient within 
amount of the Earnest Money deposited by him with his tender to make up the full 
security deposit specified in the Tender/ or (B) permit Board at the time of making 
any payment to him for work done under contract to deduct sum as we will (with the 
earnest money deposited by him) amount to this will be the same percentage as that 
in the tender at (C) percent of all monies to so payable, such deductions to be held 
by Board by way of Security Deposit provided always that in the event of the 
Contractor a lumpsum by way of Security Deposit as contemplated at (A) above then 
and such case, if the sum so deposited shall not amount to percent of the total 
estimated cost of the work if shall be lawful for Board at the time of making any 
payment to the Contractor for work, done under the contract to make up the full 
percentage of by deducting a sufficient sum of every such payment at last aforesaid. 
All compensation or other such of money payable by the Contractor to the Board 
under the terms of his contract may be deducted from or paid by the sale of 
sufficient part of his security deposit or from the interest arising there from or from 
any account whatsoever and in the event of his security deposit being reduced by 
reason of any such deduction or sale as aforesaid, the Contractor shall within the 
days thereafter make good, in case of Government Securities as aforesaid any sum 
or sums which may have been deducted from or raised by sale of his security 
deposit or any part thereof. 
 

CLAUSE 2(A) 
 The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the Contractor and shall be reckoned from the date on which the 
order to commence work is given to the Contractor. The work shall throughout the 
stipulated period of the contract be proceeded with all due diligence (time being 
deemed to be of the essence of the contract on the part of the Contractor) and the 
Contractor shall pay a compensation, an amount equivalent to ½% (half percent) per 
every week of delay subject to a maximum of 10% on the whole contract value as 
the competent authority whose decision in writing shall be final may decide on the 
contract value on the whole work as shown by the tender that the work remains 
uncommenced, or unfinished, after the proper dates and further to ensure good  
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progress during the execution of the work, the Contractor shall be bound in all cases 
in which the time allowed for any work exceeds one month to complete one fourth of 
the whole of the work before one fourth of the whole time allowed under the contract 
has elapsed, one half of the work, before one half of such time has elapsed and 
three fourths of the work before three fourth of such time has elapsed.  In the event 
of the Contractor failing to comply with this condition he shall be liable to pay as 
compensation an amount as mentioned above as the competent authority (whose 
decision in writing shall be final) may decide on the said contract value of the work 
for every week that the due quantity of the work remains in complete. 
 
NOTE: The Competent Authority in this case the authority empowered to sanction 
the work. 
b. In case the Contractor violates any condition in the contract, or the approved 
specification and or delivery schedules, the Contractor shall be liable to pay penalty 
at sum not exceeding 10% of the contract price as decided by the Competent 
authority. 
 
CLAUSE 3 : ACTION WHEN WHOLE SECURITY DEPOSIT IF FORFEITED. 
 In any case in which under any clause or clauses of this contract, the Contractor 
shall have tendered himself liable to pay compensation amounting to the whole of 
his security deposit  whether paid in one sum or reduced by instalments or submitted 
a breach or any of the terms contained in Clause 19 (b) the Chairman on behalf of 
the Board shall have power to adopt any of the following courses he may deem best 
suited to the interest of Board. 
 
A(i) To rescind the contract to which the recession notice/order intimating the 
Contractor under the hand of Chairman or the Authority nominated by Chairman with 
the approval of Chairman/VPT shall be conclusive evidence and which case the 
security deposit to the Contractor shall stand forfeited and be absolutely at the 
disposal of the Board. 
 
(B) To employ labour paid by the Port Trust, Engineering Department and to supply 
materials to carryout the work of any part of the work, debiting the Contractor with 
the cost of the labour and price of the materials of the amount of which  cost and 
price a certificate of the Engineer-in-charge shall be final and conclusive against the 
Contractor and crediting him with the value of the work done, in all respects in the 
same manner and at the same rates as if it has been carried out by the Contractor 
under the terms of the value of the work done shall be final and conclusive against 
the Contractor.  
 
Contract for remains liable to pay compensation if any not taken under clause 3 
power to take possession of or require removal of said contractor’s plant. 

 
(c) To measure up the work of the contractor and to take such part thereof as shall 
be unexecuted out of his hands, and to give it to another contractor to complete, in 
which case any expenses, which may be incurred in excess of the sum which could 
has been paid to the original contractor, if the whole work has been executed by him 
of the amount of which excess to certificate in writing of the Engineer-in-Charge shall 
be final and conclusive shall be borne and paid by the original contractor and may 
be deducted from any money due to him by Board under the contract or otherwise or 
from his security deposit or the proceeds of sale thereof a sufficient part thereof. 
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(d) In the event of any of the above courses being adopted by the Board, the 
Contractor shall have no claim to compensation for the any loss sustained by him 
any reason of his having purchase or procured any materials or entered into any 
engagement made any advances on account of, or with a view of the executing of 
the work or the performance of the contract and in the contractor shall be rescinded 
under the provision aforesaid the Contractor shall not be entitled to recover or be 
paid a sum for any work thereto for actually performed under his contract unless and 
until the Chief Engineer, Visakhapatnam Port Trust will have certified in writing the 
performance, of such and the value payable in respect thereof and he shall only 
entitled to be paid by the value so certified. 

 

Clause 4: 
 In any case in which any of the powers, conversed upon the Board by 
Clause 9 thereof shall have become exercisable and the same shall not be exercised, 
the non-exercise thereof shall not constitute a waiver if any of the conditions hereof and 
such powers shall at withstanding the exercisable in the event of any future case or 
default by the Contractor for which by any clause or clauses hereof he is declared liable 
to pay compensation amounting to the whole of his security deposit and the liability of 
the Contractor for past and future compensation shall remain unaffected.  In the event 
of Board putting in force either of the power(s) or (c) vested in him, under proceeding 
clause he may, if he so desired take possession of all or any tools, plant, materials and 
stores in or upon the works, or the site thereof or belonging to the Contractor, or 
procured by him and intended to be used for the execution of the work or any part 
thereof, paying or in case of these not being applicable at current market rates to be 
certified by the Engineer-in-Charge whose certificate thereof shall be final otherwise the 
Engineer-in-Charge may be noticed in writing to the Contractor or his clerk of the work 
Foreman or other authorized Agent required him to remove such tools, plant, materials 
or stores from the premises (within a time to be specified in such notice) and in the 
event of the Contractor failing comply with any such requisition the Engineer-in-Charge 
any removal them at the contractor’s expenses or sell them by auction or private sale on 
account of the Contractor and at his risk in all respects and the certificate of the 
Engineer-in-Charge as the expense of any such removal and the amount of the 
proceeds and expenses of any such sale shall be final and conclusive against the 
Contractor. 
 

CLAUSE 5: EXTENSION OF TIME 
 If the Contractor shall desires and extension of time completion of the work on 
the grounds of his having been unavoidably hindered in the execution or any other 
grounds he shall apply in writing to the Competent Authority within 30 days of the date 
of hindrance on account of which he desires such extension as aforesaid and the 
Competent Authority shall if in his opinion which shall be final reasonable grounds be 
shown therefore, authorize extension of time, if any as they in this opinion or be 
necessary or proper. 
 

CLAUSE 6:  
 

 On completion of the work, the Contractor shall be furnished with a certificate by 
the Engineer-in-Charge of such completion but no such certificate shall be given nor 
shall the work be considered to be completed until the Contractor shall have removed 
from the premises on which the work shall be executed all scaffolding surplus materials 
and rubbish and cleared off the dirt from all wood work, doors, windows, walls, floors or 
other parts of any building in upon or about which the work is to be executed or of which 
he may have had possession for the purpose of the execution thereof not until the work 
shall been measured by the Engineer-in-Charge whose measurements shall be binding 
and conclusive against the Contractor. If the Contractor shall fail to comply with the 
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requirements of this Clause and the removal of scaffolding, surplus materials and 
rubbish and clearing off dirt on or before the date fixed for the completion of the work 
the Engineer-in-Charge may at the expenses of the Contractor remove such scaffolding, 
surplus materials and rubbish and dispose off the same as he thinks fit clean off such 
dirt as aforesaid and the Contractor shall forthwith pay the amount of all expenses as 
incurred and shall have no claim in respect or any such scaffolding or surplus materials 
as aforesaid except for any such mutually realized by the sale thereof. 
 

CLAUSE 7:  SHALL HAVE PAYMENT ON INTERMEDIATE CERTIFICATE 
REGARDING AS ADVANCES 
 

 No payment shall be made for works estimated to cost less than Rupees one 
thousand till after the whole of the work been completed and a certificate of completion 
given. But, in the case of works estimated to more than Rupees one thousand the 
Contractor shall on submitting the bill therefore he entitled to receive monthly payment 
proportionate to the part thereof than approved and passed by the Engineer-in-Charge, 
those certificate of such approval and passing of the sum so, payable shall be final and 
conclusive against the Contractor. But a such a intermediate payments shall be 
regarded as payment by way of advance against for work actually done and completed 
and shall not preclude the requiring of bad, unsound and imperfect or unskilful work to 
be removed and taken away and reconstructed or re-erected or be considered as an 
admission of the due performance of the contract or any part thereof in any respect, or 
the accruing of by claim nor shall it conclude, determine, or affect in any way the powers 
of the Engineer-in-Charge under those conditions or any of them as to the final set-wise 
or in any other way vary or effect the contract. The final bill shall be submitted by the 
Contractor, within one month of the date fixed for completion of the work otherwise the 
Engineer-in-Charge’s certificate of the measurement and of the total amount payable for 
the work accordingly shall be final and binding on all parties. 
 
CLAUSE 8:  BILLS TO BE SUBMITTED  
 
 A bill shall be submitted by the Contractor each month on or before the date fixed 
by the Engineer-in-Charge for all works executed in the previous month and the 
Engineer-in-Charge shall take or cause to be taken the requisite measurement for the 
purpose of having the verified and the claim, as far as admissible adjusted, if possible 
within the expiry of ten days from the presentation of the bill. If the Contractor does not 
submit the bill within the time fixed as aforesaid, the Engineer-in-Charge may depute a 
subordinate to measure-up the said work in the presence of the Contractor whose 
counter signature to the measurement list will be sufficient warrant and the Engineer-in-
Charge may prepare bill from such list which shall be binding on the Contractor in all 
respects. 
 

CLAUSE 9: BILLS TO BE PRINTED FORMS 
 

 The Contractor shall submit bills on the printed forms to be had on application at 
the Office of the Engineer-in-Charge and the charges in the bills shall always be entered 
at the rates specified in the tender of in the case of any extra work ordered in pursuance 
of these conditions, and not mentioned or provided not in the tender at the rate 
hereinafter provided for such work. 

 

CLAUSE 9(A):  PAYMENT TO CONTRACTORS THROUGH BANKS. 
 Payments due to the Contractor may, if so desired by him, be made to his Bank 
instead of direct to him provided that the Contractor furnished to the Engineer-in-Charge 
(a) an authorization in the form of a legally valid document each as power of attorney  
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conferring authority on the Bank to receive payment and (b) his own acceptance of the 
correctness of the account made, but as being due to him by Board or his signature on 
the bill of other claim preferred against Board before settlement of other claim preferred 
against Board before settlement by the Engineer-in-Charge of the account or claim by 
payment to the receipt given by the such bank shall constitute a full and sufficient 
discharge for the payments, the Contractor should wherever possible present his bills 
duly. Nothing herein contained shall operate to create in favour of the Bank any rights of 
required vice-versa the Board of Trustees of Visakhapatnam Port Trust. 
 

CLAUSE 10: 
 If the specification or estimate of the work provides for the use of any special 
description of materials to be supplied the Engineer-in-Charge store, or if it is required 
that the Contractor shall use certain stores to be provided by the Engineer-in-Charge 
(such materials and stores and the prices to be charged there, therefore, the 
convenience of the Contractor but not so as in any way to control and meaning or defect 
to this contract, specified in the schedule of memorandum hereto annexure), the 
Contractor shall be supplied with such materials and stores as required from time to 
time to be issued by him for the purpose of the contract only and the value the full 
quantity of materials and stores supplied at the rates specified in the said schedule or 
Memorandum may be set off or deducted from any such than due or thereafter to 
become due to the Contractor under the contract, or otherwise or against from the 
security deposit or the proceeds of the said thereof, if the same is held in Government 
Securities, the same or a sufficient portion thereof being in this case sold for the 
purpose.  All materials supplied to the Contractors shall remain the absolute property of 
Board, and shall not on any account be removed from the site of work, and shall at all 
names be open to inspection by the Engineer-in-Charge.  Any such materials unused 
and in perfectly good condition at the same of the completion or determination of the 
contract shall be returned to the Engineer-in-Charge’s stores, if it by a notice in writing 
under his hand he shall be so require but the Contractor shall not be entitled to return 
any such materials unless with such consent and shall have no claim for compensation 
on account of any such materials so supplied to him as aforesaid being unused by him 
or for any wastage in or damage to any such materials. 
 

CLUASE 11:   WORKS TO BE EXECUTED IN ACCORDANCE WITH 
SPECIFICATION DRAWINGS ETC. 
 

 The Contractor shall execute the whole and every part of the work in the most 
substantial and workmen like manner and both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The Contractor shall also 
conform exactly, fully and faithfully, to the designs, conform drawings and instructions in 
writing relating to the work side by the Engineer-in-Charge and lodged in his office and 
to which the Contractor shall be entitled to have access at such office. 
 

 Office or in the site of the work for the purpose of inspection during office hours 
and the Contractor shall if he so requires, be entitled at his own expense to make or 
cause to be made copies of the specifications and of all such designs, drawings and 
instructions as aforesaid. 
 

CLAUSE 12: ALTERATIONS IN SPECIFICATIONS AND DESIGNS: 
 RATES FOR WORKS NOT IN THE SCHEDULE 
The Engineer-in-Charge shall have power to make any alteration in omissions, from 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions, that may appear to him to be necessary or advisable during the progress of 
the work and the Contractor shall be bound to carryout the work in accordance with any  
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instructions which may be given to him in writing signed by the Engineer-in-Charge and 
such alterations, omissions, additions or substitutions shall not invalidate the contract 
and any altered, additional or substituted work which the Contractor may be directed to 
do in the manner above specified  as part of the work shall be carried out by the 
Contractor on the same conditions in all respects on which he agreed to do the main 
work. The time for completion for the work shall be extended in the proportion that the 
altered, additional or substituted work bears to the original contract work and the 
certificate of the Engineer-in-Charge shall be conclusive as to such proportion.   
 
1. PAYMENT FOR VARIATIONS: 
Variation permitted shall not exceed 25% in quantity of each individual item and +10% 
of the total contract price. 
 
For items not existing in the Bill of Quantities or substitution to items in the Bill of 
Quantities, rate payable should be determined by methods given below and in the order 
given below: 
 

i) Rates and prices in Contract if applicable plus escalation as per contract. 

ii) Rates and prices in the current Schedule of Rates plus ruling percentage. 

iii) Market rates of materials and labour, hire charges of plant and machinery used 

plus 15% for overheads and profits of contractor. 

For items in the Bill of Quantities but where quantities have increased beyond the 
variation limits, the rate payable for quantity in excess of the quantity in the Bill of 
Quantity plus the permissible variation should be: 
 

i) Rates and prices in contract plus escalation, failing which (ii) or (iii) below will 
apply  
 

ii) Rates and prices in the current VPT schedule of Rates plus ruling percentage, in 
respect of items covered in VPT schedule of Rates. 
 

iii) Market rates of material and labour, hire charges of plant and machinery used 
plus 15% for overheads and profits of contractor for items not covered in VPT 
schedule of Rates. 

 
For such extra work beyond permitted variation, within 14 days of the date of instruction 
for executing varied work, and before the commencement of such work, notice shall be 
given either (a) by the contractor to the Employer of his intention to claim extra payment 
or a varied rate or price, or (b) by the Employer to the contractor of his intention to vary 
rate or price.   
 
If there is delay in the Employer and the contractor coming to an agreement on the rate 
of an extra item, rates as proposed by the Employer shall be payable provisionally till 
such time as the rates are finally determined or till date mutually agreed. 
 
If the Nodal Officer or his nominee decides  that the urgency of varying the work prevent 
a quotation being given and considers not delaying the work, no quotation shall be 
given and the variation shall be treated as a Compensation Event. 
 

All increases beyond contract provision shall be taken to the notice of the Chief 
Engineer before execution of the same. 
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Clause –13 No compensation for alteration or restriction of work to be carried 
out: 
 If at any time after the commencement of the work the board shall for any reason 
what–so-ever, not required the whole there of as specified in the tender to be carried 
out the Engineer-in–charge shall given notice in writing of the fact to the contractor who 
shall have no claim to any payment or compensation whatsoever on account of any 
profit or advantage which might have derived from the execution of the work in full, but 
which he did not derive in consequence of the full month of the work not having been 
carried out neither shall be have any claim for compensation by reason of any 
alternations have been made in the original specifications, drawings designs, and 
instructions which shall involve any curtailment of the work as originally contemplated. 
 
Clause-14:  
 It shall appear to the Engineer-in-charge or his subordinate in-charge of the work, 
that any work has been executed with unsound imperfect or unskillful workmanship or 
with materials if any, inferior description or that any materials of articles provided by him 
for the execution of the work are unsound or of a quality inferior to that contract, the 
contractor shall on demand, in writing from the Engineer-in-Charge specifying the work 
materials, or articles complained of not withstanding that the same may have been 
inadvertently passed, certified and paid for, forthwith rectify or remove the materials or 
articles as specified and provided other proper and suitable materials or articles at his 
own proper change and cost, and in the event of his failing to do so when a  period to 
be specified by the Engineer-in-Charge his demand aforesaid then the contractor shall 
be liable to pay compensation at the rate of 1% on the amount of estimate for every day 
to   exceeding 10 days, while his failure that Engineer-in-charge may rectify with others, 
the materials articles complained of as the case may be at the risk or expense in all 
respects of the contractor. 
 

Clause-15:  Works be open to inspection contractor or responsible agent to be 
present. 

 All works under or in course of execution of executed in pursuance of the 
contract shall at all times be open to the inspection and supervision of the Engineer-in- 
Charge and his subordinate and the contractor shall at all times during the usual work 
hours and at all other times at which reasonable notice of the intention of the Engineer- 
in-charge or his subordinate to visit the works shall have been given to be contractor, 
either himself be present or receive orders and instructions or have a responsible agent 
duly accorded in writing, present for that purpose. Order given to the contractor’s agent 
shall be considered to have the same a force as if they had been given to the contractor 
himself. 
 
Clause-16:  Notice to be given before work is covered up  
   The contractor shall give not less than 15 days notice in writing to the Engineer-
in-charge or his subordinate-in-charge of the work before covering up or otherwise 
placing beyond the reach of measurement any work on order that the same may be 
measured and correct dimension there of be taken before the same so covered up to or 
placed beyond the each of measurement without such notice having been given or 
consent obtained, the same shall be uncovered at the contractor’s expense or in default 
there of no payment or allowance shall be made for such work or the materials with 
which the same was executed. 
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Clause-17:  Contractor liable for damage done and for imperfections for 3 
months after certificate. 

 In the contract his work people or servants shall break defense injure or destroy 
any part of building, in which they may be working or any building  road, road curbs, 
fence, enclosures, water pipes, cables, drains, electric or telephone posts or wires, 
trees, grass or grass land or cultivated ground continuous to the premises in which the 
work or any part of it is being executed or if any damage shall happen to the work while 
in progress, from any cause whatever or any imperfections become apparent in it within 
3  months.  After a certificate final or other of its completion shall have been given by 
the Engineer-in-charge as aforesaid, the contractor shall make the same good at his 
own expense, or in default, the Engineer-in-charge may cause the same to be made 
good by the other workmen and deduct the expense (of which the certificate of the 
Engineer-in-charge shall be final) from any sums that may be then, or at a time there 
after may become due to the contractor, or from his security deposit or the proceeds of 
sale, there of or of a sufficient portion thereof, the security deposit of the contractor shall 
not be refunded before the expiry of 3 months.  
 

Clause – 18 : Contractor to supply plant ladders scaffoldings etc.  
 The Contractor shall supply at his own cost materials (except such special 
materials if any, as many in accordance with the Contract be supplied from the 
Engineer-in-Charge stores, cordage, plant, tools appliances implements, ladders, 
tackle, scaffolding and temporary works requisite or proper for the proper execution of 
the work whether original altered or substituted and whether including in the 
specification or other documents forming part of the contract preferred to in these 
conditions, or not, on which may be necessary for the purpose satisfying or complying 
with the requirements of the Engineer-in-charge  as to any matter as to which under 
these conditions he is entitled to be satisfied or which he is entitled to require together 
with carriage therefore, to and from the work. The contractor shall also supply without 
charge the requisite number of persons with the means and materials necessary for the 
purpose of setting out work, and counting weighting and assisting in the measurement 
or examination at any time and from time to time of the work or materials. Failing his so 
doing the same may be provided by the Engineer-in-charge at the purpose of the 
contractor and the expenses, may be deducted from any money due to the contractor 
and the contract or from his security deposit of the proceeds of same thereof, or of a 
sufficient portion thereof. The Contractor shall also or vide all necessary facing and 
lights required to protect the public from accidents and shall be found to be a the 
expenses of defines of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and costs which may be awarded in any such suit, action or 
proceedings to any such persons of which may with the consent of the contractor be 
paid to compromise any claim by any said person. 
 

Clause –18 ‘A’: 
 In every case in which by virtue of the provision of section-12 sub-section (1) of 
the workmen’s Compensation Act, 1923 Government is obliged to pay Compensation to 
workmen employees by the contractor in execution of  the works Board will recover from 
the contractor the amount of the Compensation so paid, and without pre judice to the 
rights of  Board under section12, sub-section-2 of the said Act Board shall be at liberty 
to recover such amount of the Part there of by deducting it from the Security deposit or 
from any time due to or otherwise Board shall not be bound to contest any claim made 
against it under section-12, sub-section (1) or the said Act, except on the written request 
of the contractor and upon his giving to board full security for almost for which Board 
might become liable in Vensequence of contesting such claim. 
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Clause –19 : 
 No female labour shall be employed within the units of contentment. 
 

Clause –19 (1): 
 The contractor shall provide all facilities as provided under contract labour 
(Regulation and Abolition Act) 1970 and other Central / State enactments and shell be 
responsible for violation of any of the same. 
 

Clause –19(a): 
 In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this agreement the Contractor Labour 
(Regulation and Abolition) Act, 1970 and (herein after called the said Act) and Central 
rules made there under by Government of India and any other Act, Rules and 
Regulations made by the Central or State Government and such other rules and 
regulations made applicable by the Board from time to time in regard to payment of 
wage, wage period deductions from wages, recovery of wages not paid and deduction 
unauthorisedly made, maintenance of wage registers, wage cards, publication of scale 
of wages all terms returns and the maintenance of necessary health and sanitary 
arrangements. 
 

(b): The contractor shall obtain the necessary licence for employing the Contract 
labour for executing the work, now contracted upon as per the said Act and rules within 
15 days from the date of work order and shall ensure to maintain the same effective 
throughout the period of this contract at his own cost. The decision of the Board and or 
Asst. Labour Commissioner (Central) Regarding the applicability of the Act is final and 
binding on the contractor. 
 
(c) : The contractor shall in no case, commence the work, unless be obtained and 
produce the licence under the Act and the time for completion of work as given in the 
tender is inclusive of the time required to obtain produce the said licence. 
 
(d): If the Port is caused to pay reimburse or incur such amount as may be necessary 
to cause or to observe for non observance of the provisions stipulated in Clause-19(a) 
mentioned above, on the part of the contractor the Engineer-in-Charge shall have the 
right to deduct from any moneys due to the Contractor his security deposit or recover 
from the Contractor personally any sum required or estimated to be recovered for 
making good the loss or damages suffered by the Board. 
 
(e): It shall be the duty of the Contractor to obtain a licence under the Act for such 
number of workmen as may be necessary for the completion of the work within the 
prescribed time and any recommendation regarding the number of workmen made by 
the Engineer-in-Charge shall not absolve the Contractor from his responsibility in 
completing the work within the prescribed time. 
 
(f): The contractor shall also observe the following conditions : 
i) No female labour shall be employed within the limits of cantonment 
ii) No labour below the age of 12 years shall be employed. 
iii) The Contractor shall pay not less than minimum wage to labourers 

engaged by him on the work. 
 

EXPLANATION: 
  “Minimum Wage” means whether for time or piece  work notified by the Ministry 
of Labour Employment and Rehabilitation (Replacement of labour and Employment). 
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New Delhi as made applicable for works under this organization and the minimum wage 
act and where such wages have not been so notified the wages prescribed by the 
Central Public Works Department for the District in which the work is done or such rates 
as would be notified by the Board from time to time. 
 

iv) The Contractor shall not withstanding the provision of any contract to the 
contrary, cause to be paid minimum wage to labourers indirectly engaged on the 
above work including any labour engaged by his sub – contractors in connection 
with the said works as if the labourers had been immediately employed by him. 
 

v) Vis-à-vis the Board, the Contractor shall be primarily liable for all 
payments to be made under area for the observance of the Act Rules and 
Regulations aforesaid without prejudice in his right to claim indemnity from his 
Sub-contractor. 

 

vi) The Contractor shall at his own expenses provide or arrange for the 
provision of foot-wear for any labour doing cement mixing work (The Contractor 
has undertaken to execute under this contract) to the satisfaction of the 
Engineer-in-charge and on his failure to cost thereof from the Contractor.  
 

vii) The Contractor shall submit by the 4th and 19th of every month to the Engineer-in-
charge, as true statement showing respect of the second half of the proceeding 
month and first of the current month respectively (1) the number of labourers 
employed by him on the work (2) their working hours, (3) the wages paid to them, 
(4)  the accidents that occurred using the said fortnight showing the 
circumstances under by them and (5) the number of female workers who have 
been allowed maternity benefit according to Clause-19-C and the amount paid to 
them failing which the Contractor shall be liable to pay to the Board, sum not 
exceeding Rs.50/- for each default or materially incorrect statement. The decision 
of the Executive Engineer shall be final in deducting from any bill due to the 
Contractor the amount levied as fine.  

 

Clause – 19 (C): 
 Maternity benefit rules for female workers employed by Contractors, leave and 
pay during leave shall be regulated as follows: 
 

1. LEAVE: i) In case of delivery, maternity leave not exceeding 3 weeks, 4 
weeks up to and including the day of delivery and 4 weeks, following that 
day. 
ii) In case of miscarriage up to 3 weeks from the date of miscarriage. 

 

2. PAY: In case of delivery, leave pay during maternity leave will be at the 
rate of the Women ‘s average daily earnings calculated on the total wages 
earned on the days when full time work was done during a period of 3 
months immediately proceedings the date on which gives notice that the 
excepts to be confined or at the rate of 75 paise a day whichever is 
greater. 

 

 ii) In case of miscarriage, leave pay at the rate of average daily earnings 
calculated on the total wages earned on the days when full time work was 
done during a period of 3 months immediately proceeding the date of such 
miscarriage.    

 

3. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 
No maternity leave benefit shall be admissible to a women unless she has 
been employed for a total period not less than 6 months.  
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Clause – 20 Work on Sundays work not to be sublet contract may be rescinded 
and security deposit for sub-letting bribing of the contractor become 
insolvent. 

 Act, Rules and Regulations aforesaid shall be deemed to be apart of this contract 
and any breach thereof shall be deemed to be a break of this contract. 
 

Clause – 21:  
 The Contract shall not be assigned or subject without the written approval of the 
Engineer-in-charge, and if the Contractor shall assign or sublet this contract or attempt 
so to do, or becomes insolvent or commence any insolvency proceedings or make any 
composite or with this creditors or attempt so to do or it any bribe, gratuity, gift lead 
perquisite reward for advantage, precautionary and otherwise shall either directly or 
indirectly be given promised or offered by the contractor, or any of his servants of 
agents, to any public office or person in the employ of Board in any way relating to hi  
office or employment or if any such officer or person shall become in any way directly or 
indirectly interested in the contract, the Engineer-in-charge may thereupon by notice in 
writing rescind the contract and the Security Deposit of the Contractor shall thereupon 
stand forfeited and be absolutely at the disposal of Board and the same consequences 
shall ensure as if the contract had been rescind under Clause –3 hereof and in addition 
the Contractor shall not be entitled to recover or be paid for any work thereto for actually 
performed under the contractor. 
 
Clause – 22: Sum payable by way of compensation to be considered as 

reasonable compensation without reference to actual loss changes 
in constitution of firm works under direction of the C.E. settlement of 
dispute.  

 All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to the applied to the use of Board without 
reference to the actual loss or damage sustained and or not any damage shall have 
been sustained  
 

Clause – 23:  
 In the case of a tender by partners any change in continuation of the firm shall be 
forthwith notified by the Contractor to Engineer-in-Charge for his information. 
 

Clause – 24: 
 All works to be executed under the contract shall be executed under the direction 
and subject to the approval in all respects of the Chief Engineer, Visakhapatnam Port 
Trust for the time being who shall be entitled to direct at what point or points and on 
what manner they are to be commenced and from time to time carried on.    
 

 CLAUSE – 25 to 29 Deleted.   
 

CLAUSE – 30   Stores of European manufacture to be obtained from Board. 
 The contractor shall obtain from the stores of the Engineer-in-charge all stores 
and articles of European or American Manufacture which may be required for the work 
or any part thereof or in making up articles, required therefore, or in connection there 
with unless he has obtained permission in wring from the Engineer-in-charge to obtain 
such stores an articles elsewhere.  The value of such stores and articles as may be 
supplied to the contractor by the Engineer-in-charge will be debited to the contractor in 
his account  at the rates shown in the Schedule attached to the contract and it they are 
not entered  in the Schedule they will be debited at cost price which for the purpose of 
this contract include the cost of carriage and other expenses, whatever which shall have 
been incurred in obtaining  delivery of the same at the stores aforesaid. 
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CLAUSE – 31:  Lump sums in estimates. 
 When the estimate on which the tender is made include lump sum in respect of 
parts of the work, the contractor shall be entitled to payment  in respect  of the  items of 
work involved or the part of the work in question at the same rates as are  payable, 
under this contract for such items, or if the part of the work in question is not in the 
opinion, of the Engineer-in-charge may at his discretion pay the lump sum amount  
entered in the estimate and the certificate in writing of the Engineer-in-charge shall be 
final and conclusive against the contract with regard to pay sum or sums payable to him 
under the provision of this clause. 
 
CLAUSE- 32:   Action  where no specification. 
 In the case of any class of work for which there is no such specifications  as in 
mentioned in Rule-I such work shall be carried out in accordance  with the district 
specification and in the event of there being so strict specification then in such cases 
the work shall be carried out in all respects in accordance with the instructions and 
requirement of the Engineer-in-charge 
 
CLAUSE- 33:     Definition of work. 
 
 The expression “work” where used in these conditions shall unless there be 
something either in the subject context repugnant to such construction be constructed  
and take to mean the works by or by virtue of the contract contracted  to be executed 
whether temporary or permanent and whether original, altered, substituted or additional. 

 
INTERPRETATION CLAUSE; 
The Board means the Trustees of Visakhapatnam Port Trust and its successors. 
Works importing the singular number only include the plural number and vice-versa. 
 
CLAUSE – 34:  Care to be taken for underground cables/pipelines. 
 
 Service lines such as electricity cables, fibre optic I.T.cables, water supply lines, 
sewer   and drainage pipes, telecommunication cables etc., are embedded in the port 
roads, road side berms hard surfaced areas, pavements etc. The fibre optical I.T. cable 
is very costly and if damaged requires  replacement for full length as jointing would be 
ineffective.  
 

The contractor, therefore, before commencing any excavation shall seek the 
specific clearance of the route proposed for excavation from the Engineer-in-charge.  
Not-withstanding such approval he shall be responsible to take necessary precautions 
by way of deploying suitable  means and restraint to avoid damage to any of the service 
lines.  In case of any damages caused during excavation or subsequently during 
progress of the work, the contractor should replace the same forthwith to original design 
with material procured from manufacturers approved by V.P.T.  as required, at his cost, 
failing which, recovery of cost thereof including cost of  down time of the facility as 
evaluated  by the Engineer-in-charge, would be effected from the bill amounts payable  
to the contractor. 
  

Further, earth  work excavation in such areas should not be undertaken with 
mechanical means such as proclaimer/JCB/Earth mover etc., it should be carried out by 
the contractor manually taking proper precautions. 
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ADDITIONAL CONDITIONS: 
 
1. MATERIALS OBTAINED FROM DISMANTLEMENT;     

Contractor in course of their work should understand that all materials (i.e. stone 
and other materials obtained in the work as dismantling etc., will be considered 
as Board property and will be disposed off to the best of advantage of the Board. 

 
2. The contractor under take to have the site clean, free from rubbish to the  
satisfaction of the Engineer-in-charge.  All surplus materials, rubbish etc., will be 
removed to the place fixed by the Engineer-in-charge and nothing extra will be  paid. 
 

3.  INCONVENIENCE TO PUBLIC; 
The contractors shall not deposit materials on any site, which will seriously 
inconvenience the public. The Engineer-in-charge may required the contractor to 
remove any materials which are considered by him to be dangerous or 
inconvenience to the pubic or cause to be removed at the contractor’s cost. 

 
4.HUTTING FOR LABOUR; 

 
The contractor(s) shall at his/their own cost provide his/their labour with hutting on the 
approved site and shall make arrangement for conservancy and sanitation in the labour 
camp to the satisfaction of the local public health and Medical  authorities.  He also 
make arrangement at his/their own cost for laying of pipe lines for water supply to 
his/their labour camp from the existing mains whenever Available and shall pay all fees 
charges and expenses in connection with and   Incidental thereto. 

 

5. PROHIBITION AGAINST THE EMPLOYMENT  OF COAL MINES OR 
CONTROLLED AREA LABOUR; 
The contractor shall not employ coal mining or controlled area labour failing under any 
category whatsoever on or in connection with the work or recruit labour from area 
within the radius of 20 miles of the controlled area. Subject to above the contractor 
shall employ imported labour only i.e., depot imported or labour imported labour by 
contractor from area from which import is permitted.  

 

  Where ceiling price for imported labour has been fixed by provincial or Regional 
Labour Committee not more than the ceiling price shall be paid to the labour by the 
Contractor. 

 

  The Contractor shall immediately remove any labour, which may be pointed out 
by the Engineer-in-charge as being a coal mining or controlled area labour.  Failure to 
do so shall tender the Contractor liable to pay the Board a sum calculated at the rate 
of Rs.10/- per day per labour. The Certificate of the Engineer-in-charge about the 
number of the coal mining or controlled area labour and the number of the days, which 
they worked, shall be final and binding upon all parties to this contract. 

 

  It is declared and agreed between the parties that the aforesaid stipulation in this 
clause is one in which the public are interested with the remaining of the exception of 
Section-74 of the Indian Contract, 1972. 

 

6. CONDITIONS REGARDING WATER SUPPLY ARRANGEMENTS: 
  If the water required to execution of work is supplied  to the Contractor by Board. 
It will be subject to the conditions and rates laid down in the local rules or the supply of 
water in force at the time of the acceptance of the contract. The Contractor shall make  
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his own arrangements for water connections and laying pipelines of sources of supply 
from existing mains. 

 

7 .DELAY  IN OBTAINING MATERIALS BY THE DEPARTMENT; 
Owing to difficulty  in obtaining certain materials in the open market the Board 

have undertaken to supply materials specified  in Schedule ‘A’ of the tender form at 
rates stated therein.  There may be delay in obtaining the materials by the department 
and Contractor is therefore required to keep himself in touch with the day to day position 
regarding the supply materials from the Engineer-in- Charge and to so adjust the 
progress of the work that labour may not  remain  Idle  nor may there by any other claim  
due to or arising from delay in obtaining the materials.  It should clearly understand that 
no claim whatsoever should be entertained by the Board on account of delay in 
supplying materials. 
 

8.   RETURN OF SURPLUS MATERIALS: 
Notwithstanding any thing contained to the contrary in any or all of the clauses of this 
contract where any materials for the execution of the contract or procured with the 
assistance of Board either by issue from Board stocks or purchase made under orders 
of permits or license issued by the Board the Contractor shall hold the said materials 
economically and solely for the purpose of the contract and not dispose of them without 
the permission of the Board and return if  required by the Engineer-in-charge all surplus 
or unserviceable materials that May be left with him after the completion of the contract 
at its termination of\ any reason whatsoever on being paid or credited such price as the 
Engineer-in  Charge shall determine having due regard to the condition of the materials.  
The price allowed to the contractor however shall not exceed the amount charged to 
him excluding the storage charge if any. The decision of the Engineer-in-charge shall be 
final and conclusive.  In the event of breach of the aforesaid condition the contractor  
shall in addition to throwing  himself   open to the action or contravention of the terms of 
the license or permit and or  for all moneys, advantages or profits resulting  or which in 
the usual  course would  have resulted to him by reason of breach. 
 
9.EXTENSION OF THE LIMIT FOR COMPLETION OF WORK: 
 

If the contractor shall desires on extension of the time for completion of the work 
under Clause-5 of the  contract no application for such extension will be entertained  if 
it is not received in sufficient time to allow the Chairman to consider  it and the 
contractor  will be responsible for the consequences arising out of the negligence in 
this respect. 

 
S. No. 10 to 13 Deleted. 
 
14.   I/We agree that should I/we fail to commence the work specified in the above 
memorandum or should I/we deposit the full amount of security deposit specified in 
above memorandum in accordance with Clause-I (a) of the said conditions contract and 
an amount equal to the amount of the earnest money mentioned in the  form  of 
invitation to tender shall be absolutely forfeited to the Board be recovered out of the 
deposit in so far  at the same may extend in terms of the said bond in the event of 
deficiency out of any other moneys due to me or otherwise. 
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15. CONDITIONS RELATING TO THE EXECUTION OF ADDITIONAL WORK: 
      

. No deviation from specifications stipulated in the contract of additional items of 
works shall be carried out by the contractor unless the rates of the substitute altered or 
additional items have been approved in writing by the competent authority, failing which 
Board will not be bound to entertain any claim on this account. 
 
 
16. I am/we are not related to any of the Officers employed by the Central P.W.D. or 
any officer of the rank of Asst. Secretary above in the Ministry of W.H. & S. 
 
S. No. 17 Deleted. 
 
18. Sales tax or any other tax on materials in respect of this contract shall be payable by 
the Contractor and Board will not entertain any claim whatsoever in this respect. 
 

 
 
 
 
 
CONTRACTOR                                                                EXCUTIVE ENGINEER(East) 
 
 
 
 
 
 


