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Sealed Tenders in the prescribed proforma are invited for the work mentioned hereunder
from reputed contractors having experience in executing “Civil works”

1. EGE®EC EOE xEE'E / Name of work: “Supply and fixing stainless steel letter and port emblem for
newly construction entrance gate at north east corner of
the AOB in port area.

2. +XEQ'EEEXEIE +EEMEIE / Estimated Cost:  Rs. 1,61,760/-
3.<C.B"E.b+0./EM.D. : Rs. 3,240/-

4. EXEE'EnuE |E{EJE EOE "EU+2E - (ME&®U 'EE{E°EOQ ) /
Cost of tender papers (Non- refundable)Rs.200/- + 18% GST ie., 240/-

5. eerene nesaitateontaro  +HAEEIE E EIEEIE / Last date of request for tender papers.: 06-08-2019.
0. exetenit [EEEVEEDID  Eomunts EOO +/EEIE"E EiEEIE / Last date for issue of tender papers.: 06-08-2019.

7. et EeiEeovants E0O BIEEIE +E@®( °E'EZE /Date and time for receipt of tender.: 07-08-2019.
14.00 EVE iEE Exit EnukB -0 Enixé 1405 REVE& E&0 ®EEnu JEEA+EO /
Upto 14.00 Hrs. Tenders will be opened on same day after 15.00 Hrs.

ExEE EnuE |E{EJE VEE®UO E0®UXE4 EOE +xEO®UEAVE +Ea:pYiE@UO EoE4 E'E.(EEA.]AG.E40 E E.2E.B'E/E."EQ.+E4.+. Ed0 XEE'E {E®U EXEE EnuE |E(EJE "EU+E E46 EEB b+0.b+0.
SEEYLpIEGUETAGO'EEPOIE ESES / +XEQOEUESEIE RESES %4 i .0.75 +EEJE EOE BE6 'E'EC Ead +/Enu@d |EE(E *E(EEIEE |E'EENE iEIEE B.E(E. EO.B4.]60. (EAVEOEG®UE E'E EGUhE VEES EXEE EnuEESE®U
=xE ExEE EnUE nU%EE E4VEEA EOEA E'E.{EEA.]AG. ‘E4nE°EE<]6 WWW.VIZAG PORT. COM.2E4 Down load E6®UXEE SEEV:piEa 2ep. =xVzdp <xE ExEE EnUE nU%EE E4VEEa E6O

EOO EIE ExEE EnuE |ESEQIE Eo®UIES °%E EE SEOEOEXEEA 2pEAMEa E{ESExEa 3 (IEOXE) 'E'EEa "Ea 31 "EESEC 'EOKE 'E'EC EoEa °E EE(iE +Ee°EiE 16xEC+Ea E®U EOE E'E'E®UhE VEE3 °U.
Eok *E'EE(E E(ESE+Ed T EEE EoF <£0 [EEOE®N Ed0 EOE'EC EOF EjoEiEE(ED ECE ExE'(EEnuxE EOE +xEOE'E EOF |E'EERE (EJE <€ [EEOE®U EAO 3 £ /E(EEEnuiE Eokeee Eok
EVESE'E4 [EEIE EOE'EC mEQEEEXEE EMEIE E40 40% °E4 EO'E XEA xéa ks, €0 |EEoéoy Edo 2 E/E(EENUIE EOESEEA EOF EVE'E'Ea [EEIE mopec +EGEEENEE £EMEE Ed
50% |EBIEYEIE otaemoe xe 1abEs, iEIEE <EO [EEOE®U EOE BEO  Eoktec VEES +EGEEEXEIE +EMEIE Eso 80% [EBIEYEIE %4 E/EQ'E XE VipEd EOF +xEOIE E * +£ EdniEo
Eny EEQEEJEEIPONE'E {EEAICE JAGY0 "Ea (EEVEOEPSIE Ea [EEVEOEPOIE xEvipd vep IEEA SEGUEOE®UO EE ECVEEXEED nEsjE "Ea {EAEVEOEO®UNE EOF |E'EERE |EAVEE VEEB .
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Request for issue of tender papers shall be addressed to the undersigned enclosing D.D. in
favour of FA&CAQO/VPT towards cost of tender papers along with copies of Solvency from
Nationalised Bank/ Scheduled Bank to the extent of Rs.0.75 Lakhs obtained within one year,
valid APVAT Registration. The tenderer who wishes to download the tender documents from
the VPT Website (WWW VIZAG PORT. Com) have to pay the cost of tender papers at the time
of submission of tender in a separate sealed cover. Otherwise their tender will not be
considered, the tenderers are required to observe the website to find out any corrigendum
issued subsequent to the downloading of the tender notice and schedule. Details of average
annual turn over not less than 30% of estimate cost during the last 3 (three) years ending 31st
March of the previous financial year, duly certified by the Charted Accountant, proof of
experience in similar nature of works i.e., experience of having successfully completed civil
works during last 7 years ending last day of month previous to the one in which applications are
invited should be 3 (three) completed civil works each costing not less than the amount equal to
40% of the estimated cost (or) 2 (two) completed civil works each costing not less than 50% of
the estimated cost (or) one completed civil work costing not less than 80% of the estimated cost
and proof of Registration with Government / Public Sector undertaking in respect of applicants
not registered with Visakhapatnam Port Trust. If any amendment or addendum will be issued
before opening of the tenders and the same may be looked in the VPT Web site and any further
clarifications can also obtained from CE’s office VPT.

ExEE EnuE |E{EJE VEE®UO E6®uUxE4 EOE +EVEEOE®U *EO®UEIEIE V28p *
The right of issue of tender papers is reserved.
EXECUTIVE ENGINEER (East)

Copy to: EE(CP) for information.
Copy to: FA&CAQO/ Nodal Officer, IT / V.O. -for information.

Copy to: Dy.Director (ITS) along with complete bid document in Soft copy form to
publish on the V.P.T. Web site upto .07.2019

Copy to: A.S. to arrange display the tender notice on the notice board.

Copy to: EE (West)/AE(West) - for information.

Copy to: SE-V — for information.

Copy to: M/s. Builders Association of India, Plot No.43&44, \

4th Floor, Siripuram, Visakhapatnam
Copy to: The Garison Engineer, MES, Visakhapatnam

Copy to: The Chief Engineer, DGNP, Visakhapatnam For information
Copy to: The Chief Engineer, NAVY, Visakhapatnam with a request
Copy to: The Supdt. Engineer, CPWD, Visakhapatnam to arrange

Copy to: The Supdt. Engineer, R&B, Visakhapatnam > wide publicity

Copy to: The Supdt. Engineer, Public Health Visakhapatnam
Copy to: The Chief Engineer, VMC, Visakhapatnam

Copy to: The Chief Engineer, VUDA, Visakhapatnam

Copy to: The Divl. Rly. Manager(Engg.), Waltair, Visakhapatnan
Copy to: The Chief Engineer, M/s. R.I.N.L., Steel Plant, Visakhapatnam.
Copy to: The Chief Engineer, M/s. N.T.P.C., Visakhapatnam. J

Copy to: The Chief Engineer, M/s. N.H.A.l.;, Marripalem, Visakhapatnam

VISAKHAPATNAM PORT TRUST
ENGINEERING DEPARTMENT



Name of the work: “Supply and fixing stainless steel letter and port emblem for newly
construction entrance gate at north east corner of the AOB in port area.

NOTICE INVITING TENDERS

1. Percentage Rate tenders are invited for the work “Supply of Labour and truck to attend
facelift and housekeeping works from H-7 area to convent junction in connection with the
visit of MOST in Port Area”.

ESTIMATED COST: 1,61,760/-

2. Contract Documents consisting of the detailed plans completed specifications the
Schedule of quantities of the various clauses of work to be done and the set of
CONDITIONS OF CONTRACT enclosed.

3. A sum of Rs.200/- + 18% GST ie., 240/- shall be paid to FA &CAO/VPT towards
transaction fee.

4. The time allowed for completion of the work will be mentioned therein
5. Earnest money amounting Rs.3,240/- (Rupees three thousand two hundred and forty
only) shall be paid to FA&CAO (Port Trust) by way of DD/BG issued by

Nationalised/Scheduled Banks.

6 The successful bidder whose tender is accepted will be required to furnish security for
the due fulfilment of this contract consisting of a percentage deduction from the Monthly
payment to be made on account to the contractor. The Earnest Money will be treated as
part of the security of work done.

7 The acceptance of tender will rest with the Chairman, Visakhapatnam Port Trust Which
does not bind itself to accept lowest tender and reserves to itself the authority to reject
any or all of the tenders received without the assignment of any reason. All tenders in
which any of the prescribed condition are not fulfilled will be rejected.

8. Tenders which do not fulfil all or any of the above conditions and or incomplete in any
respect are liable to summary rejection and tenders containing uncalled for Remarks or
any additional conditions are also liable for summary rejection.

9. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by
the contractors, who resort to canvassing will be liable to rejection.

10. (@) the tenderer should not introduce item rates such tenders will be rejected.
(b) The percentage above/below quoted shall be common for all items.
(c) The percentage shall be quoted in figures and words and shall be accurately filled in.

11. Sales Tax or any other taxes on materials or on works contract as applicable in respect of
this contract should be payable by the contractor and Port Trust will not entertain any
claims whatsoever in this respect.

CONTRACTOR



12.

13

14.

15.

16.

17.

18.

The tender will have to give a certificate that he is not related to any officer of
Visakhapatnam Port Trust or any Officer in the rank of under Secretary or above in the
Ministry of Surface Transport, Government of India. The tenderer should give a
declaration along with his tender about the name of the relations who are employed as
Non-Gazetted Officer in Port Trust.

No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of Government of India is allowed to
work as a Contractor for a period of 2 years of his retirement from Government of India.
This contract is liable to be cancelled if either the Contractor or any of his employee is
found at any time to be such a person who has not obtained the permission of the
Government of India as aforesaid before submission of the tender or engagement in the
Contractor’s service as the case may be.

Site for the execution of the work will be made available as soon as the work is awarded
in case it is not possible for the department to make available the entire site at a time on
the award of the work. The Contractor will have to arrange their working programme
suitably. No claim whatsoever for handing over the site in stages will be entertained, and
the decision of the Chief Engineer is final and cannot be questioned.

The Contractor shall produce a licence in the prescribed form from Asst. Labour
Commissioner (Central), within 15 days from the date of work order and on his failure to
do so the contract is liable to be terminated and the Earnest Money Deposit or Security
Deposit whichever is to his credit shall be forfeited and the Contract shall have no claim
whatsoever on this account.

The Tender submitted by the tenderer should be valid for a minimum period of 3 (Three)

months from the date of opening of tender and the tenderer cannot amend, alter or
revoke his tender in any way during this period, and if he does so, the E.M.D. paid by
him shall be forfeited without any notice.

The successful tenderer(s) shall execute an agreement with Visakhapatnam Port Trust
Board on a Non-judicial stamp paper in the prescribed form.

The tenderers should acquaint themselves with the work and working conditions of the
site and locality and no claim will be entertained on this issue and the decision of Chief
Engineer is final and cannot be questioned.

19. a) According to GST Act every dealer is liable to be registered whose aggregate turn over

exceeds Rs.20.00lakhs for supply of Goods/ service/ executing any works contractor.

b) Accordingly GSTIN is to be provided for participation to tender and to award the contract.

The applicable ATDS as per the contract GST/CGST Act, will be deducted as and when
notified by the Government.

(c)(i) To include Cess component @ 1% in the estimate in respect of the construction works

to be executed subject to the condition that the required time for completion of the
construction work is more than a year and also the construction work involves
engagement of ten or more building workers and (ii) No deduction of Cess is to be made
while processing the relevant work bill unless the corresponding amount is included in
the estimates

CONTRACTOR



20.

21.

22.

23.

24.

25.

26.

27.

The tenderer should read the specifications and study the working drawing and special
conditions etc., carefully before submitting the tender.

P.F. contribution to the contract labour, in case the Contractor engages more than 20
workers, shall be payable by the Contractor. He shall produce documentary proof of
registration with P.F. Authorities along with P.F. Code number. Also documentary proof
of payment of P.F. contribution to the Contract Labour Regularly shall be produced with
every interim certificate failing which no payment will be released to the Contractor. The
Port Trust will not entertain any claim whatsoever in this respect.

Payment to the contract labour if any involved in the works entrusted are to be paid by
the Contractor in the presence of the section officer of V.P.T. Further, the Contractor has
to submit documentary evidence in support of the payments made to the labour engaged
in the work along with subsequent running account bill, failing which the bill will not be
passed.\

In respect of P.F. Contribution recovered from the labour and remitted to the P.F.
Commissioner, documentary evidence in support of the same is to be submitted by the
Contractor along with subsequent running account bill, failing which the bill will not be
passed.

The Contractor to whom the work is awarded shall invariably produce the PAN Number
obtained from the Income Tax Authorities, along with proof.

The contractor shall upload required document as per the Check list enclosed
(Annexure-V) along with tenders. The tenders received without uploading required
documents as per the checklist will be liable for rejection.

The tenderers should make their own arrangement to furnish original B.G to the
Organization directly by the issuing of B.G submitted towards E.M.D

The tenderers who wishes to submit B.G towards E.M.D should submit original B.G along
with their tender and the tenderer should ensure that the branch issuing authority should
sent an unstamped duplicate copy of the guarantee directly to the beneficiary by register
post with Acknowledgement due before opening price bids with a covering letter
requesting them to compare with the original received from their customer and confirm
that it is in order, in case of a single cover system, the tenderer who wished to submit
B.G towards E.M.D should submit original B.G along with the tender and the
confirmation by the banker in support of the issue of bank guarantee is to be received
before acceptance of the tender by the tender committee.

28. The contractors/Firms while quoting tender shall note that, no post tender negotiations will

29.

be held with the L—1 tenderers, except in exceptional cases, wherever it is found
necessary.

In the event that two or more bidders quote the same amount of percentage (The “Tie
Bidders”) the authority shall identify the selected bidder by draw of lots which shall be
conducted, with prior notice in the presence of the Tie Bidders who choose to attend.

30. Tenderers shall submit the experience/completion certificates along with their tender, duly

notarized.

CONTRACTOR



31. In case the documents submitted by the bidder found to be not genuine, the management
reserves the right to forfeit the EMD/SD besides not to allow to participate in future
tenders of VPT.

32. The rate to be quoted should be exclusive of service Tax component, if the contractor/firms
claims / bills/ invoices contain Service Tax registration No., the Service Tax amount will be
admitted for payment without insisting for Service Tax challan.

33. Income Tax @ 1% is applicable in case of payment to a resident Contractor/Sub-
Contractor being an individual or HUF and for the payments in respect of resident
Contractor / Sub-Contractor other than individuals and HUF, IT @ 2% is applicable under
Section 194(C) of Income Tax Act.

34. The supplier/contractor is required to remit GST as per the “Tax invoice” and file the details

in GSTRI on or before 10" of the subsequent month to enable VPT to claim in put tax
credit otherwise the said tax invoice will be kept pending for payment.

EXECUTIVE ENGINEER(EAST)

CONTRACTOR



VISAKHAPATNAM PORT TRUST
ENGINEERING DEPARTMENT

PERCENTAGE - TENDER FOR WORKS

| / We hereby Tender for execution for Board of Trustees of the Visakhapatnam
Port Trust of the works specified in the Tender memorandum within the time specified in such
memorandum at the rates specified therein and in accordance in all respects with the
specifications design and instructions in writing referred to in Rule - 1 hereof and in clause - Il of
the conditions of contract and with such materials as are provided for by end in all other
respects in accordance with such conditions so far as applicable.

MEMORANDUM (GENERAL DESCRIPTION)

a) Name of the work:

b) Estimated Cost
c) Earnest Money

d) Security Deposit

e) Percentage to be deducted from bills
towards Security Deposit

f) Time allowed for the above work from
date of written order.

“Supply and fixing stainless steel letter and = port

emblem for newly construction entrance gate at
north east corner of the AOB'In port

area”.

. Rs. 1,61,760 /-
: Rs.3,240/-

: 10% of the contract amount

10% of the gross bill amount will be
recovered towards S.D. from the bills till the
entire amount of 10% of the contract value is
reached including EMD.

21 (twenty one) days

g) Maintenance Period 3 (three) months
ltem ltem of Work Quantity Unit Rate to be Amount
No. Per Quotationed
1 2 3 5 6.

CONTRACTOR
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Should this Tender be accepted I/We hereby agreed to abide by and fulfil all the terms and
provisions of the conditions contained in the pamphlet named "GENERAL DIRECTIONS AND
CONDITIONS OF CONTRACT" which have been read by me, read and explained to me so far
as applicable, or in default there of to forfeit and pay to the Board of Trustees or its successors
in office the sums of money mentioned in the said conditions:

Give particulars and Nos. strike out (a) if no The sum of Rs.3,240/- is deposit with the

cash security deposit is to be taken Financial Adviser and Chief Accounts Officer
(Port Trust) and full value of which is to be
absolutely forfeited by the Board or its
successors, in Office, without prejudice to any
other rights or remedies of the said Board or it
successors in office should I / We fail to

Strikeout (b) if any Cash Security Deposit is commence the work specified in the above

taken memorandum of should | / we not deposit the
full amount of SECURITY DEPOSIT specified
in the above memorandum in accordance with
Clause | (a) of the said conditions of Contract,

Receipt attached as Earnest Money (A) the otherwise the said sum of Rs.3,240/- (Rupees
three thousand two hundred and forty only)
shall be retained by Government as on
account of such SECURITY DEPOSIT as
aforesaid or (b) the full value of which shall be
retained by BOARD on account of the
SECURITY DEPOSIT specified in Clause | (b)
of the said conditions of contract.

Signature of contractor before submission Dated the -------- day of ------------
of Tender.
Signature of witness to Witness:
Contractor's Signature
Address:
Occupation:

The above Tender is here by accepted
by me on behalf of the Board of Trustees
of Visakhapatnam Port Trust.

Signature of the Officer by whom accepted. Dated the ---------- day of --------------

CHAIRMAN
VISAKHAPATNAM PORT TRUST

The common seal of the BOARD OF TRUSTEES of the Port of Visakhapatnam has been
affixed in the presence of Sri CHAIRMAN of the Board of
Trustees has signed on behalf of the Board in the presence of

CONTRACTOR




VISAKHAPATNAM PORT TRUST
ENGINEERING DEPARTMENT

SCHEDULE °‘ A’

Schedule showing (approximately) the materials to be supplied by the Visakhapatnam
Port Trust Board under Clause — 10 of the General Conditions of Contract to be executed and

the rates at which they are “to be charged for .

OF WORK:- “Supply and fixing stainless steel letter and port emblem for newly
construction entrance gate at north east corner of the AOB in port area”.

SL. Description of Approx. Unit Rate at which the Place of delivery
No. materials quantity materials will be
charged to the
Contractor
-NIL-
CONTRACTOR

EXECUTIVE ENGINEER (East)

Note: Visakhapatnam Port Trust will not supply water, cement, steel required for the work for
both permanent and temporary works and the contractor himself shall procure the same.



VISAKHAPATNAM PORT TRUST
ENGINEERING DEPARTMENT

OF WORK: - Supply and fixing stainless steel letter and port emblem for newly
construction entrance gate at north east corner of the AOB in port area.

SCHEDULE-B

ltem
No.

Description of Work No. or Unit Estimated Rate AMOUNT
Qty.

Figure Words Rs. =

2 3 4 5 6 7

Supplying  fabricating and| 81 Each 800.00 Eight 64800
fixing stainless steel letters of hundred
grade-304 in required rupees
language and size, with 1”
embossing depth, fixing at all
heights up to 6m., on RCC or
masonry walls, made with 22
gauge SS sheet including
scaffolding, fixing charges and
cost of accessories, polishing
and buffing as directed by
Engineer in charge complete.
All labour and materials.

a) 10” height letters.

b) 12” height letters. 20 Each 960.00 Nine 19200
hundred

and sixty
rupees

Supplying, fabricating and| 1296 | Sq.Inch 60.00 Sixty 77760
fixing stainless steel logo / rupees
Emblem of grade-304 in
required size, shape and
colour with 2" embossing
depth, fixing at all heights up to
6m., on RCC or masonry
walls, made with 1.6mm thick
SS sheet including scaffolding,
fixing charges and cost of
accessories, polishing  and
buffing as directed by Engineer
in charge complete. All labour
and materials.

Amount put to tender Rs: 1,61,760/-
Percentage Excess/Less over the amount put to tender %

EXECUTIVE ENGINEER (East)




VISAKHAPATNAM PORT TRUST
ENGINEERING DEPARTMENT

NAME OF WORK: “Supply and fixing stainless steel letter and port emblem for newly
construction entrance gate at north east corner of the AOB in port area.

SPECIAL CONDITIONS

1. All materials and workmanship shall conform to the appropriate Indian Standard
Specifications, published by the Bureau of Indian Standards (BIS) latest versions as
applicable, specifications given in the Schedule “B” (schedule of quantities and rates) of the
contract and special conditions. Standards issued elsewhere may be used if approved by the
Engineer-in-charge for those items of work only for which appropriate Indian Standards do
not exist. Necessary testing charges, if any, shall be borne by the contractor.

2. The Contractor is responsible for taking precautionary measures for the safety of the lives of
the mazdoors working under him and the responsibility arising due to any mishap during the
execution of work, the payment of any compensation etc. lies entirely on the part of the
Contractor.

3. The notice inviting Tenders and General Conditions etc., shall form part of contract.
4. All the rules and regulations governing the Visakhapatnam Port Trust shall be applicable.

5. Any damages caused to Port property either directly or indirectly shall be made good by the
Contractor at his own cost.

6. The decision of Engineer-in-charge is final in case of any technical clarification.

~

All defective works pointed out by the Engineer-in-charge shall be rectified by the contractor
at his cost.

oo

. The percentage excess / less over total schedule amount shall be required to be typed at
the end of the schedule- ‘B’ by the contractor.

9. No sales tax will be paid on account of the work.
10. The work should be completed within 7 days from the date of work order.

11.1t is the responsibility of the Contractor to see that the job entrusted is done expeditiously
with safety and in time. Time is the essence of the contract.

12. The VPT reserves the right to withdraw any item of Tender or to cancel the subject Tender
without assigning any reason.

13. Statutory deductions will be made from the bills.

14. Payment will be made according to the actual quantities of work ordered and carried out as
measured by the Engineer-in-Charge. The rate entered in the contract shall be valid for any
extent of variation of quantity of each individual item subject to total contract value does not
get altered by more than 30%.

15. Any additional work required, should be carried out with the prior approval of CE / VPT or

his authorized representative and will be paid extra as per mutually agreed up on.
CONTRACTOR



16. The Standard VPT conditions, which are not mentioned, are also applicable to this work.

17.The Contractor has to follow the norms of IMS as the VPT is adhering to Quality
management system (ISO 9001-2008), Environmental management system (ISO 14001-
2004) and Occupational health & safety assessment series (OHSAS 18001-2007) for their
activities.

18. According to GST Act every dealer is liable to be registered whose aggregate turn over
exceeds Rs:20 lakhs for supply of goods /services /executing any work contract.
Accordingly GSTIN is to be provided for participation in tender and to award the contract.

19. The contractor / Firms while quoting Tender shall note that, no post Tender negotiation will
be held with the L-1 Tenderers, except in exceptional cases, whenever it is found
necessary.

20. If any forged / fake documents are submitted by the Tenderers, the management reserves
the right to forfeit the EMD/SD besides their business dealings with VPT will be banned.

21.No claim will be entertained for fluctuation in market rate of any labour, materials on
transportation etc., during the period of contract.

22.No escalation clause will be entertained at any stage of the contract.

23.METHOD OF MEASUREMENT:

Standard Method: Unless stated or billed otherwise, quantities shall be measured in
accordance with the Indian Standard code of practice for Measurement of Civil Engineering
works I.S. 1200. The rates entered in the contract shall include whatever allowance is
considered by the contractor to be necessary for waste, working area, construction slopes,
batters etc.

24.The Tenderers are expected to carefully inspect the site of work and study the site
conditions before Tendering for this work and no claim whatsoever will be entertained at a
future date arising out of local working conditions and clarifications given by the department.

25. The Contractor shall abide by all statutory regulations, labour rules, insurance, safety codes,
P.F. contribution, Minimum wages act in force and as applicable during execution of the
contract and obtaining clearance from Visakhapatnam Port Trust and relevant authorities as
and when required.

26. The Contractor should observe the prohibitory rules and regulations in force at the time of
work and as revised from time to time and cause no obstructions or hindrance to the
department work.

27.The 2% value of the Tender amount should be paid towards EMD along with submission of
Tender. The EMD of 2% will form part of the total security deposit of 10% and only the
balance of 8% will be recovered from the running on account bills at the rate of 10% until the
balance of 8% is recovered. The Security deposit will be refunded only after satisfactory
completion of the work.

CONTRACTOR



28. The contractor shall employ a supervisor as necessary in execution of works as per

requirement and as per instructions of Engineer-in-charge.

29. Opening of the Tender on 07 - 07-2019  after 14.00 hours.

30 The Port working hours are from 08.30 AM to 1.00PM and from 02.00 PM to 5.30PM.

31 Any work requiring supervision carried out by the contractor beyond working hours and

holidays, the contractor shall apply in writing in advance of such work to arrange
supervision.

32 Preparation of surface for white / colour wash :

Before new work is white / colour washed, the surface shall be thoroughly brushed free
from mortar droppings and foreign matter and shall be wetted. In case of old work, all loose
pieces and scales shall be scraped off and holes in plaster as well as patches of less than

50 cm? area shall be filled up with mortar of the same mix. The surface shall then be wetted

before the application of the white / colour wash. The rates quoted shall be inclusive of the
same.

33. CEMENT PRIMING COAT :

The cement primer is composed of a medium and pigment, which are resistant to the
alkalies present in the cement, lime or lime cement in wall finish and provides a barrier for
the protection of subsequent coats or oil emulsion distemper paints.

Preparation of surface :

The surface shall be thoroughly cleaned of dust, old white or colour wash by washing and
scrubbing. The surface shall then be allowed to dry for at least 48 hours. It shall then be
sand papered to give a smooth and even surface. Any unevenness shall be made good by
applying putty, made of plaster of Paris mixed with water on the entire surface including
filling up the undulations and then sand papering the same after it is dry.

Application :

34.

The cement primer shall be applied with a brush on the clean, dry and smooth surface.
Horizontal strokes will be given first and vertical strokes shall be applied immediately after
wards. The surface shall be finished as uniformly as possible leaving no brush marks.

DISTEMPER :

Materials:
Oil bound distemper of approved brand and manufacture shall be used. The distemper shall
be diluted with water or any other prescribed thinner in a manner recommended by the
manufacturer. Only sufficient quantity of distemper required for days work shall be preferred.

The distemper shall be brought by the contractor in sealed tins and empty tins shall not be
removed from site of work till the item of work has been completed and passed by the
Engineer-in-charge.

For new work the surface shall be thoroughly cleaned of dust, old white or colour wash by
washing and scrubbing. The surface shall then be allowed to dry for at least 48 hours. It
shall then be sand papered to give a smooth and even surface. Any unevenness shall be
made good by applying putty, made of plaster of Paris mixed with water on the entire
surface including filling up the undulations and then sand papering the same after it is dry.

CONTRACTOR



In case of old work, all loose pieces and scales shall be removed by sand papering. The
surface shall be cleaned of all grease, dirt etc. pitting (paint and lacquer) in plaster shall be
made good with plaster of Paris mixed with the colour to be used. The surface shall then
be down again with a fine grade sand paper and made smooth. A coat of distemper shall
be applied over the patches. The patched surface shall be allowed to dry thoroughly
before the regular coat of distemper is applied.

Application:

For new work, after the primer coat has dried for at least 48 hours, the surface
shall be lightly sand papered, taking care not to rubout the priming coat. All loose
particles shall be dusted off after rubbing. One coat of distemper shall be applied with
brushes in horizontal strokes followed immediately by vertical ones which together
constitute one coat. The subsequent coats shall be applied in the same way. A time
interval of at least 24 hours shall be allowed between consecutive coats.

For old work, the distemper shall be applied over the prepared surface after sand
papered the surface. All loose particles shall be dusted off after rubbing. One coat of
distemper shall be applied with brushes in horizontal strokes followed immediately by
vertical ones, which together constitute one coat. The subsequent coats shall be applied
in the same way. A time interval of at least 24 hours shall be allowed between
consecutive coats.

35. Weather Coat Paint:

The Weather coat paint shall be (conforming to relevant |.S) of approved brand and
manufacture.

Preparation of surface:

For new work, the surface shall be thoroughly cleaned of all mortar droppings,
dirt, dust, algae, grease and other foreign matter by brushing and washing. The surface
shall be thoroughly wetted with clean water before the Weather coat paint is applied.

In case of old work, all loose pieces and scales shall be removed and the surface shall
be cleaned off all dirt, dust, algae, oil etc. by brushing and washing. Pitting in plaster shall
be made good and a coat of Weather coat paint shall be applied over patches after wetting
them thoroughly.

Application:

The solution shall be applied on the clean and wetted surface with brushes. The solution
shall be kept well stirred during the period of application. It shall be applied on the surface,
which is on the shady side of the building, so that the direct heat of the sun on the surface
is avoided. The completed surface shall be watered after the days work.

The second coat shall be applied after the first coat has been set for at least 24 hours.
Before application of the second or subsequent coats, the surface of the previous coat shall
not be wetted.

36. Cement Paint :

The cement paint shall be (conforming to I.S: 5410 — 1969) of approved brand and
manufacture.

Preparation of surface:
For new work, the surface shall be thoroughly cleaned of all mortar droppings, dirt, dust,
algae, grease and other foreign matter by brushing and washing. The surface shall be
thoroughly wetted with clean water before the cement paint is applied.
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plaster shall be made good and a coat of water proof cement paint shall be applied over
patches after wetting them thoroughly.

Application:

The solution shall be applied on the clean and wetted surface with brushes. The
solution shall be kept well stirred during the period of application. It shall be applied on
the surface, which is on the shady side of the building, so that the direct heat of the sun
on the surface is avoided. The completed surface shall be watered after the days work.

The second coat shall be applied after the first coat has been set for at least 24
hours. Before application of the second or subsequent coats, the surface of the previous
coat shall not be wetted.

Contractor

37. PRIMING COAT :

Preparation of Surface :

Wood work : The wood work to be painted shall be dry and free from moisture. The
surface shall be thoroughly cleaned. All unevenness shall be rubbed down smooth with
sand paper and shall be well dusted knots if any shall be covered with preparation of red
lead made by grinding red lead in water and mixing with strong glue sized and used hot.
Appropriate filler material same shade as paint shall be used where specified.

The surface treated for knotting shall be dry before painting is applied. After the
priming coat is applied, the holes and indentation on the surface shall be stopped with
glazier’s putty or wood putty.

Iron and Steel surface:

All rust and scales shall be removed by scraping or by brushing with steel wire
brushes. All dust and dirt shall be thoroughly wiped away from the surface. If the surface
is wet, it shall be dried before priming coat is undertaken.

Application:

The painting shall be applied with brushes, worked well into the surface and
spread even and smooth. The painting shall be laid on evenly and smoothly by means of
crossing and laying off, the latter in the direction of the grain of wood. The crossing and
laying off consists of covering the area over with paint, brushing the surface hard for the
first time over and then brushing alternately in opposite direction, two or three times and
then finally brushing lightly in a direction at right angles to the same. In this process no
brush marks shall be left after the laying off is finished. The full process of cleaning and
laying off will constitute one coat.

In painting doors and windows, the putty round the glass panes must also be
painted; but care must be taken to see that no paint stains etc., are left on the glass.
Tops of shutters and surfaces in similar hidden locations shall not be left out in painting.

In painting steel work, special care shall be taken while painting over bolts, nuts,
rivets, overlaps etc.
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Preparation of surface:

Wood work: The surface shall be cleaned and all unevenness shall be rubbed down
smooth with sand paper and shall be well dusted. Knots if visible shall be covered with a
preparation of red lead. Holes and indentations on the surface shall be filled in with
glaziers putty or wood putty and rubbed smooth before painting is done. The surface
should be thoroughly dry before painting.

Iron and steel work: The priming coat shall have dried up completely before
painting is started rust and scaling shall be carefully removed by scraping or by brushing
with steel wire brushed. All dust and dirt shall be carefully and thoroughly wiped away.

Application:

39.

40.

41.

The painting shall be applied with brushes, worked well into the surface and
spread even and smooth. The painting shall be laid on evenly and smoothly by means of
crossing and laying off, the latter in the direction of the grain of wood. The crossing and
laying off consists of covering the area over with paint, brushing the surface hard for the
first time over and then brushing alternately in opposite direction, two or three times and
then finally brushing lightly in a direction at right angles to the same. In this process no
brush marks shall be left after the laying off is finished. The full process of cleaning and
laying off will constitute one coat.

In painting doors and windows, the putty round the glass panes must also be
painted; but care must be taken to see that no paint stains etc., are left on the glass.
Tops of shutters and surfaces in similar hidden locations shall not be left out in painting.

In painting steel work, special care shall be taken while painting over bolts, nuts,
rivets, overlaps etc.

The contractor shall maintain register showing the receipt, consumption and ground
balance of the paints used in the relevant items of work daily and obtain the signatures of
the department’s authorised representative in token of the paint after use in the work to
be kept at the site stores of the contractor till the department permits to take away the
containers by the contractor on written request after completion of the work.

Shop painting: The steelwork shall be thoroughly cleaned to remove all rust, loose mill
scales, dirt and other foreign materials. Greasy and oily surfaces shall be cleaned with
solvent and dry rags. Unless otherwise specified the contractor shall not flame clean or
pickle the steelwork prior to painting.

Site painting: After erection, the whole of the steelwork shall be thoroughly cleaned and
all dirt marks, grease and over spills of primer paint are removed. Areas where the shop
coat has suffered damage or deterioration shall be cut back and repainted with primer in
the same manner as in the shop. All exposed surfaces of metal bolt heads and
connections left unpainted in the shop shall be similarly treated. After this preliminary
work of making good has been approved by the E.I.C, all surfaces shall thoroughly
washed down with fresh water and when dry, finishing coats of paint shall be applied as
per the specification.
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42)  All the eligible bidders, who are registered with NSIC/ Ministry of MSME are exempted
from payment of EMD amount and Tender Document Cost subject to fulfilling of
following conditions.

i) The Bidder should invariably submit a request letter claiming “EMD and Tender
Document Cost exemption”.

i) The Bidder has to submit the self-certified copy of the Registration Certificate issued by
NSIC/Ministry of MSME for the works/ services relevant to the “Subject Tender as per
Pre-qualification criteria”.

iii.) The above Registration Certificate should be valid on the date of opening of the
technical bid.

iii) The Monitory limit of the Registration certificate shall be more than the “Amount put to
Tender”. In case the monitory limit of the above Registration Certificate is less than the
estimated cost (put to tender), then the above certificate will be treated as invalid for the
subject Tender Value.

iv) In case the Registration Certificate issued by NSIC/ Ministry of MSME is found to be
invalid (date expired) or insufficient monitory limit or irrelevant works or services ie.,
other than the tendered works/ services, then the above Registration certificate cannot
be considered for exemption of EMD & Tender Document cost and the Bid received with
treated as “Bid submitted without EMD and Tender Document Cost”, which would attract
disqualification under EMD & Tender Document Cost of Tender conditions as mentioned
above.

vi) In case the bid is submitted as an Indian arm of a Foreign Bidder and the eligibility
criteria conditions were met thru foreign company, then the “EMD Exemption & Tender
Document Cost cannot be claimed under the MSME status of Indian arm/ Subsidiary.

vii) Copy of “Application for obtaining NSIC/MSME Registration” of pending renewal of
NISC will not be entertained. Such offers will be treated as Offers received without EMD
and Tender Document Cost.

43) The bidder will have to give a certificate that their firm or company is not having any
relationship (direct / indirect) either personal or commercial with any of existing trustees
of VPT.

44) Regular inspection of the site by the contractor / technical engineer / supervisor is
required so as to plan execution of the work. Accordingly the contractor has to quote
the percentage excess / less over the amount put tender.

45) If required, the construction agencies / Firms would provide Créche at their camp
offices / Labour work sites.

46) The work site is located at main road junction through which heavy vehicler traffic is
situated every day. Proper diversion of vehicle traffic shall be attended by the contractor
at no extra cost to the department before attending the work, proper cautionary boards,
with glow sign boards and safety ribbon should be provided before commencing daily
works.
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47)

48)

49)

50)

51)

52)

GST in respect supply of goods & services or on works contract as applicable in respect
of this contract should be payable by the supplier / service provider / Contractor and port
trust will not entertain any claims with effect from 01.07.2017.

According to GST Act every dealer is liable to be registered whose aggregate turn over
exceeds Rs. 20 lakhs for supply of goods / services / executing any works contract.
Accordingly GSTIN is to be provided for participation in tender and to award the contract.

The applicable TDS as per the Central GST (CGST) Act., will be deducted as and when
notified by the Government.

The rate to quoted should be exclusive of GST component and payment will be made
against “Tax Invoice” as prescribed under the GST Act / Rules.

The supplier / contractor is required to remit GST as per the “Tax Invoice” and file the

details in GSTR1 on or before 101 of the subsequent month to enable VPT to claim input
tax credit otherwise the said tax invoice will be kept pending for payment.

The percentage tender bearing any inscription either to increase or decrease the
percentage quoted shall not be considered and such tender will be rejected summarily.

CONTRACTOR EXECUTIVE ENGINEER (EAST)

VISAKHAPATNAM PORT TRUST



ENGINEERING DEPARTMENT

GENERAL DIRECTIONS AND CONDITIONS”(.)F CONTRACT WORKS ON PERCENTAGE
RATE TENDER

1. All works proposed for execution by the contract will be notified in the form of invitation to
tender posted in Public places and signed by the Chief Engineer, Visakhapatnam Port
Trust. This form will state the work to be carried out, as well as the date for submitting
and opening tenders and the time allowed for carrying out the work also the amount of
earnest money to be deposited with the tender and the amount of the Security Deposit is
to be deposited by the successful tenderer and the percentage if any to be deducted
from bills, copies of the specifications, designs and drawings and any other documents
equipped in connection with the works signed by for the purpose of identification by the
Chief Engineer, Visakhapatnam Port Trust shall also be open for inspection by the
Contractor at the Office of the Chief Engineer, Visakhapatnam Port Trust during office
hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by
each member, thereof, or in the event of the absence of any matter it must be signed on
his behalf by a person holding a power of attorney authorizing him to do so, such power
of attorney to be produced with the tender and it must disclose that the firm is duly
registered under Indian Partnership Act.

3. Receipts for payments made on account of a work when executed by a firm, must also
be signed by the several partners, except where the contractors are described in their
tender as a firm in which case, the receipts must be signed in the name of the firm by
one of the partners, or by any other person having authority to give effectual receipts for
the firm.

4. Any person who submits a Tender shall fill up the usuals, printed form stating at what
rate he is willing to undertake each item of the work. Tenders which propose any
alternation in the work specified in the said term of invitation to tender, on the time
allowed for carrying out the work or which contain any other conditions of any sort will be
liable to rejection. No single tender shall include more than one work, but contractors
who wish to tender for two or more works shall submit separate tender for each. Tenders
shall have the name and number of the work to which the reference written out on the
envelope.

5. The Tender Committee constituted for the purpose, will open tenders in the presence of
any intending contractors, who may be present at the time and will enter the amounts of
the several tenders in a comparative statement in a suitable form. In the event of a
tender being accepted, a receipt for the Earnest Money forwarded there with shall
thereupon be given to the Contractor who shall thereupon for the purpose of
identification sign copies of the specification and other documents mentioned in Rule .
In the event of a tender being rejected, the Earnest Money forwarded with such
unaccepted tender shall thereupon be returned to the Contractor making the same.

6. The Board shall have the right of rejection all or any of the tenders and will not be bound
to accept the lowest tender.

7. The receipt of any accountant of Clerk for any money paid by the Contractor will not be
considered as any acknowledgement of payment to the FA & CAQO (Port Trust) and the
Contractor shall be responsible for seeing that the procures a receipt signed by the FA &
CAO (Port Trust) or a duly authorized Cashier.
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8. The memorandum of work tendered for the Schedule of materials to be supplied by the
Port Trust Engineering Department and their issue rates shall be filled in and completed
in the Office of the Chief Engineer before the tender form is issued to an Intending
tenderer without having been so filled in and completed he shall request the Office to
have this done before he completes and delivers his tender.

SECURITY DEPOSIT
CLAUSE I:

The person/persons whose tender may be accepted herein after called the Contractor
shall (A) within one day for contract of Rs.1,000/- or less, two days for Rs.2,000/- or less
and so on upto a limit of ten days of the receipt by him of the notification of the acceptance
of his tender deposit with FA & CAO Office (Port Trust) in Cash or Government Securities
endorsed to the Financial Adviser & Chief Accounts Officer, VPT (if deposited for more than
12 months) a sum sufficient within amount of the Earnest Money deposited by him with his
tender to make up the full security deposit specified in the Tender/ or (B) permit Board at the
time of making any payment to him for work done under contract to deduct sum as we will
(with the earnest money deposited by him) amount to this will be the same percentage as
that in the tender at (C) percent of all monies to so payable, such deductions to be held by
Board by way of Security Deposit provided always that in the event of the Contractor a
lumpsum by way of Security Deposit as contemplated at (A) above then and such case, if
the sum so deposited shall not amount to percent of the total estimated cost of the work if
shall be lawful for Board at the time of making any payment to the Contractor for work, done
under the contract to make up the full percentage of by deducting a sufficient sum of every
such payment at last aforesaid. All compensation or other such of money payable by the
Contractor to the Board under the terms of his contract may be deducted from or paid by the
sale of sufficient part of his security deposit or from the interest arising there from or from
any account whatsoever and in the event of his security deposit being reduced by reason of
any such deduction or sale as aforesaid, the Contractor shall within the days thereafter
make good, in case of Government Securities as aforesaid any sum or sums which may
have been deducted from or raised by sale of his security deposit or any part thereof.

CLAUSE 2(A)

The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the Contractor and shall be reckoned from the date on which the order to
commence work is given to the Contractor. The work shall throughout the stipulated period
of the contract be proceeded with all due diligence (time being deemed to be of the essence
of the contract on the part of the Contractor) and the Contractor shall pay a compensation,
an amount equivalent to 2% (half percent) per every week of delay subject to a maximum of
10% on the whole contract value as the competent authority whose decision in writing shall
be final may decide on the contract value on the whole work as shown by the tender that the
work remains uncommenced, or unfinished, after the proper dates and further to ensure
good progress during the execution of the work, the Contractor shall be bound in all cases in
which the time allowed for any work exceeds one month to complete one fourth of the whole
of the work before one fourth of the whole time allowed under the contract has elapsed, one
half of the work, before one half of such time has elapsed and three fourths of the work
before three fourth of such time has elapsed. In the event of the Contractor failing to comply
with this condition he shall be liable to pay as compensation an amount as mentioned above
as the competent authority (whose decision in writing shall be final) may decide on the said
contract value of the work for every week that the due quantity of the work remains in
complete.

NOTE: The Competent Authority in this case the authority empowered to sanction the work.
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b. In case the Contractor violates any condition in the contract, or the approved specification
and or delivery schedules, the Contractor shall be liable to pay penalty at sum not
exceeding 10% of the contract price as decided by the Competent authority.

CLAUSE 3 : ACTION WHEN WHOLE SECURITY DEPOSIT IF FORFEITED.

In any case in which under any clause or clauses of this contract, the Contractor shall
have tendered himself liable to pay compensation amounting to the whole of his security
deposit whether paid in one sum or reduced by instalments or submitted a breach or any of
the terms contained in Clause 19 (b) the Chairman on behalf of the Board shall have power
to adopt any of the following courses he may deem best suited to the interest of Board.

A(i) To rescind the contract to which the recession notice/order intimating the Contractor
under the hand of Chairman or the Authority nominated by Chairman with the approval of
Chairman/VPT shall be conclusive evidence and which case the security deposit to the
Contractor shall stand forfeited and be absolutely at the disposal of the Board.

(B) To employ labour paid by the Port Trust, Engineering Department and to supply
materials to carryout the work of any part of the work, debiting the Contractor with the cost
of the labour and price of the materials of the amount of which cost and price a certificate of
the Engineer-in-charge shall be final and conclusive against the Contractor and crediting
him with the value of the work done, in all respects in the same manner and at the same
rates as if it has been carried out by the Contractor under the terms of the value of the work
done shall be final and conclusive against the Contractor.

Contract for remains liable to pay compensation if any not taken under clause 3 power to
take possession of or require removal of said contractor’s plant.

(c) To measure up the work of the contractor and to take such part thereof as shall be
unexecuted out of his hands, and to give it to another contractor to complete, in which case
any expenses, which may be incurred in excess of the sum which could has been paid to
the original contractor, if the whole work has been executed by him of the amount of which
excess to certificate in writing of the Engineer-in-Charge shall be final and conclusive shall
be borne and paid by the original contractor and may be deducted from any money due to
him by Board under the contract or otherwise or from his security deposit or the proceeds of
sale thereof a sufficient part thereof.

(d) In the event of any of the above courses being adopted by the Board, the Contractor
shall have no claim to compensation for the any loss sustained by him any reason of his
having purchase or procured any materials or entered into any engagement made any
advances on account of, or with a view of the executing of the work or the performance of
the contract and in the contractor shall be rescinded under the provision aforesaid the
Contractor shall not be entitled to recover or be paid a sum for any work thereto for actually
performed under his contract unless and until the Chief Engineer, Visakhapatnam Port Trust
will have certified in writing the performance, of such and the value payable in respect
thereof and he shall only entitled to be paid by the value so certified.

Clause 4:

In any case in which any of the powers, conversed upon the Board by Clause 9 thereof
shall have become exercisable and the same shall not be exercised, the non-exercise thereof
shall not constitute a waiver if any of the conditions hereof and such powers shall at
withstanding the exercisable in the event of any future case or default by the Contractor for
which by any clause or clauses hereof he is declared liable to pay compensation amounting to
the whole of his security deposit and the liability of the Contractor for past and future
compensation shall remain unaffected. In the event of Board putting in force either of the
power(s) or (c) vested in him, under proceeding clause he may, if he so desired take
possession of all or any tools, plant, materials and stores in or
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upon the works, or the site thereof or belonging to the Contractor, or procured by him and
intended to be used for the execution of the work or any part thereof, paying or in case of these
not being applicable at current market rates to be certified by the Engineer-in-Charge whose
certificate thereof shall be final otherwise the Engineer-in-Charge may be noticed in writing to
the Contractor or his clerk of the work Foreman or other authorized Agent required him to
remove such tools, plant, materials or stores from the premises (within a time to be specified in
such notice) and in the event of the Contractor failing comply with any such requisition the
Engineer-in-Charge any removal them at the contractor’s expenses or sell them by auction or
private sale on account of the Contractor and at his risk in all respects and the certificate of the
Engineer-in-Charge as the expense of any such removal and the amount of the proceeds and
expenses of any such sale shall be final and conclusive against the Contractor.

CLAUSE 5: EXTENSION OF TIME

If the Contractor shall desires and extension of time completion of the work on the
grounds of his having been unavoidably hindered in the execution or any other grounds he shall
apply in writing to the Competent Authority within 30 days of the date of hindrance on account
of which he desires such extension as aforesaid and the Competent Authority shall if in his
opinion which shall be final reasonable grounds be shown therefore, authorize extension of
time, if any as they in this opinion or be necessary or proper.

CLAUSE 6:

On completion of the work, the Contractor shall be furnished with a certificate by the
Engineer-in-Charge of such completion but no such certificate shall be given nor shall the work
be considered to be completed until the Contractor shall have removed from the premises on
which the work shall be executed all scaffolding surplus materials and rubbish and cleared off
the dirt from all wood work, doors, windows, walls, floors or other parts of any building in upon
or about which the work is to be executed or of which he may have had possession for the
purpose of the execution thereof not until the work shall been measured by the Engineer-in-
Charge whose measurements shall be binding and conclusive against the Contractor. If the
Contractor shall fail to comply with the requirements of this Clause and the removal of
scaffolding, surplus materials and rubbish and clearing off dirt on or before the date fixed for the
completion of the work the Engineer-in-Charge may at the expenses of the Contractor remove
such scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit clean
off such dirt as aforesaid and the Contractor shall forthwith pay the amount of all expenses as
incurred and shall have no claim in respect or any such scaffolding or surplus materials as
aforesaid except for any such mutually realized by the sale thereof.

CLAUSE 7: SHALL HAVE PAYMENT ON INTERMEDIATE CERTIFICATE REGARDING
AS ADVANCES

No payment shall be made for works estimated to cost less than Rupees one thousand
till after the whole of the work been completed and a certificate of completion given. But, in the
case of works estimated to more than Rupees one thousand the Contractor shall on submitting
the bill therefore he entitled to receive monthly payment proportionate to the part thereof than
approved and passed by the Engineer-in-Charge, those certificate of such approval and
passing of the sum so, payable shall be final and conclusive against the Contractor. But a such
a intermediate payments shall be regarded as payment by way of advance against for work
actually done and completed and shall not preclude the requiring of bad, unsound and
imperfect or unskilful work to be removed and taken away and reconstructed or re-erected or
be considered as an admission of the due performance of the contract or any part thereof in
any respect, or the accruing of by claim nor shall it conclude, determine, or affect in any way
the powers of the Engineer-in-Charge under those
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conditions or any of them as to the final set-wise or in any other way vary or effect the contract.
The final bill shall be submitted by the Contractor, within one month of the date fixed for
completion of the work otherwise the Engineer-in-Charge’s certificate of the measurement and
of the total amount payable for the work accordingly shall be final and binding on all parties.

CLAUSE 8: BILLS TO BE SUBMITTED

A bill shall be submitted by the Contractor each month on or before the date fixed by the
Engineer-in-Charge for all works executed in the previous month and the Engineer-in-Charge
shall take or cause to be taken the requisite measurement for the purpose of having the verified
and the claim, as far as admissible adjusted, if possible within the expiry of ten days from the
presentation of the bill. If the Contractor does not submit the bill within the time fixed as
aforesaid, the Engineer-in-Charge may depute a subordinate to measure-up the said work in
the presence of the Contractor whose counter signature to the measurement list will be
sufficient warrant and the Engineer-in-Charge may prepare bill from such list which shall be
binding on the Contractor in all respects.

CLAUSE 9: BILLS TO BE PRINTED FORMS

The Contractor shall submit bills on the printed forms to be had on application at the
Office of the Engineer-in-Charge and the charges in the bills shall always be entered at the
rates specified in the tender of in the case of any extra work ordered in pursuance of these
conditions, and not mentioned or provided not in the tender at the rate hereinafter provided for
such work.

CLAUSE 9(A): PAYMENT TO CONTRACTORS THROUGH BANKS.

Payments due to the Contractor may, if so desired by him, be made to his Bank instead
of direct to him provided that the Contractor furnished to the Engineer-in-Charge (a) an
authorization in the form of a legally valid document each as power of attorney conferring
authority on the Bank to receive payment and (b) his own acceptance of the correctness of the
account made, but as being due to him by Board or his signature on the bill of other claim
preferred against Board before settlement of other claim preferred against Board before
settlement by the Engineer-in-Charge of the account or claim by payment to the receipt given
by the such bank shall constitute a full and sufficient discharge for the payments, the Contractor
should wherever possible present his bills duly.

Nothing herein contained shall operate to create in favour of the Bank any rights of
required vice-versa the Board of Trustees of Visakhapatnam Port Trust.

CLAUSE 10:

If the specification or estimate of the work provides for the use of any special description
of materials to be supplied the Engineer-in-Charge store, or if it is required that the Contractor
shall use certain stores to be provided by the Engineer-in-Charge (such materials and stores
and the prices to be charged there, therefore, the convenience of the Contractor but not so as
in any way to control and meaning or defect to this contract, specified in the schedule of
memorandum hereto annexured), the Contractor shall be supplied with such materials and
stores as required from time to time to be issued by him for the purpose of the contract only and
the value the full quantity of materials and stores supplied at the rates specified in the said
schedule or Memorandum may be set off or deducted from any such than due or thereafter to
become due to the Contractor under the contract, or otherwise or against from the security
deposit or the proceeds of the said thereof, if the same is held in Government Securities, the
same or a sufficient portion thereof being in this case sold for the purpose. All materials
supplied to the Contractors shall remain the absolute property of Board, and shall not on any
account be removed from the site of work, and shall at all names be open to inspection by the
Engineer-in-Charge. Any such materials unused and in perfectly good condition at the same of
the completion or determination of the contract shall be returned to the
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Engineer-in-Charge’s stores, if it by a notice in writing under his hand he shall be so require but
the Contractor shall not be entitled to return any such materials unless with such consent and
shall have no claim for compensation on account of any such materials so supplied to him as
aforesaid being unused by him or for any wastage in or damage to any such materials.

CLUASE 11: WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATION
DRAWINGS ETC.

The Contractor shall execute the whole and every part of the work in the most
substantial and workmen like manner and both as regards materials and otherwise in every
respect in strict accordance with the specifications. The Contractor shall also conform exactly,
fully and faithfully, to the designs, conform drawings and instructions in writing relating to the
work side by the Engineer-in-Charge and lodged in his office and to which the Contractor shall
be entitled to have access at such office.

Office or in the site of the work for the purpose of inspection during office hours and the
Contractor shall if he so requires, be entitled at his own expense to make or cause to be made
copies of the specifications and of all such designs, drawings and instructions as aforesaid.

CLAUSE 12: ALTERATIONS IN SPECIFICATIONS AND DESIGNS:

1. RATES FOR WORKS NOT IN THE SCHEDULE

The Engineer-in-Charge shall have power to make any alteration in omissions, from

additions to, or substitutions for the original specifications, drawings, designs and instructions, that may
appear to him to be necessary or advisable during the progress of the work and the Contractor shall be
bound to carryout the work in accordance with any instructions which may be given to him in writing
signed by the Engineer-in-Charge and such alterations, omissions, additions or substitutions shall not
invalidate the contract and any altered, additional or substituted work which the Contractor may be
directed to do in the manner above specified as part of the work shall be carried out by the Contractor
on the same conditions in all respects on which he agreed to do the main work. The time for completion
for the work shall be extended in the proportion that the altered, additional or substituted work bears to
the original contract work and the certificate of the Engineer-in-Charge shall be conclusive as to such
proportion.

2. PAYMENT FOR VARIATIONS:

Variation permitted shall not exceed 25% in quantity of each individual item and +10% of the
total contract price.

For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities,
rate payable should be determined by methods given below and in the order given below:

i) Rates and prices in Contract if applicable plus escalation as per contract.
i) Rates and prices in the current Schedule of Rates plus ruling percentage.

iii) Market rates of materials and labour, hire charges of plant and machinery used plus 15%
for overheads and profits of contractor.

For items in the Bill of Quantities but where quantities have increased beyond the variation
limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the
permissible variation should be:

i) Rates and prices in contract plus escalation, failing which (ii) or (iii) below will apply
ii) Rates and prices in the current VPT schedule of Rates plus ruling percentage, in respect
of items covered in VPT schedule of Rates.

iii) Market rates of material and labour, hire charges of plant and machinery used plus 15%
for overheads and profits of contractor for items not covered in VPT schedule of Rates.
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For such extra work beyond permitted variation, within 14 days of the date of instruction for
executing varied work, and before the commencement of such work, notice shall be given either
(a) by the contractor to the Employer of his intention to claim extra payment or a varied rate or
price, or (b) by the Employer to the contractor of his intention to vary rate or price.

If there is delay in the Employer and the contractor coming to an agreement on the rate of an
extra item, rates as proposed by the Employer shall be payable provisionally till such time as
the rates are finally determined or till date mutually agreed.

If the Nodal Officer or his nominee decides that the urgency of varying the work prevent a
quotation being given and considers not delaying the work, no quotation shall be given and the
variation shall be treated as a Compensation Event.

All increases beyond contract provision shall be taken to the notice of the Chief Engineer before
execution of the same.

Clause —-13 No compensation for alteration or restriction of work to be carried out:

If at any time after the commencement of the work the board shall for any reason what-
so-ever, not required the whole there of as specified in the tender to be carried out the
Engineer-in—charge shall given notice in writing of the fact to the contractor who shall have no
claim to any payment or compensation whatsoever on account of any profit or advantage which
might have derived from the execution of the work in full, but which he did not derive in
consequence of the full month of the work not having been carried out neither shall be have any
claim for compensation by reason of any alternations have been made in the original
specifications, drawings designs, and instructions which shall involve any curtailment of the
work as originally contemplated.

Clause-14:

It shall appear to the Engineer-in-charge or his subordinate in-charge of the work, that
any work has been executed with unsound imperfect or unskillful workmanship or with materials
if any, inferior description or that any materials of articles provided by him for the execution of
the work are unsound or of a quality inferior to that contract, the contractor shall on demand, in
writing from the Engineer-in-Charge specifying the work materials, or articles complained of not
withstanding that the same may have been inadvertently passed, certified and paid for,
forthwith rectify or remove the materials or articles as specified and provided other proper and
suitable materials or articles at his own proper change and cost, and in the event of his failing to
do so when a period to be specified by the Engineer-in-Charge his demand aforesaid then the
contractor shall be liable to pay compensation at the rate of 1% on the amount of estimate for
every day to exceeding 10 days, while his failure that Engineer-in-charge may rectify with
others, the materials articles complained of as the case may be at the risk or expense in all
respects of the contractor.

Clause-15:  Works be open to inspection contractor or responsible agent to be present.

All works under or in course of execution of executed in pursuance of the contract shall
at all times be open to the inspection and supervision of the Engineer-in- Charge and his
subordinate and the contractor shall at all times during the usual work hours and at all other
times at which reasonable notice of the intention of the Engineer- in-charge or his subordinate
to visit the works shall have been given to be contractor, either himself be present or receive
orders and instructions or have a responsible agent duly accorded in writing, present for that
purpose. Order given to the contractor’s agent shall be considered to have the same a force as
if they had been given to the contractor himself.

Clause-16:  Notice to be given before work is covered up

The contractor shall give not less than 15 days notice in writing to the Engineer-in-
charge or his subordinate-in-charge of the work before covering up or otherwise placing beyond
the reach of measurement any work on order that the same may be measured and correct
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dimension there of be taken before the same so covered up to or placed beyond the each of
measurement without such notice having been given or consent obtained, the same shall be
uncovered at the contractor’s expense or in default there of no payment or allowance shall be
made for such work or the materials with which the same was executed.

Clause-17:  Contractor liable for damage done and for imperfections for 3 months after
certificate.

In the contract his work people or servants shall break defense injure or destroy any part
of building, in which they may be working or any building road, road kerbs, fence, enclosures,
water pipes, cables, drains, electric or telephone posts or wires, trees, grass or grass land or
cultivated ground continuous to the premises in which the work or any part of it is being
executed or if any damage shall happen to the work while in progress, from any cause
whatever or any imperfections become apparent in it within 3 months. After a certificate final or
other of its completion shall have been given by the Engineer-in-charge as aforesaid, the
contractor shall make the same good at his own expense, or in default, the Engineer-in-charge
may cause the same to be made good by the other workmen and deduct the expense (of which
the certificate of the Engineer-in-charge shall be final) from any sums that may be then, or at a
time there after may become due to the contractor, or from his security deposit or the proceeds
of sale, there of or of a sufficient portion there of, the security deposit of the contractor shall not
be refunded before the expiry of 3 months.

Clause - 18 : Contractor to supply plant ladders scaffoldings etc.

The Contractor shall supply at his own cost materials (except such special materials if
any, as many in accordance with the Contract be supplied from the Engineer-in-Charge stores,
cordage, plant, tools appliances implements, ladders, tackle, scaffolding and temporary works
requisite or proper for the proper execution of the work whether original altered or substituted
and whether including in the specification or other documents forming part of the contract
preferred to in these conditions, or not, on which may be necessary for the purpose satisfying
or complying with the requirements of the Engineer-in-charge as to any matter as to which
under these conditions he is entitled to be satisfied or which he is entitled to require together
with carriage therefore, to and from the work. The contractor shall also supply without charge
the requisite number of persons with the means and materials necessary for the purpose of
setting out work, and counting weighting and assisting in the measurement or examination at
any time and from time to time of the work or materials. Failing his so doing the same may be
provided by the Engineer-in-charge at the purpose of the contractor and the expenses, may be
deducted from any money due to the contractor and the contract or from his security deposit of
the proceeds of same thereof, or of a sufficient portion thereof. The Contractor shall also or vide
all necessary facing and lights required to protect the public from accidents and shall be found
to be a the expenses of defense of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions and to pay
any damages and costs which may be awarded in any such suit, action or proceedings to any
such persons of which may with the consent of the contractor be paid to compromise any claim
by any said person.

Clause -18 “A’:

In every case in which by virtue of the provision of section-12 sub-section (1) of the
workmen’s Compensation Act, 1923 Government is obliged to pay Compensation to workmen
employees by the contractor in execution of the works Board will recover from the contractor
the amount of the Compensation so paid, and without pre judice to the rights of Board under
section12, sub-section-2 of the said Act Board shall be at liberty to recover such amount of the
Part there of by deducting it from the Security deposit or from any time due to or otherwise
Board shall not be bound to contest any claim made against it under section-12, sub-section (1)
or the said Act, except on the written request of the contractor and upon his giving to board full
security for almost for which Board might become liable in Vensequence of contesting such
claim.
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Clause -19 :

No female labour shall be employed within the units of contentment.
Clause -19 (1):

The contractor shall provide all facilities as provided under contract labour (Regulation
and Abolition Act) 1970 and other Central / State enactments and shell be responsible for
violation of any of the same.

Clause —19(a):

In respect of all labour directly or indirectly employed in the works for the performance of
the contractor’s part of this agreement the Contractor Labour (Regulation and Abolition) Act,
1970 and (herein after called the said Act) and Central rules made there under by Government
of India and any other Act, Rules and Regulations made by the Central or State Government
and such other rules and regulations made applicable by the Board from time to time in regard
to payment of wage, wage period deductions from wages, recovery of wages not paid and
deduction unauthorisedly made, maintenance of wage registers, wage cards, publication of
scale of wages all terms returns and the maintenance of necessary health and sanitary
arrangements.

(b): The contractor shall obtain the necessary licence for employing the Contract labour for
executing the work, now contracted upon as per the said Act and rules within 15 days from the
date of work order and shall ensure to maintain the same effective throughout the period of this
contract at his own cost. The decision of the Board and or Asst. Labour Commissioner (Central)
Regarding the applicability of the Act is final and binding on the contractor.

(c) : The contractor shall in no case, commence the work, unless be obtained and produce the
licence under the Act and the time for completion of work as given in the tender is inclusive of
the time required to obtain produce the said licence.

(d): If the Port is caused to pay reimburse or incur such amount as may be necessary to cause
or to observe for non observance of the provisions stipulated in Clause-19(a) mentioned above,
on the part of the contractor the Engineer-in-Charge shall have the right to deduct from any
moneys due to the Contractor his security deposit or recover from the Contractor personally
any sum required or estimated to be recovered for making good the loss or damages suffered
by the Board.

(e): It shall be the duty of the Contractor to obtain a licence under the Act for such number of
workmen as may be necessary for the completion of the work within the prescribed time and
any recommendation regarding the number of workmen made by the Engineer-in-Charge shall
not absolve the Contractor from his responsibility in completing the work within the prescribed
time.

(f):  The contractor shall also observe the following conditions :

i) No female labour shall be employed within the limits of cantonment
ii) No labour below the age of 12 years shall be employed.

iii) The Contractor shall pay not less than minimum wage to labourers engaged by
him on the work.

EXPLANATION:

“Minimum Wage” means whether for time or piece work notified by the Ministry of
Labour Employment and Rehabilitation (Replacement of labour and Employment). New Delhi
as made applicable for works under this organization and the minimum wage act and where
such wages have not been so notified the wages prescribed by the Central Public Works
Department for the District in which the work is done or such rates as would be notified by the
Board from time to time.
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iv) The Contractor shall not withstanding the provision of any contract to the contrary,
cause to be paid minimum wage to labourers indirectly engaged on the above
work including any labour engaged by his sub — contractors in connection with the
said works as if the labourers had been immediately employed by him.

V) Vis-a-vis the Board, the Contractor shall be primarily liable for all payments to be
made under area for the observance of the Act Rules and Regulations aforesaid
without prejudice in his right to claim indemnity from his Sub-contractor.

vi) The Contractor shall at his own expenses provide or arrange for the provision of
foot-wear for any labour doing cement mixing work (The Contractor has
undertaken to execute under this contract) to the satisfaction of the Engineer-in-
charge and on his failure to cost thereof from the Contractor.

vii)  The Contractor shall submit by the 4 and 19 of every month to the Engineer-in-
charge, as true statement showing respect of the second half of the proceeding
month and first of the current month respectively (1) the number of labourers
employed by him on the work (2) their working hours, (3) the wages paid to them,
(4) the accidents that occurred using the said fortnight showing the
circumstances under by them and (5) the number of female workers who have
been allowed maternity benefit according to Clause-19-C and the amount paid to
them failing which the Contractor shall be liable to pay to the Board, sum not
exceeding Rs.50/- for each default or materially incorrect statement. The decision
of the Executive Engineer shall be final in deducting from any bill due to the
Contractor the amount levied as fine.

Clause — 19 (C):

Maternity benefit rules for female workers employed by Contractors, leave and pay
during leave shall be regulated as follows:

1. LEAVE: i) In case of delivery, maternity leave not exceeding 3 weeks, 4 weeks up
to and including the day of delivery and 4 weeks, following that day.
ii) In case of miscarriage up to 3 weeks from the date of miscarriage.

2. PAY: In case of delivery, leave pay during maternity leave will be at the rate of the
Women ‘s average daily earnings calculated on the total wages earned on the
days when full time work was done during a period of 3 months immediately
proceedings the date on which gives notice that the excepts to be confined or at
the rate of 75 paise a day whichever is greater.

i) In case of miscarriage, leave pay at the rate of average daily earnings
calculated on the total wages earned on the days when full time work was done
during a period of 3 months immediately proceeding the date of such miscarriage.

3. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE:

No maternity leave benefit shall be admissible to a women unless she has been
employed for a total period not less than 6 months.

Clause - 20 Work on Sundays work not to be sublet contract may be rescinded and security
deposit for sub-letting bribing of the contractor become insolvent.

Act, Rules and Regulations aforesaid shall be deemed to be apart of this contract and
any breach thereof shall be deemed to be a break of this contract.
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Clause - 21:

The Contract shall not be assigned or subject without the written approval of the
Engineer-in-charge, and if the Contractor shall assign or sublet this contract or attempt so to do,
or becomes insolvent or commence any insolvency proceedings or make any composite or with
this creditors or attempt so to do or it any bribe, gratuity, gift lead perquisite reward for
advantage, precautionary and otherwise shall either directly or indirectly be given promised or
offered by the contractor, or any of his servants of agents, to any public office or person in the
employ of Board in any way relating to hi office or employment or if any such officer or person
shall become in any way directly or indirectly interested in the contract, the Engineer-in-charge
may thereupon by notice in writing rescind the contract and the Security Deposit of the
Contractor shall thereupon stand forfeited and be absolutely at the disposal of Board and the
same consequences shall ensure as if the contract had been rescind under Clause —3 hereof
and in addition the Contractor shall not be entitled to recover or be paid for any work thereto for
actually performed under the contractor.

Clause — 22: Sum payable by way of compensation to be considered as reasonable compensation
without reference to actual loss changes in constitution of firm works under direction of
the C.E. settlement of dispute.

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to the applied to the use of Board without reference to
the actual loss or damage sustained and or not any damage shall have been sustained

Clause - 23:

In the case of a tender by partners any change in continuation of the firm shall be
forthwith notified by the Contractor to Engineer-in-Charge for his information.

Clause - 24:

All works to be executed under the contract shall be executed under the direction and
subject to the approval in all respects of the Chief Engineer, Visakhapatnam Port Trust for the
time being who shall be entitled to direct at what point or points and on what manner they are to
be commenced and from time to time carried on.

Note: Clause 25 to 29 Arbitration clauses are not applicable.

CLAUSE - 30 Stores of European manufacture to be obtained from Board.

The contractor shall obtain from the stores of the Engineer-in-charge all stores and
articles of European or American Manufacture which may be required for the work or any part
thereof or in making up articles, required therefore, or in connection there with unless he has
obtained permission in wring from the Engineer-in-charge to obtain such stores an articles
elsewhere. The value of such stores and articles as may be supplied to the contractor by the
Engineer-in-charge will be debited to the contractor in his account at the rates shown in the
Schedule attached to the contract and it they are not entered in the Schedule they will be
debited at cost price which for the purpose of this contract include the cost of carriage and other
expenses, whatever which shall have been incurred in obtaining delivery of the same at the
stores aforesaid.

CLAUSE - 31: Lump sums in estimates.

When the estimate on which the tender is made include lump sum in respect of parts of
the work, the contractor shall be entitled to payment in respect of the items of work involved or
the part of the work in question at the same rates as are payable, under this contract for such
items, or if the part of the work in question is not in the opinion, of the Engineer-in-charge may
at his discretion pay the lump sum amount entered in the estimate and the certificate in writing
of the Engineer-in-charge shall be final and conclusive against the contract with regard to pay
sum or sums payable to him under the provision of this clause.
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CLAUSE-32: Action where no specification.

In the case of any class of work for which there is no such specifications as in mentioned
in Rule-I such work shall be carried out in accordance with the district specification and in the
event of there being so strict specification then in such cases the work shall be carried out in all
respects in accordance with the instructions and requirement of the Engineer-in-charge.

CLAUSE- 33: Definition of work.

The expression “work” where used in these conditions shall unless there be something
either in the subject context repugnant to such construction be constructed and take to mean
the works by or by virtue of the contract contracted to be executed whether temporary or
permanent and whether original, altered, substituted or additional.

INTERPRETATION CLAUSE;
The Board means the Trustees of Visakhapatnam Port Trust and its successors.

Works importing the singular number only include the plural number and vice-versa.

CLAUSE - 34: Care to be taken for underground cables/pipelines.

Service lines such as electricity cables, fibre optic |.T.cables, water supply lines, sewer
and drainage pipes, telecommunication cables etc., are embedded in the port roads, road side
berms hard surfaced areas, pavements etc. The fibre optical I.T. cable is very costly and if
damaged requires replacement for full length as jointing would be ineffective.

The contractor, therefore, before commencing any excavation shall seek the specific
clearance of the route proposed for excavation from the Engineer-in-charge. Not-withstanding
such approval he shall be responsible to take necessary precautions by way of deploying
suitable means and restraint to avoid damage to any of the service lines. In case of any
damages caused during excavation or subsequently during progress of the work, the contractor
should replace the same forthwith to original design with material procured from manufacturers
approved by V.P.T. as required, at his cost, failing which, recovery of cost thereof including cost
of down time of the facility as evaluated by the Engineer-in-charge, would be effected from the
bill amounts payable to the contractor.

Further, earth work excavation in such areas should not be undertaken with mechanical
means such as proclaimer/JCB/Earth mover etc., it should be carried out by the contractor
manually taking proper precautions.

ADDITIONAL CONDITIONS:

1. MATERIALS OBTAINED FROM DISMANTLEMENT;
Contractor in course of their work should understand that all materials (i.e. stone and
other materials obtained in the work as dismantling etc., will be considered as Board
property and will be disposed off to the best of advantage of the Board.

2. The contractor under take to have the site clean, free from rubbish to the satisfaction of
the Engineer-in-charge. All surplus materials, rubbish etc., will be removed to the place
fixed by the Engineer-in-charge and nothing extra will be paid.

3. INCONVENIENCE TO PUBLIC;

The contractors shall not deposit materials on any site, which will seriously
inconvenience the public. The Engineer-in-charge may required the contractor to remove
any materials which are considered by him to be dangerous or inconvenience to the
public or cause to be removed at the contractor’s cost.
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4 HUTTING FOR LABOUR;

The contractor(s) shall at his/their own cost provide his/their labour with hutting on the approved
site and shall make arrangement for conservancy and sanitation in the labour camp to the
satisfaction of the local public health and Medical authorities. He also make arrangement at
his/their own cost for laying of pipe lines for water supply to his/their labour camp from the
existing mains whenever Available and shall pay all fees charges and expenses in connection
with and Incidental thereto.

5. PROHIBITION AGAINST THE EMPLOYMENT OF COAL MINES OR CONTROLLED
AREA LABOUR;

The contractor shall not employ coal mining or controlled area labour failing under any
category whatsoever on or in connection with the work or recruit labour from area within the
radius of 20 miles of the controlled area. Subject to above the contractor shall employ
imported labour only i.e., depot imported or labour imported labour by contractor from area
from which import is permitted.

Where ceiling price for imported labour has been fixed by provincial or Regional Labour
Committee not more than the ceiling price shall be paid to the labour by the Contractor.

The Contractor shall immediately remove any labour, which may be pointed out by the
Engineer-in-charge as being a coal mining or controlled area labour. Failure to do so shall
tender the Contractor liable to pay the Board a sum calculated at the rate of Rs.10/- per day
per labour. The Certificate of the Engineer-in-charge about the number of the coal mining or
controlled area labour and the number of the days, which they worked, shall be final and
binding upon all parties to this contract.

It is declared and agreed between the parties that the aforesaid stipulation in this clause
is one in which the public are interested with the remaining of the exception of Section-74 of
the Indian Contract, 1972.

6. CONDITIONS REGARDING WATER SUPPLY ARRANGEMENTS:

If the water required to execution of work is supplied to the Contractor by Board. It will be
subject to the conditions and rates laid down in the local rules or the supply of water in force
at the time of the acceptance of the contract. The Contractor shall make his own
arrangements for water connections and laying pipelines of sources of supply from existing
mains.

7 .DELAY IN OBTAINING MATERIALS BY THE DEPARTMENT;

Owing to difficulty in obtaining certain materials in the open market the Board have
undertaken to supply materials specified in Schedule ‘A’ of the tender form at rates stated
therein. There may be delay in obtaining the materials by the department and Contractor is
therefore required to keep himself in touch with the day to day position regarding the supply
materials from the Engineer-in- Charge and to so adjust the progress of the work that labour
may not remain Idle nor may there by any other claim due to or arising from delay in obtaining
the materials. It should clearly understand that no claim whatsoever should be entertained by
the Board on account of delay in supplying materials.

8. RETURN OF SURPLUS MATERIALS:

Notwithstanding any thing contained to the contrary in any or all of the clauses of this
contract where any materials for the execution of the contract or procured with the assistance of
Board either by issue from Board stocks or purchase made under orders of permits or license
issued by the Board the Contractor shall hold the said materials economically and solely for the
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purpose of the contract and not dispose of them without the permission of the Board and return
if required by the Engineer-in-charge all surplus or unserviceable materials that May be left with
him after the completion of the contract at its termination of\ any reason whatsoever on being
paid or credited such price as the Engineer-in-Charge shall determine having due regard to the
condition of the materials. The price allowed to the contractor however shall not exceed the
amount charged to him excluding the storage charge if any. The decision of the Engineer-in-
charge shall be final and conclusive. In the event of breach of the aforesaid condition the
contractor shall in addition to throwing himself open to the action or contravention of the terms
of the license or permit and or for all moneys, advantages or profits resulting or which in the
usual course would have resulted to him by reason of breach.

9.EXTENSION OF THE LIMIT FOR COMPLETION OF WORK:

If the contractor shall desires on extension of the time for completion of the work under
Clause-5 of the contract no application for such extension will be entertained if it is not received
in sufficient time to allow the Chairman to consider it and the contractor will be responsible for
the consequences arising out of the negligence in this respect.

S. No. 10 to 13 Deleted.

14. I/We agree that should I/we fail to commence the work specified in the above memorandum
or should I/we deposit the full amount of security deposit specified in above memorandum in
accordance with Clause-I (a) of the said conditions contract and an amount equal to the amount
of the earnest money mentioned in the form of invitation to tender shall be absolutely forfeited
to the Board be recovered out of the deposit in so far at the same may extend in terms of the
said bond in the event of deficiency out of any other moneys due to me or otherwise.

15. CONDITIONS RELATING TO THE EXECUTION OF ADDITIONAL WORK:

. No deviation from specifications stipulated in the contract of additional items of works
shall be carried out by the contractor unless the rates of the substitute altered or additional
items have been approved in writing by the competent authority, failing which Board will not be
bound to entertain any claim on this account.

16. | am/we are not related to any of the Officers employed by the Central P.W.D. or any officer
of the rank of Asst. Secretary above in the Ministry of W.H. & S.

S. No. 17 Deleted.
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VISAKHAPATNAM PORT TRUST
CIVIL ENGINEERING DEPARTMENT

UNDERTAKING

| am aware of the General Directions and conditions of contract works on
percentage tender and additional conditions including amendments issued from time to time of
the Civil Engineering Department, Visakhapatnam Port Trust. | will abide by them whenever
works are entrusted to me and will sign them at the time of agreement without questioning.
Also, | will not claim anything extra for the reason that they are not supplied along with tender
papers.
SIGNATURE OF THE CONTRACTOR

NAME:

ADDRESS:
VISAKHAPATNAM

DT.



VISAKHAPATNAM PORT TRUST
CIVIL ENGINEERING DEPARTMENT

SAFETY, HEALTH, ENVIRONMENT & QUALITY POLICY

Port of Visakhapatnam is committed to provide prompt, efficient and safe services to
ensure quick turn round of sea, rail and road borne cargo by:

o Implementing and continually improving the performance of occupational health
and safety, environment and quality management systems.

o Complying with the applicable legal requirements and other applicable
requirements.

o Preventing — injury and occupational ill health.

o Preventing pollution to the environment by setting sound environmental
objectivities.

o Enhancing customer satisfaction.

o Ensuring promotion of awareness among the employees and the port users on
safety, health, environment and quality.

Make available this policy to the public, all persons working under control of the
organization and the interest parties.

CHAIRMA
N

Visakhapatnam
Date: 27.12.2017

SECURITY POLICY
(I.S.P. S. CODE)

Visakhapatnam Port Trust is committed to provide a safe and secure working
environment to all its employees, Port users, ships and the personnel. This will be achieved in
the Port by establishing and maintaining the required security measures to prevent unlawful
acts against personnel, cargo and marine assets.

CHAIRMAN



VISAKHAPATNAM PORT TRUST
CIVIL ENGINEERING DEPARTMENT

NAME OF THE DIVISION :

WEEKLY PROGRESS REPORT

WEEK UNDER REVIEW : FROM TO

1. Name of the Work

2. Work Order No. & Date
3. Name of the Contractor(s)

4. Scheduled period of comple-
tion (in weeks )

5. Number of weeks completed :
as on date

6. Proportionate percentage
of progress as on date
a) Expected
b) Actual

7. In case of delay during the
work under review reasons
8. Cumulative delay as on date

9. Steps taken to expedite

10. Activities on Bar Chart affected:
(enclosed revised bar chart)

Encl: 1 Revised Bar Chart.

SIGNATURE
NAME OF THE CONTRACTOR(S)
(WITH STAMP)



VISAKHAPATNAM PORT TRUST

CIVIL ENGINEERING DEPARTMENT

STATEMENT SHOWING THE MATERIAL TESTING CHARGES OF V.P.T. LABORATORY
WITH EFFECT FROM 01.03.2012

Sl. Name of the test Rate per VPT Lab
No. Rate In
Rs.
1. Testing the compressive strength of concrete cubes  Each cube 83.33
for all sizes of cubes 3 cubes 250.00
2. Concrete Mix Design Each 4,500.00
3. Conducting slumps test for concrete Each 300.00
4, Testing of physical properties of Fine Aggregate
a) Sieve Analysis Sample 250.00
b) Specific gravity Sample 250.00
c) Bulk Density Sample 300.00
d) Moisture content Sample 300.00
e) Water absorption Sample 250.00
5. Testing of physical properties of coarse Aggregate
a) Sieve Analysis Sample 250.00
b) Specific gravity Sample 250.00
c) Bulk Density Sample 300.00
d) Moisture content Sample 300.00
e) Water absorption Sample 250.00
6. Physical tests on cement as per I.S.
a) Setting time (b) Fineness (by sieving) and (c) Sample 2,000.00
Compressive strength (for set 3, 7, and 28 days test)
7. a) Checking of physical dimensions and weight of Each 400.00
C.I. pipes
b) Checking of physical dimensions and weight of Each 400.00
C.l. specials.
8. G.l. pipes, M.S. Angles, M.S. Flats M.S. Plate etc., Per 1 m. length 450.00
checking physical dimensions and weight
9. Testing of barbed wire dimensions Sample 200.00
10 Chicken wire Mesh Dia of wire and size of aperture Sample 200.00
11. Testing of Bricks:
a) Crushing strength ( Wet) Avg. of 6 Nos. 800.00
b) Water absorption -do- 300.00
c¢) Checking of dimensions -do- 300.00
d) Efflorescence Test -do- 300.00
12. Aggregate impact value Sample 400.00
13.  Flakiness index and Elongation index -do- 500.00
14.  Bitumen extraction Test -do- 1,100.00
-sd-

CHIEF ENGINEER




FORMAT FOR PERFORMANCE GUARANTEE BOND

In consideration of the Board of Trustees of the Visakhapatnam Port Trust, a body
corporate duly constituted under the Major Port Trust Act, 1963 (hereinafter called “the

Visakhapatnam Port Trust Board”) having agreed to accept
from

(Name of the Contractor (s)(s)
(hereinafter called “the said Contractor (s)(s)” under the terms and conditions of a Work Order

No. issued vide letter

No. dt. in respect of the work of

made  between the Chairman,

Visakhapatnam Port Trust Board and me of the Contractor (s)(s)
for a value of (hereinafter called “the said agreement”) a Bank
Guarantee for 10% of the Contract value for Rs. as agreed to by the contractor

(s)(s) for satisfactory performance of the work
We,

(Name of the Bank)
do hereby undertake to indemnify and keep indemnified the Board of the extent of

Rs. (Rupees ).
We,

(Name of the Bank)
further agree that if a demand is made by the Port for honouring the Bank Guarantee, We,

have no right to decline to cash the same for any reason

(Name of the Bank)

whatsoever. The fact that there is a dispute between the said Contractor (s)(s) and the Port is
no ground for us to decline to honour the Bank Guarantee,

(Name of the Bank)
“the very fact that we decline to honour the Bank

(Name of the Bank)

Guarantee” is a sufficient reason for the Port Trust Board to enforce the Bank Guarantee un-
conditionally without any reference to the said Contractor (s)(s).

We,

(Name of the Bank)
further agree that a mere demand by the Port Trust Board is sufficient for us

(Name of the Bank)

to pay the amount covered by the Bank Guarantee without reference to the said Contractor
(s)(s) and any protest by the said Contractor (s)(s) cannot be a valid ground for us

to decline payment to the Port Trust Board.

(Name of the Bank)



We,

(Name of the Bank)
further agree that the guarantee herein contained shall remain in full force and effect during the

period that would be taken for the performance of the said agreement and that it shall continue
to be enforceable till all the dues of the Visakhapatnam Port Trust Board under or by virtue of
the said agreement have been fully paid and its claim satisfied or discharged or till the
Visakhapatnam Port Trust Board certified that the terms and conditions of the said agreement
have been fully and properly carried out by the said contractor (s)s and accordingly discharges
the guarantee subject however that the Visakhapatnam Port Trust Board shall have right under
this guarantee bond to prefer a claim within the statutory limitation period.

If a notice of demand is served on the Bank by the Port Trust Board as mentioned above
them, not withstanding anything to the Contrary herein contained the liability of the Bank under
this guarantee will continue until terminated by operation of law.

We,

(Name of the Bank)
further agree that the Port Trust Board shall have the fullest liberty without our consent and

without affecting in any manner our obligations hereunder to vary any of the terms and
conditions of the said agreement or to extend time of performance by the said contractor (s)s
from time to time or to postpone for any time or from time to time, any of the powers exercised
by the Port Trust Board against the said contractor (s)(s) and to forbear or enforce any of the
terms and conditions relating to the said agreement and we shall not be relieved from our
liability by reasons of any such variation or extension being granted to the said Contractor (s)(s)
or for any forbearance act or omission on the part of the Port Trust Board or any indulgence by
the Port Trust Board to the said Contractor (s)(s) or any such matter or thing whatsoever which
under the law relating to sureties would but for this provision have effect of so relieving
us (Name of the Bank)

We,

(Name of the Bank)
lastly undertake not revoke this guarantee during its currency except with the previous consent
of the Visakhapatnam Port Trust in writing.

Notwithstanding anything mentioned herein above, the guarantee is restricted to

Rs. (Rupees ) and shall remain in
force if until unless a demand or claim under the guarantee is made on the said
Bank in writing within the statutory limitation period i.e., before date . (This

date is to be computed as three months from the date of expiry of the B.G. period). Dated
day of 2019.




ANNEXURE- |

NAME OF THE COMPANY / FIRM:
Experience: Works completed

Please fill information about the works completed over the past seven years.

Sl.  Name of the Name of the Contract price  Target date of Actual date of
No. Organization work and its and Date of completion completion
location award




ANNEXURE-II

NAME OF THE COMPANY / FIRM:

Experience: Works in progress

Sl.  Name of the Location and Value of Value Percentage Scheduled
No. Organization description of  Contract completed  of practical date of
work and completion  completion

certified of work




ANNEXURE-II

NAME OF THE COMPANY / FIRM:

SOURCES: Plant and Machinery

Please indicate the main plant and equipment considered by the Contractor / Firm to be
necessary for undertaking the work and whether this plant is ready in their ownership or will be
purchased or hired.




NAME OF THE COMPANY / FIRM:

RESOURCES:

ANNEXURE-IV

List of Engineers / Supervisors proposed to be engaged on the work.

Sl
No.

Name & Designation

Qualification

Experience in relevant filed.

CONTRACTOR







