
 
 
 
 
 
 

ISO9001 - 14001 - OHSAS 18001 PORT 
 

TENDER NOTICE No.IENG/EE (South)/Shed at WQ1 RE/ 2019.Dt.27-12-2019 
 
   Sealed Tenders in the prescribed pro forma are invited for the work mentioned 
hereunder from reputed contractors having experience in executing Civil Works.  

 
1. Name of work: -     Providing Shed for accommodation to TM and RFID staff in WQ - 1 
return end in WOB. 
 
2.  Estimated   Cost :-Rs: 1,57,269/- ( excluding GST) 
 
3.  E.M.D  :Rs. 3,150/- 
 
4. Cost of Tender papers (Non- refundable):           Rs.200/- +  Rs.40/- (including 
                                                                                    GST @ 18% ) = Rs.240/- 
 
 
5.  Last date of request for Tenders:                     02  - 01-2020 
 
6.  Last date for issue of Tenders:                        02 - 01-2020 
 
7.  Date and time for receipt of Tenders:              03 - 01-2020Upto 14.00 Hrs. Tenders will  
                                                                                 be opened on same day after 14.05 Hrs. 

 
Request for issue of Tender papers shall be addressed to the undersigned enclosing D.D. 
in favour of FA&CAO/VPT towards cost of Tender papers along with copies of Solvency 
from Nationalized Bank/ Scheduled Bank to the extent of Rs.0.75Lakhs obtained within one 
year, valid APVAT Registration. The Tenderer who wishes to download the Tender 
documents from the VPT Website (www.VIZAG PORT. Com) have to pay the cost of 
Tender papers at the time of submission of Tender in a separate sealed cover. Otherwise 
their Tender will not be considered, the Tenderers are required to observe the website to 
find out any corrigendum issued subsequent to the downloading of the Tender notice and 
schedule.  Details of average annual turn over not less than Rs. 0.49 lakhs during the last 3 
(three) years ending 31st March of the previous financial year, duly certified by the Charted 
Accountant, proof of experience in civil works i.e., experience of having successfully 
completed civil works during last 7 years ending last day of month previous to the one in 
which applications are invited should be 3 (three) civil works completed each costing not 
less than   the amount equal to 40% of the estimated cost (or) 2 (two)  civil works 
completed each costing not less than  50%  of the estimated cost   (or) 1 (one)  civil work 
completed costing not less than  80% of the estimated cost and proof of  Registration with 
Government / Public Sector undertaking in respect of applicants not registered with 
Visakhapatnam Port Trust. If any amendment or addendum will be issued before 
opening of the Tenders and the same may be looked in the VPT Web site and any 
further clarifications can also obtained from CE’s office VPT.  
 
 The right of issue of Tenders is reserved.  
 
  

EXECUTIVE ENGINEER (SOUTH) 
 
 



 
 
 
 
Copy to: SE (CP)- for information. 
Copy to:        FA&CAO/Nodal Officer, IT / V.O. -for information. 
Copy to: Dy. Director (ITS) along with complete bid document in Soft copy form to 

publish on the V.P.T. Web site up to.     .12-2019 
Copy to:  Notice Board / A.S. to arrange display the Tender notice on the notice board. 
Copy to: EE (South) /A.E(EQ). 
 Copy to: SE -V - for information and necessary action. 
Copy to: M/s. Builders Association of India, Plot No.43&44,  
                      4th Floor, Siripuram, Visakhapatnam 
Copy to: The Garison Engineer, MES, Visakhapatnam   
Copy to: The Chief Engineer, DGNP, Visakhapatnam   For information 
Copy to: The Chief Engineer, NAVY, Visakhapatnam  with a request  
Copy to: The Supdt. Engineer, CPWD, Visakhapatnam  to arrange                                                                                                                   
Copy to: The Supdt. Engineer, R&B, Visakhapatnam  wide publicity     
Copy to: The Supdt. Engineer, Public Health Visakhapatnam  
Copy to: The Chief Engineer, VMC, Visakhapatnam   
Copy to: The Chief Engineer, VUDA, Visakhapatnam   
Copy to: The Divl. Rly.Manager(Engg.), Waltair, Visakhapatnam  
Copy to: The Chief Engineer, M/s. R.I.N.L., Steel Plant, Visakhapatnam.      
Copy to: The Chief Engineer, M/s. N.T.P.C., Visakhapatnam.                         
Copy to: The Chief Engineer, M/s. N.H.A.I.,  Marripalem, Visakhapatnam 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

… 
 

NAME OF WORK:-Providing Shed for accommodation to TM and RFID staff in WQ - 1 
return end in WOB. 

 

NOTICE INVITING TENDERS 
 
1. Percentage Rate tenders are invited for the work “Providing Shed for accommodation to 
TM and RFID staff in WQ – 1 Return end in WOB’’ 
 
 ESTIMATED COST: 1,57,269/- 
 
2. Contract Documents consisting of the detailed plans completed specifications the 

Schedule of quantities of the various clauses of work to be done and the set of 
CONDITIONS OF CONTRACT enclosed. 

 
3. A sum of Rs.200/-+40/-( including 18 % GST) ie., Rs. 240/-shall be paid to FA 

&CAO/VPT towards transaction fee.  
 
4.  The time allowed for completion of the work will be mentioned therein 
 
5. Earnest money amounting Rs.3,150/- (Rupees two thousand one hundred and fifty 

only) shall be paid to FA&CAO (Port Trust) by way of DD issued by 
Nationalised/Scheduled Banks. 

 
6 The successful bidder whose tender is accepted will be required to furnish security 

for   the due fulfilment of this contract consisting of a percentage deduction from the 
Monthly payment to be made on account to the contractor.  The Earnest Money will 
be treated as part of the security of work done. 

     

7 The acceptance of tender will rest with the Chairman, Visakhapatnam Port Trust 
Which does not bind itself to accept lowest tender and reserves to itself the authority 
to reject any or all of the tenders received without the assignment of any reason.  All 
tenders in which any of the prescribed condition are not fulfilled will be rejected. 

 
8. Tenders which do not fulfil all or any of the above conditions and or incomplete in 

any respect are liable to summary rejection and tenders containing uncalled for 
Remarks or any additional conditions are also liable for summary rejection. 

 
9. Canvassing in connection with tenders is strictly prohibited and the tenders 

submitted by the contractors, who resort to canvassing will be liable to rejection. 
 
10. (a) the tenderer should not introduce item rates such tenders will be rejected. 

(b) The percentage above/below quoted shall be common for all items. 
(c) The percentage shall be quoted in figures and words and shall be 
accurately filled in. 

 
11.    Sales Tax or any other taxes on materials or on works contract as applicable in 

respect of this contract should be payable by the contractor and Port Trust will not 
entertain any claims whatsoever in this respect. 

 

CONTRACTOR 



 
 
 12.   The tender will have to give a certificate that he is not related to any officer of 

Visakhapatnam Port Trust or any Officer in the rank of under Secretary or above in 
the Ministry of Surface Transport, Government of India.  The tenderer should give a 
declaration along with his tender about the name of the relations who are employed 
as Non-Gazetted Officer in Port Trust. 

 
13 No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of Government of India is 
allowed to work as a Contractor for a period of 2 years of his retirement from 
Government of India.  This contract is liable to be cancelled if either the Contractor 
or any of his employee is found at any time to be such a person who has not 
obtained the permission of the Government of India as aforesaid before submission 
of the tender or engagement in the Contractor’s service as the case may be. 

 
14. Site for the execution of the work will be made available as soon as the work is 

awarded in case it is not possible for the department to make available the entire site 
at a time on the award of the work.  The Contractor will have to arrange their working 
programme suitably.  No claim whatsoever for handing over the site in stages will be 
entertained, and the decision of the Chief Engineer is final and cannot be 
questioned. 

 
15. The Contractor shall produce a licence in the prescribed form from Asst. Labour 

Commissioner (Central), within 15 days from the date of work order and on his 
failure to do so the contract is liable to be terminated and the Earnest Money Deposit 
or Security Deposit whichever is to his credit shall be forfeited and the Contract shall 
have no claim whatsoever on this account. 

 
16. The Tender submitted by the tenderer should be valid for a minimum period of 3 

(Three) months from the date of opening of tender and the tenderer cannot amend, 
alter or revoke his tender in any way during this period, and if he does so, the   
E.M.D. paid by him shall be forfeited without any notice. 

 
17.    The successful tenderer(s) shall execute an agreement with Visakhapatnam Port  

                Trust Board on a Non-judicial stamp paper in the prescribed form. 
 
18. The tenderers should acquaint themselves with the work and working conditions of 

the site and locality and no claim will be entertained on this issue and the decision of 
Chief Engineer is final and cannot be questioned. 

 
19. a) According to GST Act every dealer is liable to be registered whose aggregate turn  

      over   exceeds Rs.20.00lakhs for supply of Goods/ service/ executing any works         
contractor.  

 

     b) Accordingly GSTIN is to be provided for participation to tender and to award the          
contract. The applicable ATDS as per the contract GST/CGST Act, will be deducted 
as and when notified by the Government.  

 

(c)(i) To include Cess component @ 1% in the estimate in respect of the construction 
works to be executed subject to the condition that the required time for completion of 
the construction work is more than a year and also the construction work involves 
engagement of ten or more building workers and (ii) No deduction of Cess is to be 
made while processing the relevant work bill unless the corresponding amount is 
included in the estimates 

 
CONTRACTOR 
 
 



 

20.    The tenderer should read the specifications and study the working drawing and 
special conditions etc., carefully before submitting the tender.  

 
21. P.F. contribution to the contract labour, in case the Contractor engages more than 

20 workers, shall be payable by the Contractor.  He shall produce documentary 
proof of registration with P.F.  Authorities along with P.F. Code number.  Also 
documentary proof of payment of P.F. contribution to the Contract Labour Regularly 
shall be produced with every interim certificate failing which no payment will be 
released to the Contractor.  The Port Trust will not entertain any claim whatsoever in 
this respect. 

 
22. Payment to the contract labour if any involved in the works entrusted are to be paid 

by the Contractor in the presence of the section officer of V.P.T.  Further, the 
Contractor has to submit documentary evidence in support of the payments made to 
the labour engaged in the work along with subsequent running account bill, failing 
which the bill will not be passed.\ 

 
23. In respect of P.F. Contribution recovered from the labour and remitted to the P.F. 

Commissioner, documentary evidence in support of the same is to be submitted by 
the Contractor along with subsequent running account bill, failing which the bill will 
not be passed. 

 
24.    The Contractor to whom the work is awarded shall invariably produce   the PAN 

Number obtained from the Income Tax Authorities, along with proof. 
 
25.   The contractor shall upload required document as per the Check list enclosed    

(Annexure-V) along with tenders. The tenders received without uploading required 
documents as per the checklist will be liable for rejection. 

 
26.    The tenderers should make their own arrangement to furnish original B.G to the 

Organization directly by the issuing of B.G submitted towards E.M.D 
 

27.    The tenderers who wishes to submit B.G towards E.M.D should submit original B.G 
along with their  tender and the tenderer should ensure that the branch issuing 
authority should sent an unstamped duplicate copy of the guarantee directly to the 
beneficiary by register post with Acknowledgement due  before opening price bids 
with a covering letter requesting them to compare with the original received from 
their customer and confirm that it is in order, in case of a single cover system, the 
tenderer who wished to submit B.G towards E.M.D should submit original B.G along 
with the tender and the confirmation by the banker in support of the issue of bank 
guarantee is to be received before acceptance of the tender by the tender 
committee. 

 
28.   The contractors/Firms while quoting tender shall note that, no post tender negotiations 

will be held with the L–1 tenderers, except in exceptional cases, wherever it is found 
necessary. 

 
29.     In the event that two or more bidders quote the same amount of percentage (The 

 “Tie Bidders”) the authority shall identify the selected bidder by draw of lots which 
shall be conducted, with prior notice in the presence of the Tie Bidders who choose 
to attend. 

 

30.   Tenderers shall submit the experience/completion certificates along with their tender, 
duly notarized. 

 
CONTRACTOR 
 



 
 
31.  In case the documents submitted by the bidder found to be not genuine, the 

management reserves the right to forfeit the EMD/SD besides not to allow to 
participate in future tenders of VPT. 

 
  32.  The rate to be quoted should be exclusive of service Tax component, if the 

contractor/firms claims / bills/ invoices contain Service Tax registration No., the 
Service Tax amount will be admitted for payment without insisting for Service Tax 
challan. 

 
33.   Income Tax @ 1% is applicable in case of payment to a resident Contractor/Sub-

Contractor being an individual or HUF and for the payments in respect of resident 
Contractor / Sub-Contractor other than individuals and HUF, IT @ 2% is applicable 
under Section 194(C) of Income Tax Act. 

 
34. The supplier/contractor is required to remit GST as per the “Tax invoice” and file the 

details in GSTRI on or before 10th of the subsequent month to enable VPT to claim in 
put tax credit otherwise the said tax invoice will be kept pending for payment.  

 
 

 
           

EXECUTIVE  ENGINEER(SOUTH) 
 CONTRACTOR 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

    

PERCENTAGE - TENDER FOR WORKS 

 
  I / We hereby Tender for execution for Board of Trustees of the 
Visakhapatnam Port Trust of the works specified in the Tender memorandum within the 
time specified in such memorandum at the rates specified therein and in accordance in all 
respects with the specifications design and instructions in writing referred to in Rule - 1 
hereof and in clause - II of the conditions of contract and with such materials as are 
provided for by end in all other respects in accordance with such conditions so far as 
applicable. 
 

MEMORANDUM (GENERAL DESCRIPTION) 
 

 

a) Name of the work: : 
Providing Shed for accommodation to TM 
and RFID staff in WQ - 1 return end in 
WOB. 
. 
 

b) Estimated Cost : 
Rs. 1,57,269/- 

c) Earnest Money : Rs.3,150/- 

d) Security Deposit  

 

: 10% of the contract amount 

e) Percentage to be deducted from bills 
towards Security Deposit 

 

 

 

10% of the gross bill amount will be 
recovered towards S.D. from the bills till the 
entire amount of 10% of the contract value 
is reached including EMD.  

 

 

f) Time allowed for the above work 
from date of written order. 

: 1(Month) Months 

g)  Maintenance period  3(Three) Months 
 
 

Item 
No. 

Item of Work Quantity Unit   
Per 

Rate to be 
Quotationed 

Amount 

1 2 3 4 5 6. 
 
 
 
 
CONTRACTOREXECUTIVE ENGINEER(SOUTH) 
 
 
 
 
 
 



 
 
 
 
Should this Tender be accepted I/We hereby agreed to abide by and fulfil all the terms and 
provisions of the conditions contained in the pamphlet named "GENERAL DIRECTIONS 
AND CONDITIONS OF CONTRACT" which have been read by me, read and explained to 
me so far as applicable, or in default there of to forfeit and pay to the Board of Trustees or 
its successors in office the sums of money mentioned in the said conditions: 
 
Give particulars and Nos. strike out (a) if no 
cash security deposit is to be taken 
 
 
 
 
 
Strikeout (b)  if any Cash Security Deposit   
is taken  
 
 
 
Receipt attached as Earnest Money (A) the 

The sum of Rs.3,150/- is deposit with the 
Financial Adviser and Chief Accounts Officer 
(Port Trust) and full value of which is to be 
absolutely forfeited by the Board or its 
successors, in Office, without prejudice to 
any other rights or remedies of the said 
Board or it successors in office should I / We 
fail to commence the work specified in the 
above memorandum of should I / we not 
deposit the full amount of SECURITY 
DEPOSIT specified in the above 
memorandum in accordance with Clause I 
(a) of the said conditions of Contract, 
otherwise the said sum of Rs.3,150/-(Rs. 
Three thousand one hundred fifty only) 
shall be retained by Government as on 
account of such SECURITY DEPOSIT as 
aforesaid or (b) the full value of which shall 
be  retained by BOARD on account      of the 
SECURITY DEPOSIT specified in Clause I 
(b) of the said conditions of contract. 

 
Signature of contractor before submission         Dated the --------  day of ------------ 
ofTender. 
 
Signature of witness to Contractor's        Witness: 
Signature 
               Address: 
               Occupation: 
               The above Tender is here by accepted by 
     me on behalf of the Board of Trustees of 
                                                                Visakhapatnam Port Trust. 
 
Signature of the Officer by whom accepted.   Dated the ---------- day of -------------- 
  
 
            CHAIRMAN 
      VISAKHAPATNAM PORT TRUST 
 
 
The common seal of the BOARD OF TRUSTEES of the Port of Visakhapatnam has been 

affixed in the presence of  Sri ______________________________CHAIRMAN of the 

Board of Trustees has signed on behalf of the Board in the presence of     

 
 
CONTRACTOR 



 
 
 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

SCHEDULE ‘ A’ 

 
 

Schedule showing (approximately) the materials to be supplied by the 
Visakhapatnam Port Trust Board under Clause – 10 of the General Conditions of Contract 
to be executed and the rates at which they are “to be charged for”. 
 
NAME OF WORK:-Providing Shed for accommodation to TM and RFID staff in WQ - 1 
return end in WOB. 
 

SL.
No. 

Description of 
materials 

Approx. 
Quantity 

Unit Rate at which the 
materials will be 
charged to the 
Contractor 

Place of delivery 

 

 

 

 

 

     

 
 
 
 
CONTRACTOR                                                             EXECUTIVE ENGINEER (South) 
 
 

 
 
Note: Visakhapatnam Port Trust will not supply water, cement, steel required for the work 

for both permanent and temporary works and the contractor himself shall procure the 
same.  The procurement of cement and steel shall be made as per the “Additional 
conditions regarding supply and procurement of cement and steel”. 

 
 

 

 

 
 
 

 
 
 



 
VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 
Tender Inviting Authority: Chief Engineer, Visakhapatnam Port Trust 

Name of the Work:Providing Shed for accommodation to TM and RFID staff in WQ - 1 
return end in WOB. 

Contract No:  IENG/EE(South)/Shed at WQ 1 RE /    / 2019 

Bidder Name: Excess ( + ) 0.00 % 

SCHEDULE "B" 

Sl. 
No. 

Description of work Quantity Unit Estimat
ed Rate 

  AMOUNT    
Rs.      P 

Figure Words 

1 Earthwork in excavation in 
foundation trenches or drains 
not exceeding 1.5 m in width 
and for wells, manholes and the 
like not exceeding 10 m2 on 
plan including dressing of sides 
and ramming of bottoms, lift 
upto 1.5m including getting out 
the excavated soil and disposal 
of surplus excavated soil as 
directed within a lead of 50 m 
as directed by the Engineer in 
Charge complete. All Labour 
and Materials. 

6.10 
 

1m3 167.10 
 

Rupees One 
hundred sixty 

seven and 
decimal ten 
paisa only. 

1,019/- 
 

2 Plain cement concrete 1:4:8 
nominal mix (using 170 kg of 
cement per m3 of finished 
concrete) using 40 mm graded 
granite metal of approved 
quality as coarse aggregate and 
river sand as fine aggregate 
including mixing, depositing in 
position, tamping, finishing, 
curing etc., as directed by the 
Engineer in Charge complete . 
All labour and materials.  

4.20 
 

1 m3 4376.90 
 

Rupees four 
thousand 

three 
hundred 

seventy six 
and ninety 
paisa only 

18,383/- 
 
 

3 Plain cement concrete M 20 mix 
(using 320 kg of cement per m3 
of finished concrete) using 
20mm graded granite metal of 
approved quality as coarse 
aggregate and river sand as 
fine aggregate including mixing, 
depositing in position, vibrating 
or tamping, finishing, curing 
etc., in encasing rail posts and 
structural steel members, 
staircase steps, copings or 
similar type of works including 
boxing etc., as directed by the 
Engineer in Charge complete. 
All labour and materials. 

2.55 
 

1 m3 8339.35 
 

Rupees eight 
thousand 

three 
hundred thirty 

nine and 
thirty five 
paisa only 

21,265/- 
 



4 Providing random rubble 
masonry in C.M 1:5 in plinth 
and foundations including 
necessary dressed stones at 
corners and junctions, curing 
etc., as directed by the 
Engineer in Charge complete. 
All labour and materials. 
 

2.15 
 

m3 
 

3936.30 
 

Rupees three 
thousand 

nine hundred 
thirty six and 
thirty paisa 

only. 

8,463/- 
 

5 Flooring 50 mm thick (using 
20.2 Kg of cement per m2) with 
C.C. 1:2:4 nominal mix using 
20mm graded granite metal of 
approved quality as coarse 
aggregate and river sand as 
fine aggregate including mixing, 
depositing in alternate panels, 
tamping, finishing with a floating 
coat/ rendering neat and 
smooth with cement including 
cement slurry, curing etc., as 
directed by the Engineer in 
Charge complete.  All labour 
and materials. 

12.00 
 

1m2 335.30 
 

Rupees three 
hundred thirty 
five and thirty 

paisa only 

4,024/- 
 

6 Supply of Motor Truck for the 
transportation of all sorts of 
materials such as sand, gravel, 
metal, steel, cement, boulders, 
debris, furniture, water supply 
pumps and motors including 
fuel charges, driver charges 
etc., as directed by the 
Engineer-in-Charge, complete. 
(Payment will be made for 
number of hours worked at site 
only) 

24.00 

 
hrs 258.50 

 
Rupees two 
hundred fifty 
eight and fifty 

paisa only 

6,204/- 
 

7 Supplying of man mazdoor at 
site of work including necessary 
tools etc,as required and as 
directed by the Engineer In 
Charge complete. All Labour 
and Materials. 

18.00 
 

Nos 431.20 
 

Rupees four 
hundred thirty 

one and 
twenty paisa 

only 

7,762/- 
 

8 Supplying of Structural steel 
such as MS Angles,MS Flats  at 
site of work including 
transportation loading, 
unloading  and stacking at site 
of work etc,as required and as 
directed by the Engineer In 
Charge complete. 
 

     

a MS Plate 0.053 

 
Tons 43937.3

4 
 

Rupees forty 
three 

thousand 
nine hundred 
thirty seven 

and thirty four 
paisa only. 

2,329/- 
 



b MS Angles 0.037 

 
tons 44270.2

0 
 

Rupees forty 
four thousand 
two hundred 
seventy and 
twenty paisa 

only 

1,638/- 

c MS Flat  0.060 
 

tons 43937.3
4 
 

Rupees forty 
three 

thousand 
nine hundred 
thirty seven 

and thirty four 
paisa only. 

2,636/- 
 

9 Supplying and fixing ornamental 

MS. grills of approved pattern 

using MS. square or round bars and 

MS. flats etc., of approved size to 

doors, windows, Jefferies, 

balconies, gates etc., as directed 
by the Engineer in Charge 
completecomplete.  All labour and 

materials. 

77 

 
kg 106.40 

 
Rupees one 
hundred six 

and forty 
paisa only 

8,193/- 
 

10 Fabricating, welding in tubular 

trusses including cutting, hoisting, 

fixing in position and applying a 

primary coat of red oxide paint 

etc., as directed by the Engineer 
in Charge complete . All labour 

and materials, but excluding cost of 

steel. 

15.746 
 

Qn 1727.05 

 
Rupees One 

thousand 
seven 

hundred 
twenty seven 
and five paisa 

only 
 
 

27,194/- 

 

11 Supplying and fixing of Pre-

painted Galvalume Trapezoidal 

profile Roofing sheets of approved 

make with 0.50 mm thickness, 

Coating: Alu-Zinc AZ150 GSM, 

Tensile strength: 550 MPA, Paint 

coating: Regular modified 

polyester painting, Painting 

thickness (Top): 18 to 20 microns, 

(Bottom): 5 to 7 microns, with 

regular range colours in roofing or 

walling including hooks, bolts, 

nuts, washers and screws etc., as 

required and as directed by the 

Engineer-in-charge, complete. All 

labour and materials but excluding 

cost of ridge pieces. 

60.40 
 

M2 651.55 

 
Rupees six 
hundred fifty 
one and fifty 

five paisa 
only. 

39,354/- 
 

12 Painting with synthetic enamel 

paint two coats to new iron work of 

approved colour and shade except 

white enamel paint including 

cleaning the surface and scraping 

the surface wherever required etc., 
as directed by the Engineer in 
Charge complete. All labour and 

materials. 

 

16.00 

 
10m2 1033.25 

 
Rupees one 

thousand 
thirty three 
and twenty 
five paisa 

only 

1,653/- 



13 Plastering with CM 1:5, 20mm 

thick including raking out joints, 

cleaning the surface, curing etc., 
as directed by the Engineer in 
Charge complete. All labour and 

materials. 

 

16.40 

 
M2 361.65 

 
Three 

hundred sixty 
one sixty five 
paisa only. 

5,931/- 
 

14 Snowcem or other equivalent 

quality water proof cement paint 

two coats of approved colour and 

shade to walls etc., on plastered 

and concrete surfaces including 

watering etc., as directed by the 
Engineer in Charge complete   
All labour and materials 

 

16.40 

 
M2 74.45 

 
Rupees 

seventy four 
and forty five 
paisa only. 

1,221/- 
 

   Amount put to tender Rs.         1,57,269/
- 
 

Quoted rate in Words   Rupees One lakh fifty Seven thousand 
Two hundred and sixty nine only. 

 
The percentage  Excess/less over amount put to tender --------------% 
 

 
 
 

CONTRACTOR      EXECUTIVE ENGINEER (SOUTH) 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 
  Name of Work: Providing Shed for accommodation to TM and RFID staff in WQ – 1return       
                          end in WOB 

SPECIAL CONDITIONS 
 

1. All materials and workmanship shall conform to the appropriate Indian Standard 
Specifications, published by the Bureau of Indian Standards (BIS) latest versions as 
applicable, specifications given in the Schedule “B” (schedule of quantities and 
rates) of the contract and special conditions. Standards issued elsewhere may be 
used if approved by the Engineer-in-charge for those items of work only for which 
appropriate Indian Standards do not exist. Necessary testing charges, if any, shall 
be borne by the contractor. 

2. The Contractor is responsible for taking precautionary measures for the safety of the 
lives of the mazdoors working under him and the responsibility arising due to any 
mishap during the execution of work, the payment of any compensation etc. lies 
entirely on the part of the Contractor. 

3. The notice inviting Tenders and General Conditions etc., shall form part of contract. 
4. All the rules and regulations governing the Visakhapatnam Port Trust shall be 

applicable. 
5. Any damages caused to Port property either directly or indirectly shall be made good 

by the Contractor at his own cost. 
6. The decision of Engineer-in-charge is final in case of any technical clarification. 
7. All defective works pointed out by the Engineer-in-charge shall be rectified by the 

contractor at his cost. 
8. The percentage excess / less over total schedule amount shall be required to be 

typed at the end of the schedule- ‘B’ by the contractor. 
9. No sales tax will be paid on account of the work. 
10. The work should be completed within1(One) Month from the date of issue work 

order. 
11. It is the responsibility of the Contractor to see that the job entrusted is done 

expeditiously with safety and in time. A penalty of 1/2  % will be levied for every week 
of delay subject to maximum of 10% on the total value of the contract. In this 
connection, the decision of Chief Engineer is final. Time is the essence of the 
contract. 

12.  The VPT reserves the right to withdraw any item of Tender or to cancel the subject 
Tender without assigning any reason. 

13.  Statutory deductions will be made from the bills. 
14.  Payment will be made according to the actual quantities of work ordered and carried 

out as measured by the Engineer-in-Charge. The rate entered in the contract shall 
be valid for any extent of variation of quantity of each individual item subject to total 
contract value does not get altered by more than   30%.   

15. Any additional work required, should be carried out with the prior approval of CE / 
VPT or his authorized representative and will be paid extra as per mutually agreed 
up on. 

16.  The Standard VPT conditions, which are not mentioned, are also applicable to this 
work. 

17. The Contractor has to follow the norms of IMS as the VPT is adhering to Quality 
management system (ISO 9001-2014), Environmental management system (ISO 
14001-2014) and Occupational health & safety assessment series (OHSAS 18001-
2007) for their activities. 
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18. The rates quoted in the schedule-B are excluding GST, GST will be paid as per 

norms. 
19. The contractor / Firms while quoting Tender shall note that, no post Tender 

negotiation will be held with the L-1 Tenderers, except in exceptional cases, 
whenever it is found necessary.  

20. If any forged / fake documents are submitted by the Tenderers, the management 
reserves the right to forfeit the EMD/SD besides their business dealings with VPT 
will be banned. 

21. No claim will be entertained for fluctuation in market rate of any labour, materials on 
transportation etc., during the period of contract. 

22. No escalation clause will be entertained at any stage of the contract. 
23. METHOD OF MEASUREMENT: 

 Standard Method:  Unless stated or billed otherwise, quantities shall be     measured 
in accordance with the Indian Standard code of practice for Measurement of Civil 
Engineering works I.S. 1200.   The rates entered in the   contract shall include 
whatever allowance is considered by the contractor to be necessary for waste, 
working area, construction slopes, batters etc. 

24. The payment of transportation of Earth / Debris will be made on stack 
measurements after deducting 20% for voids. The Contractor has to make stacks at 
his own cost at the place of loading and spread the debris / earth at the place of 
unloading to lines and levels as directed by the Engineer-in-Charge. 

25. The useful materials obtained from the dismantled materials are to be handed over 
at Port General Stores or at the place shown as directed by the Engineer-in-charge 
at no extra cost to the department.  

26. If the dismantled materials / debris etc., are not removed as per the instructions of 
the concerned officer/ their representative a penaltyofRs.100/- per day shall be 
levied. 

27. The Tenderers are expected to carefully inspect the site of work and study the site 
conditions before Tendering for this work and no claim whatsoever will be 
entertained at a future date arising out of local working conditions and clarifications 
given by the department. 

28. Before commencement of the earth excavation works the contractor shall obtain 
approval of the Engineer-in –charge for the alignment marked at site of work. 
Clearance shall also be obtained with regard to non-interference of optical fiber 
cables of information technology network and electrical cables of Mechanical and 
Electrical Engg. Dept. 

29. The Contractor shall abide by all statutory regulations, labour rules, insurance, safety 
codes, P.F. contribution, Minimum wages act in force and as applicable during 
execution of the contract and obtaining clearance from Visakhapatnam Port Trust 
and relevant authorities as and when required. 

30. The Contractor should observe the prohibitory rules and regulations in force at the 
time of work and as revised from time to time and cause no obstructions or 
hindrance to the department work. 

31. Visakhapatnam Port Trust will not supply cement, steel and water. 
32. The 2% value of the Tender amount should be paid towards EMD along with 

submission of Tender. The EMD of 2% will form part of the total security deposit of 
10% and only the balance of 8% will be recovered from the running on account bills 
at the rate of 10% until the balance of 8% is recovered.  The Security deposit will be 
refunded only after satisfactory completion of the work.    

33. The contractor or his authorized representative shall invariably sign in the hindrance 
register which shall be maintained by the concerned division at site of work 
whenever any hindrance takes place while execution and the same will be reviewed 
by the Engineer–in–Charge from time to time, to examine the justified reasons for 
considering extension of time etc., 
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34. The contractor shall employ and post full time engineer/supervisor as necessary in 
execution of works as per requirement and as per instructions of Engineer-in-charge. 

35. Opening of the Tender on   03.01.2019 after 14.05 hours 
36. The Port working hours are from 08.30 AM to 1.00PM and from 02.00 PM to 

5.30PM. Any  work requiring supervision carried out by the contractor beyond 
working hours and holidays, the contractor shall apply in writing in advance of such 
work to arrange supervision. 

 
37. GST in respect supply of goods & Services or on works contract as applicable in 

respect of this contract should be payable by the supplier/service provider/ 
contractor and port trust will not entertain any claims with effect from 01-07-2017. 

38. According to GST Act every dealer is liable to be registered whose aggregate turn 
over exceeds Rs.20.00 lakhs for supply of goods/services/executing any works 
contract. Accordingly GSTN is to be provided for participation in tender and to award 
the contract 

39. The rate to be quoted should be exclusive of GST component and payment will be 
made against “Tax Invoice” as prescribed under the GST Act/Rules. 

40. The supplier/Contractor is required to remit GST as per the “Tax Invoice and file the  
details in GSTR on or before 10th of the subsequent month to enable VPT to claim 
input tax credit , Otherwise the said tax invoice will be kept pending for payment.   

41. All the eligible bidders,  who are registered with NSIC/ Ministry of MSME are 
exempted  
from payment of EMD amount and Tender Document Cost subject to fulfilling of 
following   conditions. 

 
        I     The Bidder should invariably submit a request letter claiming “EMD and Tender     
              Document Cost exemption”. 
        ii.   The Bidder has to submit the self-certified copy of the Registration Certificate  
issued by NSIC/Ministry of MSME for the works/ services relevant to the “Subject Tender 

as  per Pre-qualification criteria”. 
       iii.   The above Registration Certificate should be valid on the date of opening of the   
technical bid. 

  iv. The Monitory limit of the Registration certificate shall be more than the “Amount put 
toTender”. In case the monitory limit of the above Registration Certificate is less 
than the estimated cost (put to tender), then the above certificate will be treated as 
invalid for the subject Tender Value. 

v. In case the Registration Certificate issued by NSIC/ Ministry of MSME is found to be  
invalid (date expired) or insufficient monitory limit or irrelevant works or services ie.,  

other than the tendered works/ services, then the above Registration certificate 
cannot be considered for exemption of EMD & Tender Document cost and the Bid 
received with treated as “Bid submitted without EMD and Tender Document Cost”, 
which would attract disqualification under EMD & Tender Document Cost of Tender 
conditions as mentioned above. 

 
vi)  In case the bid is submitted as an Indian arm of a Foreign Bidder and the eligibility  
Criteria conditions were met thru foreign company, then the “EMD Exemption & 
            Tender Document Cost cannot be claimed under the MSME status of Indian arm/  
Subsidiary. 
 
       vii)  Copy of “Application for obtaining NSIC/MSME Registration” of pending renewal of  
             NISC will not be entertained. Such offers will be treated as Offers received without  
EMD and Tender Document Cost. 
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42. As the location of work is in prohibited area the contractor shall obtain necessary 
RFID passes from the Commandant, CISF/VPT through the department for him self, 
his workers, materials, equipment, and vehicles etc., as per rules in force.  In view of 
security requirements personnel/workers of the contractors shall posses photo 
identity cards for issue of passes. For this purpose, photo identity cards issued by 
the contractors are also valid. For the contractors/authorized personnel requiring 
such photo identity cards on a long-term basis, same will be issued by the Port, 
CISF as per rules in force. The necessary charges for RFID gate passes shall be 
borne by the contractor. 
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VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

… 
GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT WORKS ON 
PERCENTAGE  RATE TENDER 
 

1. All works proposed for execution by the contract will be notified in the form of 
invitation to tender posted in Public places and signed by the Chief Engineer, 
Visakhapatnam Port Trust. This  form will state the work to be carried out, as well as 
the date for submitting and opening tenders and the time allowed for carrying out the 
work also the amount of earnest money to be deposited with the tender and the 
amount of the Security Deposit is to be deposited by the successful tenderer and the 
percentage if any to be deducted from bills, copies of the specifications, designs and 
drawings and any other documents equipped in connection with the works signed by 
for the purpose of identification by the Chief Engineer, Visakhapatnam Port Trust 
shall also be open for inspection by the Contractor at the Office of the Chief 
Engineer, Visakhapatnam Port Trust during office hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by 

each member, thereof, or in the event of the absence of any matter it must be signed 
on his behalf by a person holding a power of attorney authorizing him to do so, such 
power of attorney to be produced with the tender and it must disclose that the firm is 
duly registered under Indian Partnership Act. 

 
3. Receipts for payments made on account of a work when executed by a firm, must 

also be signed by the several partners, except where the contractors are described 
in their tender as a firm in which case, the receipts must be signed in the name of 
the firm by one of the partners, or by any other person having authority to give 
effectual receipts for the firm. 

 
4. Any person who submits a Tender shall fill up the usuals, printed form stating at 

what rate he is willing to undertake each item of the work. Tenders which propose 
any alternation in the work specified in the said term of invitation to tender, on the 
time allowed for carrying out the work or which contain any other conditions of any 
sort will be liable to rejection. No single tender shall include more than one work, but 
contractors who wish to tender for two or more works shall submit separate tender 
for each. Tenders shall have the name and number of the work to which the 
reference written out on the envelope. 

 
5. The Tender Committee constituted for the purpose, will open tenders in the 

presence of any intending contractors, who may be present at the time and will enter 
the amounts of the several tenders in a comparative statement in a suitable form.  In 
the event of a tender being accepted, a receipt for the Earnest Money forwarded 
there with shall thereupon be given to the Contractor who shall thereupon for the 
purpose of identification sign copies of the specification and other documents 
mentioned in Rule I.  In the event of a tender being rejected, the Earnest Money 
forwarded with such unaccepted tender shall thereupon be returned to the 
Contractor making the same. 
 

6. The Board shall have the right of rejection all or any of the tenders and will not be 
bound to accept the lowest tender. 
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7. The receipt of any accountant of Clerk for any money paid by the Contractor will not 

be considered as any acknowledgement of payment to the FA & CAO (Port Trust) 
and the Contractor shall be responsible for seeing that the procures a receipt signed 
by the FA & CAO (Port Trust) or a duly authorized Cashier. 
 

 
8. The memorandum of work tendered for the Schedule of materials to be supplied by 

the Port Trust Engineering Department and their issue rates shall be filled in and 
completed in the Office of the Chief Engineer before the tender form is issued to an 
Intending tenderer without having been so filled in and completed he shall request 
the Office to have this done before he completes and delivers his tender. 

SECURITY DEPOSIT 

CLAUSE I: 
 
 The person/persons whose tender may be accepted herein after called the 
Contractor shall (A) within one day for contract of Rs.1,000/- or less, two days for 
Rs.2,000/- or less and so on upto a limit of ten days of the receipt by him of the 
notification of the acceptance of his tender deposit with FA & CAO Office (Port Trust) in 
Cash or Government Securities endorsed to the Financial Adviser & Chief Accounts 
Officer, VPT (if deposited for more than 12 months) a sum sufficient within amount of 
the Earnest Money deposited by him with his tender to make up the full security deposit 
specified in the Tender/ or (B) permit Board at the time of making any payment to him 
for work done under contract to deduct sum as we will (with the earnest money 
deposited by him) amount to this will be the same percentage as that in the tender at 
(C) percent of all monies to so payable, such deductions to be held by Board by way of 
Security Deposit provided always that in the event of the Contractor a lumpsum by way 
of Security Deposit as contemplated at (A) above then and such case, if the sum so 
deposited shall not amount to percent of the total estimated cost of the work if shall be 
lawful for Board at the time of making any payment to the Contractor for work, done 
under the contract to make up the full percentage of by deducting a sufficient sum of 
every such payment at last aforesaid. All compensation or other such of money payable 
by the Contractor to the Board under the terms of his contract may be deducted from or 
paid by the sale of sufficient part of his security deposit or from the interest arising there 
from or from any account whatsoever and in the event of his security deposit being 
reduced by reason of any such deduction or sale as aforesaid, the Contractor shall 
within the days thereafter make good, in case of Government Securities as aforesaid 
any sum or sums which may have been deducted from or raised by sale of his security 
deposit or any part thereof. 
 
CLAUSE 2(A) 
 The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the Contractor and shall be reckoned from the date on which the order to 
commence work is given to the Contractor. The work shall throughout the stipulated 
period of the contract be proceeded with all due diligence (time being deemed to be of 
the essence of the contract on the part of the Contractor) and the Contractor shall pay a 
compensation, an amount equivalent to ½% (half percent) per every week of delay 
subject to a maximum of 10% on the whole contract value as the competent authority 
whose decision in writing shall be final may decide on the contract value on the whole 
work as shown by the tender that the work remains uncommenced, or unfinished, after 
the proper dates and further to ensure good progress during the execution of the work, 
the Contractor shall be bound in all cases in which the time allowed for any work 
exceeds one month to complete one fourth of the whole of the work before one fourth of  
 



CONTRACTOR 
 
 

 
the whole time allowed under the contract has elapsed, one half of the work, before one 
half of such time has elapsed and three fourths of the work before three fourth of such 
time has elapsed.  In the event of the Contractor failing to comply with this condition he 
shall be liable to pay as compensation an amount as mentioned above as the 
competent authority (whose decision in writing shall be final) may decide on the said 
contract value of the work for every week that the due quantity of the work remains in 
complete. 
NOTE: The Competent Authority in this case the authority empowered to sanction the 
work. 
 

 
b. In case the Contractor violates any condition in the contract, or the approved 
specification and or delivery schedules, the Contractor shall be liable to pay penalty at 
sum not exceeding 10% of the contract price as decided by the Competent authority. 
 
CLAUSE 3 : ACTION WHEN WHOLE SECURITY DEPOSIT IF FORFEITED. 
 In any case in which under any clause or clauses of this contract, the Contractor 
shall have tendered himself liable to pay compensation amounting to the whole of his 
security deposit  whether paid in one sum or reduced by instalments or submitted a 
breach or any of the terms contained in Clause 19 (b) the Chairman on behalf of the 
Board shall have power to adopt any of the following courses he may deem best suited 
to the interest of Board. 
 
A(i) To rescind the contract to which the recession notice/order intimating the Contractor 
under the hand of Chairman or the Authority nominated by Chairman with the approval 
of Chairman/VPT shall be conclusive evidence and which case the security deposit to 
the Contractor shall stand forfeited and be absolutely at the disposal of the Board. 
 
(B) To employ labour paid by the Port Trust, Engineering Department and to supply 
materials to carryout the work of any part of the work, debiting the Contractor with the 
cost of the labour and price of the materials of the amount of which  cost and price a 
certificate of the Engineer-in-charge shall be final and conclusive against the Contractor 
and crediting him with the value of the work done, in all respects in the same manner 
and at the same rates as if it has been carried out by the Contractor under the terms of 
the value of the work done shall be final and conclusive against the Contractor.  
 
Contract for remains liable to pay compensation if any not taken under clause 3 power 
to take possession of or require removal of said contractor’s plant. 

 
(c) To measure up the work of the contractor and to take such part thereof as shall be 
unexecuted out of his hands, and to give it to another contractor to complete, in which 
case any expenses, which may be incurred in excess of the sum which could has been 
paid to the original contractor, if the whole work has been executed by him of the amount 
of which excess to certificate in writing of the Engineer-in-Charge shall be final and 
conclusive shall be borne and paid by the original contractor and may be deducted from 
any money due to him by Board under the contract or otherwise or from his security 
deposit or the proceeds of sale thereof a sufficient part thereof. 
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(d) In the event of any of the above courses being adopted by the Board, the Contractor 
shall have no claim to compensation for the any loss sustained by him any reason of his 
having purchase or procured any materials or entered into any engagement made any 
advances on account of, or with a view of the executing of the work or the performance 
of the contract and in the contractor shall be rescinded under the provision aforesaid the 
Contractor shall not be entitled to recover or be paid a sum for any work thereto for 
actually performed under his contract unless and until the Chief Engineer, 
Visakhapatnam Port Trust will have certified in writing the performance, of such and the 
value payable in respect thereof and he shall only entitled to be paid by the value so 
certified. 

 
Clause 4: 
  

In any case in which any of the powers, conversed upon the Board by Clause 9 
thereof shall have become exercisable and the same shall not be exercised, the non-
exercise thereof shall not constitute a waiver if any of the conditions hereof and such 
powers shall at withstanding the exercisable in the event of any future case or default by 
the Contractor for which by any clause or clauses hereof he is declared liable to pay 
compensation amounting to the whole of his security deposit and the liability of the 
Contractor for past and future compensation shall remain unaffected.  In the event of Board 
putting in force either of the power(s) or (c) vested in him, under proceeding clause he may, 
if he so desired take possession of all or any tools, plant, materials and stores in or upon 
the works, or the site thereof or belonging to the Contractor, or procured by him and 
intended to be used for the execution of the work or any part thereof, paying or in case of 
these not being applicable at current market rates to be certified by the Engineer-in-Charge 
whose certificate thereof shall be final otherwise the Engineer-in-Charge may be noticed in 
writing to the Contractor or his clerk of the work Foreman or other authorized Agent 
required him to remove such tools, plant, materials or stores from the premises (within a 
time to be specified in such notice) and in the event of the Contractor failing comply with 
any such requisition the Engineer-in-Charge any removal them at the contractor’s expenses 
or sell them by auction or private sale on account of the Contractor and at his risk in all 
respects and the certificate of the Engineer-in-Charge as the expense of any such removal 
and the amount of the proceeds and expenses of any such sale shall be final and 
conclusive against the Contractor. 

 
CLAUSE 5: EXTENSION OF TIME 
 
 If the Contractor shall desires and extension of time completion of the work on the 
grounds of his having been unavoidably hindered in the execution or any other grounds he 
shall apply in writing to the Competent Authority within 30 days of the date of hindrance on 
account of which he desires such extension as aforesaid and the Competent Authority shall 
if in his opinion which shall be final reasonable grounds be shown therefore, authorize 
extension of time, if any as they in this opinion or be necessary or proper. 
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CLAUSE 6: 
 
 On completion of the work, the Contractor shall be furnished with a certificate by the 
Engineer-in-Charge of such completion but no such certificate shall be given nor shall the 
work be considered to be completed until the Contractor shall have removed from the 
premises on which the work shall be executed all scaffolding surplus materials and rubbish 
and cleared off the dirt from all wood work, doors, windows, walls, floors or other parts of 
any building in upon or about which the work is to be executed or of which he may have 
had possession for the purpose of the execution thereof not until the work shall been 
measured by the Engineer-in-Charge whose measurements shall be binding and 
conclusive against the Contractor. If the Contractor shall fail to comply with the 
requirements of this Clause and the removal of scaffolding, surplus materials and rubbish 
and clearing off dirt on or before the date fixed for the completion of the work the Engineer-
in-Charge may at the expenses of the Contractor remove such scaffolding, surplus 
materials and rubbish and dispose off the same as he thinks fit clean off such dirt as 
aforesaid and the Contractor shall forthwith pay the amount of all expenses as incurred and 
shall have no claim in respect or any such scaffolding or surplus materials as aforesaid 
except for any such mutually realized by the sale thereof. 
 
CLAUSE 7:  SHALL HAVE PAYMENT ON INTERMEDIATE CERTIFICATE REGARDING 
AS ADVANCES 
 
 No payment shall be made for works estimated to cost less than Rupees one 
thousand till after the whole of the work been completed and a certificate of completion 
given. But, in the case of works estimated to more than Rupees one thousand the 
Contractor shall on submitting the bill therefore he entitled to receive monthly payment 
proportionate to the part thereof than approved and passed by the Engineer-in-Charge, 
those certificate of such approval and passing of the sum so, payable shall be final and 
conclusive against the Contractor. But a such a intermediate payments shall be regarded 
as payment by way of advance against for work actually done and completed and shall not 
preclude the requiring of bad, unsound and imperfect or unskilful work to be removed and 
taken away and reconstructed or re-erected or be considered as an admission of the due 
performance of the contract or any part thereof in any respect, or the accruing of by claim 
nor shall it conclude, determine, or affect in any way the powers of the Engineer-in-Charge 
under those  

 

conditions or any of them as to the final set-wise or in any other way vary or effect the 
contract. The final bill shall be submitted by the Contractor, within one month of the date 
fixed for completion of the work otherwise the Engineer-in-Charge’s certificate of the 
measurement and of the total amount payable for the work accordingly shall be final and 
binding on all parties. 

CLAUSE 8:  BILLS TO BE SUBMITTED  
 
 A bill shall be submitted by the Contractor each month on or before the date fixed by 
the Engineer-in-Charge for all works executed in the previous month and the Engineer-in-
Charge shall take or cause to be taken the requisite measurement for the purpose of 
having the verified and the claim, as far as admissible adjusted, if possible within the expiry 
of ten days from the presentation of the bill. If the Contractor does not submit the bill within 
the time fixed  as aforesaid, the Engineer-in-Charge may depute a subordinate to measure-
up the said work in the presence of the Contractor whose counter signature to the 
measurement list will be sufficient warrant and the Engineer-in-Charge may prepare bill 
from such list which shall be binding on the Contractor in all respects. 
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CLAUSE 9: BILLS TO BE PRINTED FORMS 
 
 The Contractor shall submit bills on the printed forms to be had on application at the 
Office of the Engineer-in-Charge and the charges in the bills shall always be entered at the 
rates specified in the tender of in the case of any extra work ordered in pursuance of these 
conditions, and not mentioned or provided not in the tender at the rate hereinafter provided 
for such work. 
 
CLAUSE 9(A):  PAYMENT TO CONTRACTORS THROUGH BANKS. 
 Payments due to the Contractor may, if so desired by him, be made to his Bank 
instead of direct to him provided that the Contractor furnished to the Engineer-in-Charge (a) 
an authorization in the form of a legally valid document each as power of attorney 
conferring authority on the Bank to receive payment and (b) his own acceptance of the 
correctness of the account made, but as being due to him by Board or his signature on the 
bill of other claim preferred against Board before settlement of other claim preferred against 
Board before settlement by the Engineer-in-Charge of the account or claim by payment to 
the receipt given by the such bank shall constitute a full and sufficient discharge for the 
payments, the Contractor should wherever possible present his bills duly. 
 
 Nothing herein contained shall operate to create in favour of the Bank any rights of 
required vice-versa the Board of Trustees of Visakhapatnam Port Trust. 
 
CLAUSE 10: 
 If the specification or estimate of the work provides for the use of any special 
description of materials to be supplied the Engineer-in-Charge store, or if it is required that 
the Contractor shall use certain stores to be provided by the Engineer-in-Charge (such 
materials and stores and the prices to be charged there, therefore, the convenience of the 
Contractor but not so as in any way to control and meaning or defect to this contract, 
specified in the schedule of memorandum hereto annexured), the Contractor shall be 
supplied with such materials and stores as required from time to time to be issued by him 
for the purpose of the contract only and the value the full quantity of materials and stores 
supplied at the rates specified in the said schedule or Memorandum may be set off or 
deducted from any such than due or thereafter to become due to the Contractor under the 
contract, or otherwise or against from the security deposit or the proceeds of the said 
thereof, if the same is held in Government Securities, the same or a sufficient portion 
thereof being in this case sold for the purpose.  All materials supplied to the Contractors 
shall remain the absolute property of Board, and shall not on any account be removed from 
the site of work, and shall at all names be open to inspection by the Engineer-in-Charge.  
Any such materials unused and in perfectly good condition at the same of the completion or 
determination of the contract shall be returned to the  
 
Engineer-in-Charge’s stores, if it by a notice in writing under his hand he shall be so require 
but the Contractor shall not be entitled to return any such materials unless with such 
consent and shall have no claim for compensation on account of any such materials so 
supplied to him as aforesaid being unused by him or for any wastage in or damage to any 
such materials. 
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CLUASE 11: WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATION 
DRAWINGS ETC. 
 
 The Contractor shall execute the whole and every part of the work in the most 
substantial and workmen like manner and both as regards materials and otherwise in every 
respect in strict accordance with the specifications. The Contractor shall also conform 
exactly, fully and faithfully, to the designs, conform drawings and instructions in writing 
relating to the work side by the Engineer-in-Charge and lodged in his office and to which 
the Contractor shall be entitled to have access at such office. 

 
 Office or in the site of the work for the purpose of inspection during office hours and 
the Contractor shall if he so requires, be entitled at his own expense to make or cause to be 
made copies of the specifications and of all such designs, drawings and instructions as 
aforesaid. 
 
 
CLAUSE 12: ALTERATIONS IN SPECIFICATIONS AND DESIGNS: 
 
1. RATES FOR WORKS NOT IN THE SCHEDULE 
The Engineer-in-Charge shall have power to make any alteration in omissions, from  
additions to, or substitutions for the original specifications, drawings, designs and 
instructions, that may appear to him to be necessary or advisable during the progress of the 
work and the Contractor shall be bound to carryout the work in accordance with any 
instructions which may be given to him in writing signed by the Engineer-in-Charge and 
such alterations, omissions, additions or substitutions shall not invalidate the contract and 
any altered, additional or substituted work which the Contractor may be directed to do in the 
manner above specified  as part of the work shall be carried out by the Contractor on the 
same conditions in all respects on which he agreed to do the main work. The time for 
completion for the work shall be extended in the proportion that the altered, additional or 
substituted work bears to the original contract work and the certificate of the Engineer-in-
Charge shall be conclusive as to such proportion.   
 
2. PAYMENT FOR VARIATIONS: 
 
Variation permitted shall not exceed 25% in quantity of each individual item and +10% of 
the total contract price. 
 
For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, 
rate payable should be determined by methods given below and in the order given below: 
 

i) Rates and prices in Contract if applicable plus escalation as per contract. 

ii) Rates and prices in the current Schedule of Rates plus ruling percentage. 

iii) Market rates of materials and labour, hire charges of plant and machinery used plus 
15% for overheads and profits of contractor. 

 
For items in the Bill of Quantities but where quantities have increased beyond the variation 
limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the 
permissible variation should be: 
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i) Rates and prices in contract plus escalation, failing which (ii) or (iii) below will apply  
ii) Rates and prices in the current VPT schedule of Rates plus ruling percentage, in 

respect of items covered in VPT schedule of Rates. 
iii) Market rates of material and labour, hire charges of plant and machinery used plus 

15% for overheads and profits of contractor for items not covered in VPT schedule of 
Rates. 

 
For such extra work beyond permitted variation, within 14 days of the date of instruction for 
executing varied work, and before the commencement of such work, notice shall be given 
either (a) by the contractor to the Employer of his intention to claim extra payment or a 
varied rate or price, or (b) by the Employer to the contractor of his intention to vary rate or 
price.   
 
If there is delay in the Employer and the contractor coming to an agreement on the rate of 
an extra item, rates as proposed by the Employer shall be payable provisionally till such 
time as the rates are finally determined or till date mutually agreed. 
 
If the Nodal Officer or his nominee decides  that the urgency of varying the work prevent a 
quotation being given and considers not delaying the work, no quotation shall be given and 
the variation shall be treated as a Compensation Event. 
 
All increases beyond contract provision shall be taken to the notice of the Chief Engineer 
before execution of the same. 
 

Clause –13 No compensation for alteration or restriction of work to be carried out: 

 If at any time after the commencement of the work the board shall for any reason 
what–so-ever, not required the whole there of as specified in the tender to be carried out 
the Engineer-in–charge shall given notice in writing of the fact to the contractor who shall 
have no claim to any payment or compensation whatsoever on account of any profit or 
advantage which might have derived from the execution of the work in full, but which he did 
not derive in consequence of the full month of the work not having been carried out neither 
shall be have any claim for compensation by reason of any alternations have been made in 
the original specifications, drawings designs, and instructions which shall involve any 
curtailment of the work as originally contemplated. 
 
Clause-14:  
 It shall appear to the Engineer-in-charge or his subordinate in-charge of the work, 
that any work has been executed with unsound imperfect or unskillful workmanship or with 
materials if any, inferior description or that any materials of articles provided by him for the 
execution of the work are unsound or of a quality inferior to that contract, the contractor 
shall on demand, in writing from the Engineer-in-Charge specifying the work materials, or 
articles complained of not withstanding that the same may have been inadvertently passed, 
certified and paid for, forthwith rectify or remove the materials or articles as specified and 
provided other proper and suitable materials or articles at his own proper change and cost, 
and in the event of his failing to do so when a  period to be specified by the Engineer-in-
Charge his demand aforesaid then the contractor shall be liable to pay compensation at the 
rate of 1% on the amount of estimate for every day to   exceeding 10 days, while his failure 
that Engineer-in-charge may rectify with others, the materials articles complained of as the 
case may be at the risk or expense in all respects of the contractor. 
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Clause-15:  Works be open to inspection contractor or responsible agent to be 

present. 
 All works under or in course of execution of executed in pursuance of the contract 
shall at all times be open to the inspection and supervision of the Engineer-in- Charge and 
his subordinate and the contractor shall at all times during the usual work hours and at all 
other times at which reasonable notice of the intention of the Engineer- in-charge or his 
subordinate to visit the works shall have been given to be contractor, either himself be 
present or receive orders and instructions or have a responsible agent duly accorded in 
writing, present for that purpose. Order given to the contractor’s agent shall be considered 
to have the same a force as if they had been given to the contractor himself. 
 
Clause-16:  Notice to be given before work is covered up  
 The contractor shall give not less than 15 days notice in writing to the Engineer-in-
charge or his subordinate-in-charge of the work before covering up or otherwise placing 
beyond the reach of measurement any work on order that the same may be measured and 
correct dimension there of be taken before the same so covered up to or placed beyond the 
each of measurement without such notice having been given or consent obtained, the 
same shall be uncovered at the contractor’s expense or in default there of no payment or 
allowance shall be made for such work or the materials with which the same was executed. 
 
Clause-17:  Contractor liable for damage done and for imperfections for 3 months 

after certificate. 
 In the contract his work people or servants shall break defense injure or destroy any 
part of building, in which they may be working or any building  road, road kerbs, fence, 
enclosures, water pipes, cables, drains, electric or telephone posts or wires, trees, grass or 
grass land or cultivated ground continuous to the premises in which the work or any part of 
it is being executed or if any damage shall happen to the work while in progress, from any 
cause whatever or any imperfections become apparent in it within 3  months.  After a 
certificate final or other of its completion shall have been given by the Engineer-in-charge 
as aforesaid, the contractor shall make the same good at his own expense, or in default, 
the Engineer-in-charge may cause the same to be made good by the other workmen and 
deduct the expense (of which the certificate of the Engineer-in-charge shall be final) from 
any sums that may be then, or at a time there after may become due to the contractor, or 
from his security deposit or the proceeds of sale, there of or of a sufficient portion there of, 
the security deposit of the contractor shall not be refunded before the expiry of 3 months.  
 
Clause – 18 : Contractor to supply plant ladders scaffoldings etc.  
 The Contractor shall supply at his own cost materials (except such special materials 
if any, as many in accordance with the Contract be supplied from the Engineer-in-Charge 
stores, cordage, plant, tools appliances implements, ladders, tackle, scaffolding and 
temporary works requisite or proper for the proper execution of the work whether original 
altered or substituted and whether including in the specification or other documents forming 
part of the contract preferred to in these conditions, or not, on which may be necessary for 
the purpose satisfying or complying with the requirements of the Engineer-in-charge  as to 
any matter as to which under these conditions he is entitled to be satisfied or which he is 
entitled to require together with carriage therefore, to and from the work. The contractor 
shall also supply without charge the requisite number of persons with the means and 
materials necessary for the purpose of setting out work, and counting weighting and 
assisting in the measurement or examination at any time and from time to time of the work 
or materials. Failing his so doing the same may be provided by the Engineer-in-charge at 
the purpose of the contractor and the expenses, may be deducted from any money due to 
the contractor and the contract or from his security deposit of the proceeds of same thereof, 
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or of a sufficient portion thereof. The Contractor shall also or vide all necessary facing and 
lights required to protect the public from accidents and shall be found to be a the expenses 
of defense of every suit, action or other proceedings at law that may be brought by any 
person for injury sustained owing to neglect of the above precautions and to pay any 
damages and costs which may be awarded in any such suit, action or proceedings to any 
such persons of which may with the consent of the contractor be paid to compromise any 
claim by any said person. 
 
Clause –18 ‘A’: 
 In every case in which by virtue of the provision of section-12 sub-section (1) of the 
workmen’s Compensation Act, 1923 Government is obliged to pay Compensation to 
workmen employees by the contractor in execution of  the works Board will recover from 
the contractor the amount of the Compensation so paid, and without pre judice to the rights 
of  Board under section12, sub-section-2 of the said Act Board shall be at liberty to recover 
such amount of the Part there of by deducting it from the Security deposit or from any time 
due to or otherwise Board shall not be bound to contest any claim made against it under 
section-12, sub-section (1) or the said Act, except on the written request of the contractor 
and upon his giving to board full security for almost for which Board might become liable in 
Vensequence of contesting such claim. 
 
Clause –19 : 
 No female labour shall be employed within the units of contentment. 
 
Clause –19 (1): 
 The contractor shall provide all facilities as provided under contract labour 
(Regulation and Abolition Act) 1970 and other Central / State enactments and shell be 
responsible for violation of any of the same. 
 
Clause –19(a): 
 In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this agreement the Contractor Labour (Regulation 
and Abolition) Act, 1970 and (herein after called the said Act) and Central rules made there 
under by Government of India and any other Act, Rules and Regulations made by the 
Central or State Government and such other rules and regulations made applicable by the 
Board from time to time in regard to payment of wage, wage period deductions from wages, 
recovery of wages not paid and deduction unauthorisedly made, maintenance of wage 
registers, wage cards, publication of scale of wages all terms returns and the maintenance 
of necessary health and sanitary arrangements. 
 
(b): The contractor shall obtain the necessary licence for employing the Contract labour 
for executing the work, now contracted upon as per the said Act and rules within 15 days 
from the date of work order and shall ensure to maintain the same effective throughout the 
period of this contract at his own cost. The decision of the Board and or Asst. Labour 
Commissioner (Central) Regarding the applicability of the Act is final and binding on the 
contractor. 
 
(c) : The contractor shall in no case, commence the work, unless be obtained and 
produce the licence under the Act and the time for completion of work as given in the 
tender is inclusive of the time required to obtain produce the said licence. 
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(d): If the Port is caused to pay reimburse or incur such amount as may be necessary to 
cause or to observe for non observance of the provisions stipulated in Clause-19(a) 
mentioned above, on the part of the contractor the Engineer-in-Charge shall have the right 
to deduct from any moneys due to the Contractor his security deposit or recover from the 
Contractor personally any sum required or estimated to be recovered for making good the 
loss or damages suffered by the Board. 
 
(e): It shall be the duty of the Contractor to obtain a licence under the Act for such 
number of workmen as may be necessary for the completion of the work within the 
prescribed time and any recommendation regarding the number of workmen made by the 
Engineer-in-Charge shall not absolve the Contractor from his responsibility in completing 
the work within the prescribed time. 
 
(f): The contractor shall also observe the following conditions : 

i) No female labour shall be employed within the limits of cantonment 
ii) No labour below the age of 12 years shall be employed. 
iii) The Contractor shall pay not less than minimum wage to labourers engaged 

by him on the work. 
 

EXPLANATION: 
  “Minimum Wage” means whether for time or piece work notified by the Ministry of 
Labour Employment and Rehabilitation (Replacement of labour and Employment).  New 
Delhi as made applicable for works under this organization and the minimum wage act and 
where such wages have not been so notified the wages prescribed by the Central Public 
Works Department for the District in which the work is done or such rates as would be 
notified by the Board from time to time. 
 
 

iv) The Contractor shall not withstanding the provision of any contract to the 
contrary, cause to be paid minimum wage to labourers indirectly engaged on 
the above work including any labour engaged by his sub – contractors in 
connection with the said works as if the labourers had been immediately 
employed by him. 

 
v) Vis-à-vis the Board, the Contractor shall be primarily liable for all payments to 

be made under area for the observance of the Act Rules and Regulations 
aforesaid without prejudice in his right to claim indemnity from his Sub-
contractor. 

 
vi) The Contractor shall at his own expenses provide or arrange for the provision 

of foot-wear for any labour doing cement mixing work (The Contractor has 
undertaken to execute under this contract) to the satisfaction of the Engineer-
in-charge and on his failure to cost thereof from the Contractor.  

 
vii) The Contractor shall submit by the 4th and 19th of every month to the Engineer-in-

charge, as true statement showing respect of the second half of the proceeding 
month and first of the current month respectively (1) the number of labourers 
employed by him on the work (2) their working hours, (3) the wages paid to them, (4)  
the accidents that occurred using the said fortnight showing the circumstances under 
by them and (5) the number of female workers who have been allowed maternity 
benefit according to Clause-19-C and the amount paid to them failing which the 
Contractor shall be liable to pay to the Board, sum not exceeding Rs.50/- for each 
default or materially incorrect statement. The decision of the Executive Engineer 
shall be final in deducting from any bill due to the Contractor the amount levied as 
fine. 
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Clause – 19 (C): 
 Maternity benefit rules for female workers employed by Contractors, leave and pay 
during leave shall be regulated as follows: 
 

1. LEAVE: i) In case of delivery, maternity leave not exceeding 3 weeks, 4 
weeks up to and including the day of delivery and 4 weeks, following that day. 
ii) In case of miscarriage up to 3 weeks from the date of miscarriage. 

 
2. PAY: In case of delivery, leave pay during maternity leave will be at the rate 

of the Women ‘s average daily earnings calculated on the total wages earned 
on the days when full time work was done during a period of 3 months 
immediately proceedings the date on which gives notice that the excepts to 
be confined or at the rate of 75 paise a day whichever is greater. 

 
 ii) In case of miscarriage, leave pay at the rate of average daily earnings 

calculated on the total wages earned on the days when full time work was 
done during a period of 3 months immediately proceeding the date of such 
miscarriage.  

3. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 
No maternity leave benefit shall be admissible to a women unless she has been 
employed for a total period not less than 6 months.  

 
Clause – 20 Work on Sundays work not to be sublet contract may be rescinded and 

security deposit for sub-letting bribing of the contractor become 
insolvent. 

 Act, Rules and Regulations aforesaid shall be deemed to be apart of this contract 
and any breach thereof shall be deemed to be a break of this contract. 
 
 
Clause – 21:  
 The Contract shall not be assigned or subject without the written approval of the 
Engineer-in-charge, and if the Contractor shall assign or sublet this contract or attempt so 
to do, or becomes insolvent or commence any insolvency proceedings or make any 
composite or with this creditors or attempt so to do or it any bribe, gratuity, gift lead 
perquisite reward for advantage, precautionary and otherwise shall either directly or 
indirectly be given promised or offered by the contractor, or any of his servants of agents, to 
any public office or person in the employ of Board in any way relating to hi  office or 
employment or if any such officer or person shall become in any way directly or indirectly 
interested in the contract, the Engineer-in-charge may thereupon by notice in writing 
rescind the contract and the Security Deposit of the Contractor shall thereupon stand 
forfeited and be absolutely at the disposal of Board and the same consequences shall 
ensure as if the contract had been rescind under Clause –3 hereof and in addition the 
Contractor shall not be entitled to recover or be paid for any work thereto for actually 
performed under the contractor. 
 
Clause – 22: Sum payable by way of compensation to be considered as reasonable 

compensation without reference to actual loss changes in constitution of 
firm works under direction of the C.E. settlement of dispute.  

 All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to the applied to the use of Board without 
reference to the actual loss or damage sustained and or not any damage shall have been 
sustained  
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Clause – 23:  
 In the case of a tender by partners any change in continuation of the firm shall be 
forthwith notified by the Contractor to Engineer-in-Charge for his information. 
 
Clause – 24: 
 All works to be executed under the contract shall be executed under the direction 
and subject to the approval in all respects of the Chief Engineer, Visakhapatnam Port Trust 
for the time being who shall be entitled to direct at what point or points and on what manner 
they are to be commenced and from time to time carried on.    
 
Note: Clause 25 to 29 Arbitration clauses are not applicable. 
 
CLAUSE – 30   Stores of European manufacture to be obtained from Board. 
 The contractor shall obtain from the stores of the Engineer-in-charge all stores and 
articles of European or American Manufacture which may be required for the work or any 
part thereof or in making up articles, required therefore, or in connection there with unless 
he has obtained permission in wring from the Engineer-in-charge to obtain such stores an 
articles elsewhere.  The value of such stores and articles as may be supplied to the 
contractor by the Engineer-in-charge will be debited to the contractor in his account at the 
rates shown in the Schedule attached to the contract and it they are not entered in the 
Schedule they will be debited at cost price which for the purpose of this contract include the 
cost of carriage and other expenses, whatever which shall have been incurred in obtaining 
delivery of the same at the stores aforesaid. 
 
CLAUSE – 31:  Lump sums in estimates. 
 When the estimate on which the tender is made include lump sum in respect of parts 
of the work, the contractor shall be entitled to payment  in respect  of the  items of work 
involved or the part of the work in question at the same rates as are  payable, under this 
contract for such items, or if the part of the work in question is not in the opinion, of the 
Engineer-in-charge may at his discretion pay the lump sum amount  entered in the estimate 
and the certificate in writing of the Engineer-in-charge shall be final and conclusive against 
the contract with regard to pay sum or sums payable to him under the provision of this 
clause. 
 
 
 
CLAUSE- 32:Action  where no specification. 
 In the case of any class of work for which there is no such specifications  as in 
mentioned in Rule-I such work shall be carried out in accordance  with the district 
specification and in the event of there being so strict specification then in such cases the 
work shall be carried out in all respects in accordance with the instructions and requirement 
of the Engineer-in-charge.  
 
CLAUSE- 33:    Definition of work. 
 
 The expression “work” where used in these conditions shall unless there be 
something either in the subject context repugnant to such construction be constructed  and 
take to mean the works by or by virtue of the contract contracted  to be executed whether 
temporary or permanent and whether original, altered, substituted or additional. 
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INTERPRETATION CLAUSE; 
 The Board means the Trustees of Visakhapatnam Port Trust and its successors. 
 
 Works importing the singular number only include the plural number and vice-versa. 
 
CLAUSE – 34:  Care to be taken for underground cables/pipelines. 
 
 Service lines such as electricity cables, fibre optic I.T.cables, water supply lines, 
sewer   and drainage pipes, telecommunication cables etc., are embedded in the port 
roads, road side berms hard surfaced areas, pavements etc. The fibre optical I.T. cable is 
very costly and if damaged requires  replacement for full length as jointing would be 
ineffective.  
 
 The contractor, therefore, before commencing any excavation shall seek the specific 
clearance of the route proposed for excavation from the Engineer-in-charge.  Not-
withstanding such approval he shall be responsible to take necessary precautions by way 
of deploying suitable  means and restraint to avoid damage to any of the service lines.  In 
case of any damages caused during excavation or subsequently during progress of the 
work, the contractor should replace the same forthwith to original design with material 
procured from manufacturers approved by V.P.T.  as required, at his cost, failing which, 
recovery of cost thereof including cost of  down time of the facility as evaluated  by the 
Engineer-in-charge, would be effected from the bill amounts payable  to the contractor. 
 
 Further, earth  work excavation in such areas should not be undertaken with 
mechanical means such as proclaimer/JCB/Earth mover etc., it should be carried out by the 
contractor manually taking proper precautions. 
 
ADDITIONAL CONDITIONS: 
1. MATERIALS OBTAINED FROM DISMANTLEMENT;     

Contractor in course of their work should understand that all materials (i.e. stone    
and other materials obtained in the work as dismantling etc., will be considered as 
Board property and will be disposed off to the best of advantage of the Board. 

 
2. The contractor under take to have the site clean, free from rubbish to the  

satisfaction of the Engineer-in-charge.  All surplus materials, rubbish etc., will be 
removed to the place fixed by the Engineer-in-charge and nothing extra will be paid. 

 
3. INCONVENIENCE TO PUBLIC; 
             The contractors shall not deposit materials on any site, which will seriously 

inconvenience the public. The Engineer-in-charge may required the contractor to 
remove any materials which are considered by him to be dangerous or 
inconvenience to the public or cause to be removed at the contractor’s cost. 

 
4.HUTTING FOR LABOUR; 

 
The contractor(s) shall at his/their own cost provide his/their labour with hutting on the 
approved site and shall make arrangement for conservancy and sanitation in the labour 
camp to the satisfaction of the local public health and Medical  authorities.  He also make 
arrangement at his/their own cost for laying of pipe lines for water supply to his/their labour 
camp from the existing mains whenever Available and shall pay all fees charges and 
expenses in connection with and   Incidental thereto. 
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5. PROHIBITION AGAINST THE EMPLOYMENT  OF COAL MINES ORCONTROLLED 

AREA LABOUR; 
 

  The contractor shall not employ coal mining or controlled area labour failing under 
any category whatsoever on or in connection with the work or recruit labour from area 
within the radius of 20 miles of the controlled area. Subject to above the contractor shall 
employ imported labour only i.e., depot imported or labour imported labour by contractor 
from area from which import is permitted.  

 

  Where ceiling price for imported labour has been fixed by provincial or Regional 
Labour Committee not more than the ceiling price shall be paid to the labour by the 
Contractor. 

 

  The Contractor shall immediately remove any labour, which may be pointed out by 
the Engineer-in-charge as being a coal mining or controlled area labour.  Failure to do so 
shall tender the Contractor liable to pay the Board a sum calculated at the rate of Rs.10/- 
per day per labour. The Certificate of the Engineer-in-charge about the number of the coal 
mining or controlled area labour and the number of the days, which they worked, shall be 
final and binding upon all parties to this contract. 

 

  It is declared and agreed between the parties that the aforesaid stipulation in this 
clause is one in which the public are interested with the remaining of the exception of 
Section-74 of the Indian Contract, 1972. 

 

6. CONDITIONS REGARDING WATER SUPPLY ARRANGEMENTS: 

  If the water required to execution of work is supplied  to the Contractor by Board. It 
will be subject to the conditions and rates laid down in the local rules or the supply of 
water in force at the time of the acceptance of the contract. The Contractor shall make his 
own arrangements for water connections and laying pipelines of sources of supply from 
existing mains. 

 
7 .DELAY  IN OBTAINING MATERIALS BY THE DEPARTMENT; 

Owing to difficulty in obtaining certain materials in the open market the Board have 
undertaken to supply materials specified  in Schedule ‘A’ of the tender form at rates stated 
therein.  There may be delay in obtaining the materials by the department and Contractor is 
therefore required to keep himself in touch with the day to day position regarding the supply 
materials from the Engineer-in- Charge and to so adjust the progress of the work that 
labour may not  remain  Idle  nor may there by any other claim  due to or arising from delay 
in obtaining the materials.  It should clearly understand that no claim whatsoever should be 
entertained by the Board on account of delay in supplying materials. 
 
8.   RETURN OF SURPLUS MATERIALS: 

 
Notwithstanding any thing contained to the contrary in any or all of the clauses of this 

contract where any materials for the execution of the contract or procured with the 
assistance of Board either by issue from Board stocks or purchase made under orders of 
permits or license issued by the Board the Contractor shall hold  the said materials 
economically and solely for the  
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purpose of the contract and not  dispose of them without the permission of the Board and 
return if  required by the Engineer-in-charge all surplus or unserviceable materials that May 
be left with him after the completion of the contract at its termination of\ any reason 
whatsoever on being paid or credited such price as the Engineer-in-Charge shall determine 
having due regard to the condition of the materials.  The price allowed to the contractor 
however shall not exceed the amount  charged to him excluding the storage charge if any. 
The decision of the  Engineer-in-charge shall be final and conclusive.  In the event of 
breach of the aforesaid condition the contractor  shall in addition to throwing  himself   open 
to the action or contravention of the terms of the license or permit and or  for all moneys, 
advantages or profits resulting  or which in the usual  course would  have resulted to him by 
reason of breach. 
 
9.EXTENSION OF THE LIMIT FOR COMPLETION OF WORK: 
 

If the contractor shall desires on extension of the time for completion of the work 
under Clause-5 of the  contract no application for such extension will be entertained  if it is 
not received in sufficient time to allow the Chairman to consider  it and the contractor  will 
be responsible for the consequences arising out of the negligence in this respect. 
 
S. No. 10 to 13 Deleted. 
 
 
14.   I/We agree that should I/we fail to commence the work specified in the above 
memorandum or should I/we deposit the full amount of security deposit specified in above 
memorandum in accordance with Clause-I (a) of the said conditions contract and an 
amount equal to the amount of the earnest money mentioned in the  form  of invitation to 
tender shall be absolutely forfeited to the Board be recovered out of the deposit in so far  at 
the same may extend in terms of the said bond in the event of deficiency out of any other 
moneys due to me or otherwise. 
 
15. CONDITIONS RELATING TO THE EXECUTION OF ADDITIONAL WORK: 

 
. No deviation from specifications stipulated in the contract of additional items  of 
works shall be carried out by the contractor unless the rates of the substitute altered or 
additional items have been approved in writing by the competent authority, failing which 
Board will not be bound to entertain any claim on this account. 
 
16. I am/we are not related to any of the Officers employed by the Central  P.W.D. or any 
officer  of the  rank of Asst. Secretary above in the Ministry of W.H. & S. 
 
S. No. 17 Deleted. 
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VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

 
 
UNDERTAKING 

 
 
  I am aware of the General Directions and conditions of contract works on 
percentage tender and additional conditions including amendments issued from time to 
time of the Civil Engineering Department, Visakhapatnam Port Trust. I will abide by them 
whenever works are entrusted to me and will sign them at the time of agreement without 
questioning.  Also, I will not claim anything extra for the reason that they are not supplied 
along with tender papers. 
 

    SIGNATURE OF THE CONTRACTOR 

     NAME: 

      ADDRESS: 

VISAKHAPATNAM 

DT. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

 
SAFETY, HEALTH, ENVIRONMENT & QUALITY POLICY 

 

Port of Visakhapatnam is committed to provide prompt, efficient and safe services to 
ensure quick turn round of sea, rail and road borne cargo by: 

o Implementing and continually improving the performance of occupational health and safety, environment and quality 

management systems.  

o Complying with the applicable legal requirements and other applicable 
requirements.  

o Preventing – injury and occupational ill health.  

o Preventing pollution to the environment by setting sound environmental 
objectivities.  

o Enhancing customer satisfaction.   

o Ensuring promotion of awareness among the employees and the port users 
on safety, health, environment and quality.  

Make available this policy to the public, all persons working under control of the 
organization and the interest parties. 

 

CHAIRMAN 

Visakhapatnam 
Date: 27.12.2017 

 

 

 

 

SECURITY POLICY 
(I. S. P. S. CODE) 

 

Visakhapatnam Port Trust is committed to provide a safe and secure working 

environment to all its employees, Port users, ships and the personnel.  This will be 

achieved in the Port by establishing and maintaining the required security measures to 

prevent unlawful acts against personnel, cargo and marine assets. 

 
 
     

    CHAIRMAN 
  
  
       
 
 



VISAKHAPATNAM PORT TRUST 

CIVIL ENGINEERING DEPARTMENT 

 
NAME OF THE DIVISION :_________________________ 
 

WEEKLY PROGRESS REPORT 

 
WEEK UNDER REVIEW :   FROM_______________ TO _____________ 
 
1. Name of the Work  : 
 
 
 
 
2. Work Order No. & Date  : 
 
3. Name of the Contractor(s) : 
 
4. Scheduled period of comple- 
 tion ( in weeks )   : 
 
5. Number of weeks completed : 
 as on date 
 
6. Proportionate percentage : 
 of progress as on date 

a) Expected 
b) Actual 

 
7. In case of delay during the : 
 work under review reasons 
 
 
8. Cumulative delay as on date : 
 
9. Steps taken to expedite  : 
 
10. Activities on Bar Chart affected: 
 (enclosed revised bar chart) 
 
Encl: 1 Revised Bar Chart. 
 
            SIGNATURE 
        NAME OF THE CONTRACTOR(S) 
          (WITH STAMP) 

 

 
 



VISAKHAPATNAM PORT TRUST 

CIVIL ENGINEERING DEPARTMENT 

STATEMENT SHOWING THE MATERIAL TESTING CHARGES OF V.P.T. 
LABORATORY WITH EFFECT FROM 01.03.2012 

Sl.  
No. 

Name of the test Rate per VPT Lab 
Rate In  

Rs. 

1. Testing the compressive strength of concrete 
cubes for all sizes of cubes 

Each cube 
3 cubes 

83.33 
250.00 

2. Concrete Mix Design  Each 4,500.00 
3. Conducting slumps test for concrete Each 300.00 
4. Testing of physical properties of Fine Aggregate   
 a) Sieve Analysis  Sample 250.00 
 b) Specific gravity Sample 250.00 
 c) Bulk Density Sample 300.00 
 d) Moisture content Sample  300.00 
 e) Water absorption  Sample 250.00 
5. Testing of physical properties of coarse Aggregate   
 a) Sieve Analysis  Sample 250.00 
 b) Specific gravity Sample 250.00 
 c) Bulk Density Sample 300.00 
 d) Moisture content Sample  300.00 
 e) Water absorption  Sample 250.00 
6. Physical tests on cement as per I.S.   
 a) Setting time (b) Fineness (by sieving) and    (c) 

Compressive strength (for set 3, 7, and 28 days 
test) 

Sample 2,000.00 

7. a) Checking of physical dimensions and weight 
     of C.I. pipes 

Each 400.00 

 b) Checking of physical dimensions and weight 
     of C.I. specials.  

Each 400.00 

8. G.I. pipes, M.S. Angles, M.S. Flats M.S. Plate 
etc., checking physical dimensions and weight 

Per 1 m. length 450.00 

9. Testing of barbed wire dimensions  Sample  200.00 
10 Chicken wire Mesh Dia  of wire and size of  

aperture  
Sample  200.00 

11. Testing of Bricks:    
 a) Crushing strength ( Wet ) Avg. of 6 Nos. 800.00 
 b) Water absorption  -do- 300.00 
 c) Checking of dimensions  -do- 300.00 
 d) Efflorescence Test -do- 300.00 
12. Aggregate impact value Sample 400.00 
13. Flakiness index and Elongation index -do- 500.00 
14. Bitumen extraction Test -do- 1,100.00 
    

  -sd- 
     CHIEF ENGINEER  

  



 

ANNEXURE– I  

 
NAME OF THE COMPANY / FIRM: 
 
Experience: Works completed  

 
Please fill information about the works completed over the past seven years. 

 
 
Sl. 
No.  

Name of the 
Organization 

Name of the 
work and its 
location 

Contract price 
and Date of 
award 

Target date of 
completion 

Actual date of 
completion 
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ANNEXURE–II 

 
NAME OF THE COMPANY / FIRM: 
 
 
Experience: Works in progress 
 
 

Sl. 
No. 

Name of the 
Organization  

Location and 
description of 
work  

Value of 
Contract 

Value 
completed 
and 
certified  

Percentage 
of practical 
completion  

Scheduled 
date of 
completion 
of work 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
 

 
 
 
 

CONTRACTOR 

 
 
 
 
 
 



ANNEXURE–III  

 
 

NAME OF THE COMPANY / FIRM: 
 
 
SOURCES: Plant and Machinery  
 
 
---------------------------------------------------------------------------------------------------------------- 
Please indicate the main plant and equipment considered by the Contractor / Firm to be 
necessary for undertaking the work and whether this plant is ready in their ownership or will 
be purchased or hired.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

---------------------------------------------------------------------------------------------------------------- 

 

 
 

CONTRACTOR 

 

 

 

 

 



 

ANNEXURE–IV 

 
NAME OF THE COMPANY / FIRM: 

 
 

RESOURCES: List of Engineers / Supervisors proposed to be engaged on the work. 
 
 

Sl. 
No. 

Name & Designation Qualification Experience in relevant filed. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

   

 
 
 
 
 
 
 
 
 

CONTRACTOR 
 
 
 


