VISAKIHAPATNAM PORT TRUST
ENGINEERING DEPARTMENT

ISO 9001 - 14001 - OHSAS 18001 PORT

-TIT AER/TENDER NOTICE No.IENG/EE(W)/T/2020 Dt. 22-02-2021

Tt &= & SUpHl & =1 9917 U HrRd fFEior / e & fov SS9 UeR &
BRI A H AT U ShaRi ¥ fAfed woa H ygvds ffaqmy omfya & St 2 |

Sealed Tenders in the prescribed proforma are invited for the work mentioned
hereunder from reputed contractors having experience in executing Civil Works.

1. BT &1 A / Name of work:  Repairs to the pot holes/ditches duly providing asphalt

concrete over the carriage way of the NCFOB and
AMFOB in port area.(2™ call)

[\

. JIFAIT oITd / Estimated  Cost : Rs: 1,59,992/-
3. EM.D./ SUA S Rs. 3,200/-

4. FfesT o9 &1 Hoa - (TR ) /
Cost of Tender papers (Non- refundable):  Rs.200/-+GST 18%=236/-

5. fifaer a1 &= @1 sifcH faf/ Last date of request for Tenders: 02 -03-2021
6. fasT oz SRt = @1 3ifcw fafr/ Last date for issue of Tenders: 03 -03-2021
7. fder orad v @t [Afr 3iR \¥T /Date and time for receipt of Tenders: 03-03-2021
14.00 991 9% FIEQ S &7 ag.oy I91 & 918 @iell /
Upto 14.00 Hrs. Tenders will be opened on same day after 14.05 Hrs.

ffdeT gos SR BRA BT IRIY JAEERT Bl f[Aa.gd AT, $ 9 W)
et gua o & o S1S). AfEd g 9% / Jggiud 9% 9 6.6.00 ARG BT U ay
& 3SR U AT FH0T ol U TS dofieRur fderur S ffderer 89 et
SEIAS B A1, J99Ise Tou ot Rp B8, Y IGiE 2588 BT dEd B, S g9
ffder xS @ dHa Ffaer gKE Hd F9I g 8N el 3 (<FF) aui | 31 94/
I g9 Bl AT IHF THINER BT [daR0T S . 0.52 g § HH 1 Bl, I TRE b b
H AW B I ( AFIGTS - AT T BRI b A8 F qd AE & i 3T Bl FH
fOerel 7 aui &1 S YR & B BT Y Fred Bl I DI JA0 TF §9 TJhR &
3 dorfed &Rl @1 frad gfa SR A R & 40% W A 7 81, 3l AR F 2
Aufed s &1 g ufd s s and & 50% uferd | HH A 8, JU7 g gAR
B Th DA S JAINT o &b 80% URIRd § HH T B Bl WA | Ifded AfS
faemEueum Uid g H Usilgd # Usiigd T8l § o ARGRI /  Ardvli-ie 93 H UGS{ibRoT B
EEINIRISIRSIIY
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Request for issue of Tender papers shall be addressed to the undersigned enclosing D.D.
in favour of FA&CAOQO/VPT towards cost of Tender papers along with copies of Solvency
from Nationalised Bank/ Scheduled Bank to the extent of Rs.0.75 Lakhs obtained within
one year, valid APVAT Registration. The Tenderer who wishes to download the Tender
documents from the VPT Website (WWW VIZAG PORT. Com) have to pay the cost of
Tender papers at the time of submission of Tender in a separate sealed cover. Otherwise
their Tender will not be considered, the Tenderers are required to observe the website to
find out any corrigendum issued subsequent to the downloading of the Tender notice and
schedule. Details of average annual turn over not less than Rs. 0.56 lakhs during the last
3 (three) years ending 31st March of the previous financial year, duly certified by the
Charted Accountant, proof of experience in civil works i.e., experience of having
successfully completed civil works during last 7 years ending last day of month previous to
the one in which applications are invited should be 3 (three) civil works completed each
costing not less than the amount equal to 40% of the estimated cost (or) 2 (two) civil
works completed each costing not less than 50% of the estimated cost (or) 1 (one) civil
work completed costing not less than 80% of the estimated cost and proof of Registration
with Government / Public Sector undertaking in respect of applicants not registered with
Visakhapatnam Port Trust. If any amendment or addendum will be issued before
opening of the Tenders and the same may be looked in the VPT Web site and any
further clarifications can also obtained from CE’s office VPT.

ffaeT goa SR o @7 SIfER [RIAE ©
The right of issue of Tenders is reserved.
BHRIGRI AT
EXECUTIVE ENGINEER (West)

Copy to: SE(CP)- for information.

Copy to: FA&CAO/Nodal Officer, IT / V.O. -for information.

Copy to: Dy. Director (ITS) along with complete bid document in Soft copy form to
publish on the V.P.T. Web site up to. 03-03-2021

Copy to: Notice Board / A.S. to arrange display the Tender notice on the notice board.
Copy to: EE (west) /AE(R&D).
Copy to: SE -1V - for information and necessary action.

Copy to: M/s. Builders Association of India, Plot No0.43&44, \
4th Floor, Siripuram, Visakhapatnam
Copy to: The Garison Engineer, MES, Visakhapatnam

Copy to: The Chief Engineer, DGNP, Visakhapatnam For information
Copy to: The Chief Engineer, NAVY, Visakhapatnam with a request
Copy to: The Supdt. Engineer, CPWD, Visakhapatnam to arrange
Copy to: The Supdt. Engineer, R&B, Visakhapatnam > wide publicity
Copy to: The Supdt. Engineer, Public Health Visakhapatnam

Copy to: The Chief Engineer, VMC, Visakhapatnam

Copy to: The Chief Engineer, VUDA, Visakhapatnam

Copy to: The Divl. Rly. Manager(Engg.), Waltair, Visakhapatnam
Copy to: The Chief Engineer, M/s. R.I.N.L., Steel Plant, Visakhapatnam.
Copy to: The Chief Engineer, M/s. N.T.P.C., Visakhapatnam.
Copy to: The Chief Engineer, M/s. N.H.A.l., Marripalem, Visakhap{atnam




VISAKHAPATNAM PORT TRUST
ENGINEERING DEPARTMENT

PERCENTAGE - TENDER FOR WORKS

| / We hereby Tender for execution for Board of Trustees of the

Visakhapatnam Port Trust of the works specified in the Tender memorandum within the
time specified in such memorandum at the rates specified therein and in accordance in all
respects with the specifications design and instructions in writing referred to in Rule - 1

hereof and in clause - Il of the conditions of contract and with such materials as are
provided for by end in all other respects in accordance with such conditions so far as
applicable.

MEMORANDUM (GENERAL DESCRIPTION)

Repairs to the pot holes/ditches duly

a) Name of the work: providing asphalt concrete over the
carriage way of the NCFOB and AMFOB
in port area. (2" call)

b) Estimated Cost . Rs. 1,59,992/-

c) Earnest Money . Rs.3, 200/-

d) Security Deposit : 10% of the contract amount

e) Percentage to be deducted from bills 10% of the gross bill amount will be

towards Security Deposit recovered towards S.D. from the bills till
the entire amount of 10% of the contract
value is reached including EMD.

f) Time allowed for the above work : 30 days

from date of written order.
g) Maintenance period 6 (Six) Months
ltem Item of Work Quantity Unit Rate to be Amount
No. Per Quotationed

2 3 4 5 6.

CONTRACTOR
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Should this Tender be accepted I/We hereby agreed to abide by and fulfil all the terms and
provisions of the conditions contained in the pamphlet named "GENERAL DIRECTIONS
AND CONDITIONS OF CONTRACT" which have been read by me, read and explained to
me so far as applicable, or in default there of to forfeit and pay to the Board of Trustees or
its successors in office the sums of money mentioned in the said conditions:

Give particulars and Nos. strike out (a) if no
cash security deposit is to be taken

Strikeout (b)
is taken

if any Cash Security Deposit

Receipt attached as Earnest Money (A) the

The sum of Rs.3,200/- is deposit with the
Financial Adviser and Chief Accounts
Officer (Port Trust) and full value of which is
to be absolutely forfeited by the Board or its
successors, in Office, without prejudice to
any other rights or remedies of the said
Board or it successors in office should | /
We fail to commence the work specified in
the above memorandum of should | / we not
deposit the full amount of SECURITY
DEPOSIT  specified in the above
memorandum in accordance with Clause |
(a) of the said conditions of Contract,
otherwise the said sum of Rs.3,200/-(Rs.
Three thousand two hundred only) shall
be retained by Government as on account
of such SECURITY DEPOSIT as aforesaid
or (b) the full value of which shall be
retained by BOARD on account of the
SECURITY DEPOSIT specified in Clause |
(b) of the said conditions of contract.

Signature of contractor before submission Dated the -------- day of ------------
of Tender.
Signature of witness to Contractor's Witness:
Signature
Address:
Occupation:

The above Tender is here by accepted by
me on behalf of the Board of Trustees of
Visakhapatnam Port Trust.

Signature of the Officer by whom accepted. Dated the ---------- day of --------------

CHAIRMAN

VISAKHAPATNAM PORT TRUST

The common seal of the BOARD OF TRUSTEES of the Port of Visakhapatnam has been

affixed in the presence of Sri

CHAIRMAN of the

Board of Trustees has signed on behalf of the Board in the presence of

CONTRACTOR




VISAKHAPATNAM PORT TRUST
ENGINEERING DEPARTMENT

SCHEDULE ‘A’

Schedule showing (approximately) the materials to be supplied by the
Visakhapatnam Port Trust Board under Clause — 10 of the General Conditions of Contract
to be executed and the rates at which they are “ to be charged for ”.

NAME OF WORK:- Repairs to the pot holes/ditches duly providing asphalt concrete
over the carriage way of the NCFOB and AMFOB in port area. (2™ call)

SL. Description of Approx. Unit Rate at which Place of delivery
No. materials quantity the materials will

be charged to

the Contractor

- NIL -

CONTRACTOR

EXECUTIVE ENGINEER (WEST)

Note: Visakhapatnam Port Trust will not supply water, cement, steel required for the work
for both permanent and temporary works and the contractor himself shall procure
the same. The procurement of cement and steel shall be made as per the
“Additional conditions regarding supply and procurement of cement and steel”.



VISAKHAPATNAM PORT TRUST

ENGINEERING DEPARTMENT

Tender Inviting Authority: EXECUTIVE ENGINEER (WEST), Visakhaptam Port Trust

Name of Work: “Repairs to the pot holes/ditches duly providing asphalt concrete over the carriage

way of the NCFOB and AMFOB in port area.” (2" call)

Contract No:

BIDDER NAME: Excess ( +) 0.00 | %
SCHEDULE 'B’
Sl. Description of work No.or Unit Estimated Rate AMOUNT
No. Qty. Figures | Words Rs. Ps
1 Cutting and removing old tar| 222.98 1m? 18.30 Rupees 4081
macadam surface etc,and disposing Eighteen
the debris within a lead of 50m and thirty
complete.as required and as paise only
directed by the Engineer-in-charge,
complete. All labour and materials
2 Providing tack coat with bitumen | 222.98 1m? 9.65 Rupees 2152
emulsion RS grade as per IRC nine and
specification including scrapping the sixty five
old surface, cleaning, spraying paise only
emulsion etc., complete as required
and as directed by the Engineer-in-
charge, complete. All labour and
materials but excluding cost of
emulsion.(on dry and hungry
bituminious surfaces @ 3Kg/10 m?
3 Providing  bituminous  concrete 13.94 1m°| 10761.95 Rupees 150022
(asphalt concrete) hot-mix hot-laid ten
wearing coarse as per Clause 509 thousand
of M/o RT &H's Specifications for and seven
Road and Bridge Works, including hundred
heating and mixing of coarse sixty one
aggregate, fine aggregate, filler and and ninty
binder in hot-mix plant, transporting five paise
the premix to site of work by tipper only

truck and laying with paver-finisher,
rolling etc.,as required and as
directed by the Engineer-in-charge,
complete. All labour and materials.




4 Supplying of new drums bitumen at 0.07 1T | 42494.45 Rupees 2975
site of work including loading, forty two
unloading and stacking etc., as thousand
required and as directed by the and four
Engineer-in-charge, complete.all hundred
labour and materials Bitumen ninety four
emulsion (asphalt emulsion) Rapid and forty
Setting (RS) min. 65% bitumen five paise
content New Drums. only

5 Transportation of excavated earth 11.15 1M 68.36 Rupees 762
obtained from excavation within a sixty eight
lead of 3KM including stacking, and thirty
loading, un loading levellling the six paise
same to the required level at the only
dumping area as directed by the
Engineer-in-charge, complete.

The Amount put to tender 159992

Quoted Rate in Words

Rupees one lakh fifty nine thousand nine hundred
and ninety two only

The Percentage Excess/Less over Amount put to Tender.....................%

CONTRACTOR

EXECUTIVE ENGINEER(WEST)




VISAKHAPATNAM PORT TRUST
ENGINEERING DEPARTMENT

NAME OF WORK: :- Repairs to the pot holes/ditches duly providing asphalt concrete
over the carriage way of the NCFOB and AMFOB in port area. (2" call)

SPECIAL CONDITIONS

1. All materials and workmanship shall conform to the appropriate Indian Standard
Specifications, published by the Bureau of Indian Standards (BIS) latest versions as
applicable, specifications given in the Schedule “B” (schedule of quantities and
rates) of the contract and special conditions. Standards issued elsewhere may be
used if approved by the Engineer-in-charge for those items of work only for which
appropriate Indian Standards do not exist. Necessary testing charges, if any, shall
be borne by the contractor.

2. The Contractor is responsible for taking precautionary measures for the safety of the
lives of the mazdoors working under him and the responsibility arising due to any
mishap during the execution of work, the payment of any compensation etc. lies
entirely on the part of the Contractor.

3. The notice inviting Tenders and General Conditions etc., shall form part of contract.

4. All the rules and regulations governing the Visakhapatnam Port Trust shall be
applicable.

5. Any damages caused to Port property either directly or indirectly shall be made good
by the Contractor at his own cost.

6. The decision of Engineer-in-charge is final in case of any technical clarification.

7. All defective works pointed out by the Engineer-in-charge shall be rectified by the
contractor at his cost.

8. The percentage excess / less over total schedule amount shall be required to be
typed at the end of the schedule- ‘B’ by the contractor.

9. No sales tax will be paid on account of the work.

10. The work should be completed within 30 days from the date of issue work order.

11.1t is the responsibility of the Contractor to see that the job entrusted is done
expeditiously with safety and in time. A penalty of '/> % will be levied for every week
of delay subject to maximum of 10% on the total value of the contract. In this
connection, the decision of Chief Engineer is final. Time is the essence of the
contract.

12. The VPT reserves the right to withdraw any item of Tender or to cancel the subject
Tender without assigning any reason.

13. Statutory deductions will be made from the bills.

14. Payment will be made according to the actual quantities of work ordered and carried
out as measured by the Engineer-in-Charge. The rate entered in the contract shall
be valid for any extent of variation of quantity of each individual item subject to total
contract value does not get altered by more than 30%.

15. Any additional work required, should be carried out with the prior approval of CE /
VPT or his authorized representative and will be paid extra as per mutually agreed
up on.

16. The Standard VPT conditions, which are not mentioned, are also applicable to this
work.

17.The Contractor has to follow the norms of IMS as the VPT is adhering to Quality
management system (ISO 9001-2014), Environmental management system (ISO
14001-2014) and Occupational health & safety assessment series (OHSAS 18001-
2007) for their activities.

CONTRACTOR



18.The rates quoted in the schedule-B are excluding GST, GST will be paid as per
norms.
19.The contractor / Firms while quoting Tender shall note that, no post Tender
negotiation will be held with the L-1 Tenderers, except in exceptional cases,
whenever it is found necessary.
20.1f any forged / fake documents are submitted by the Tenderers, the management
reserves the right to forfeit the EMD/SD besides their business dealings with VPT
will be banned.
21.No claim will be entertained for fluctuation in market rate of any labour, materials on
transportation etc., during the period of contract.
22.No escalation clause will be entertained at any stage of the contract.
23.The contractor has to procure the structural steel such as MS angles,MS plates,MS
flats,MS Pipes etc., mentioned in Schedule ‘B’ and transport the same to site of work
at his own cost and necessary test certificates are to be produced by the contractor.
24. The contractor shall ensure availability of appropriate personal protection equipment
such as safety helmets, safety shoes, gloves, life saving equipment nose guard, ear
plugs, safety harness, goggles to their employees /works etc and ensure PPEs by
their employees/workers etc., while carrying out the works
25.METHOD OF MEASUREMENT:
Standard Method:  Unless stated or billed otherwise, quantities shall be
measured in accordance with the Indian Standard code of practice for
Measurement of Civil Engineering works 1.S. 1200. The rates entered in the
contract shall include whatever allowance is considered by the contractor to be
necessary for waste, working area, construction slopes, batters etc.
26.The payment of transportation of Earth / Debris will be made on stack
measurements after deducting 20% for voids. The Contractor has to make stacks at
his own cost at the place of loading and spread the debris / earth at the place of
unloading to lines and levels as directed by the Engineer-in-Charge.
27.The useful materials obtained from the dismantled materials are to be handed over
at Port General Stores or at the place shown as directed by the Engineer-in-charge
at no extra cost to the department.
28.If the dismantled materials / debris etc., are not removed as per the instructions of
the concerned officer/ their representative a penaltyofRs.100/- per day shall be
levied.
29.The Tenderers are expected to carefully inspect the site of work and study the site
conditions before Tendering for this work and no claim whatsoever will be
entertained at a future date arising out of local working conditions and clarifications
given by the department.
30.Before commencement of the earth excavation works the contractor shall obtain
approval of the Engineer-in —charge for the alignment marked at site of work.
Clearance shall also be obtained with regard to non-interference of optical fiber
cables of information technology network and electrical cables of Mechanical and
Electrical Engg. Dept.
31.The Contractor shall abide by all statutory regulations, labour rules, insurance,
safety codes, P.F. contribution, Minimum wages act in force and as applicable
during execution of the contract and obtaining clearance from Visakhapatnam Port
Trust and relevant authorities as and when required.
32.The Contractor should observe the prohibitory rules and regulations in force at the
time of work and as revised from time to time and cause no obstructions or
hindrance to the department work.
33. Visakhapatnam Port Trust will not supply cement, steel and water.




34.The 2% value of the Tender amount should be paid towards EMD along with
submission of Tender. The EMD of 2% will form part of the total security deposit of
10% and only the balance of 8% will be recovered from the running on account bills
at the rate of 10% until the balance of 8% is recovered. The Security deposit will be
refunded only after satisfactory completion of the work.

35. The contractor or his authorized representative shall invariably sign in the hindrance
register which shall be maintained by the concerned division at site of work
whenever any hindrance takes place while execution and the same will be reviewed
by the Engineer—in—Charge from time to time, to examine the justified reasons for
considering extension of time etc.,

36.The contractor shall employ and post full time technical engineer/supervisor as
necessary in execution of works as per requirement and as per instructions of
Engineer-in-charge.

37.0pening of the Tender on  03- 03-2021 after 14.05 hours

38.The Port working hours are from 08.30 AM to 1.00PM and from 02.00 PM to
5.30PM. Any work requiring supervision carried out by the contractor beyond
working hours and holidays, the contractor shall apply in writing in advance of such
work to arrange supervision.

39.GST in respect supply of goods & Services or on works contract as applicable in
respect of this contract should be payable by the supplier/service provider/
contractor and port trust will not entertain any claims with effect from 01-07-2017.

40.According to GST Act every dealer is liable to be registered whose aggregate turn
over exceeds Rs.20.00 lakhs for supply of goods/services/executing any works
contract. Accordingly GSTN is to be provided for participation in tender and to award
the contract

41.The rate to be quoted should be exclusive of GST component and payment will be
made against “Tax Invoice” as prescribed under the GST Act/Rules.

42.The supplier/Contractor is required to remit GST as per the “Tax Invoice and file the
details in GSTR on or before 10" of the subsequent month to enable VPT to claim
input tax credit , Otherwise the said tax invoice will be kept pending for payment.

43. All the eligible bidders, who are registered with NSIC/ Ministry of MSME are
exempted
from payment of EMD amount and Tender Document Cost subject to fulfilling of
following conditions.

| The Bidder should invariably submit a request letter claiming “EMD and Tender
Document Cost exemption”.
ii. The Bidder has to submit the self-certified copy of the Registration Certificate
Issued by NSIC/Ministry of MSME for the works/ services relevant to the “Subject
Tender as per Pre-qualification criteria”.
iii. The above Registration Certificate should be valid on the date of opening of the
Technical bid.

iv. The Monitory limit of the Registration certificate shall be more than the “Amount put
to Tender”. In case the monitory limit of the above Registration Certificate is less
than the estimated cost (put to tender), then the above certificate will be treated as
invalid for the subject Tender Value.

CONTRACTOR



v. In case the Registration Certificate issued by NSIC/ Ministry of MSME is found to
be Invalid (date expired) or insufficient monitory limit or irrelevant works or services
ie., other than the tendered works/ services, then the above Registration certificate
cannot be considered for exemption of EMD & Tender Document cost and the Bid
received with treated as “Bid submitted without EMD and Tender Document Cost”,
which would attract disqualification under EMD & Tender Document Cost of Tender
conditions as mentioned above.

vi) In case the bid is submitted as an Indian arm of a Foreign Bidder and the eligibility
Criteria conditions were met thru foreign company, then the “EMD Exemption &
Tender Document Cost cannot be claimed under the MSME status of Indian arm/
Subsidiary.

vii) Copy of “Application for obtaining NSIC/MSME Registration” of pending renewal
of NISC will not be entertained. Such offers will be treated as Offers received
without EMD and Tender Document Cost.

44.As the location of work is in prohibited area the contractor shall obtain necessary
RFID passes from the Commandant, CISF/VPT through the department for him self,
his workers, materials, equipment, and vehicles etc., as per rules in force. In view of
security requirements personnel/workers of the contractors shall posses photo
identity cards for issue of passes. For this purpose, photo identity cards issued by
the contractors are also valid. For the contractors/authorized personnel requiring
such photo identity cards on a long-term basis, same will be issued by the Port,
CISF as per rules in force. The necessary charges for RFID gate passes shall be
borne by the contractor

45.Photographs has to be taken for each activity location wise and shall be submitted
along with bills by the contractors at his own cost, failing in which bills will not be
processed.

46. The contractor must own a cell phone for him and to provide cell phones to all of his
Engineers/Supervisors easy communication from time to time

47.Special conditions for Road work:

1 The Contractor has to arrange power roller for the work required and the hire of
power, roller with crew, oil etc., are deemed to have been included in the item rates
entered wherever the wording compaction with power roller “ or “ rolling with power
roller is there in the relevant items of work.

2 Barricades, vigils, safety lamps, flags, signals, caution boards, etc., for temporary
traffic diversion etc., as per standards required during execution and progress of the
work without causing any inconvenience to the traffic shall be provided by the
contractor at his own cost and all the safety precautions shall be ensured.

3 TACK COAT: The normal range of spraying temperature for bituminous emulsion
shall be 20° C to 60° C (68° F to 140° F). Tack coat should not be placed in more
area than can be covered in the same day. After spraying the tack coat, enough
time must be allowed for complete breaking to occur before the overlay is placed.

4  When diluting always add the water slowly to the emulsion (not the emulsion to the
water).

5  The empty bitumen containers shall not be removed from the site of work without
cancellation of the numbering of the drums and the written permission of the
Engineer-in-charge.

CONTRACTOR
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The contractor shall inform the concerned V.P.T. authorities including the vigilance
section, V.P.T. immediately after receipt of the bitumen at site of work to enable
identifying the bitumen and to give numbering to each container drum with an
identification mark, to ensure receipt and proper utilization.

The contractor shall maintain proper account of the bitumen procurement and
usage for the quantity received and consumed daily as per the specification/
relevant items of the contract format.

. Name of the work Dept. / Div:
Name of the contractor W.0O.No. & Date
(a) S.L.No.

(b) Description of the material (Bitumen)

(¢) Quantity brought by the contractor Weight:
To work in weight and number of
Containers or drums No. of Containers /
Drums:

(d) Name of the manufacturer and bill/
Invoice number and date

(e) Quantity consumed daily on work, item — wise.
) Balance quantity

() Signature of I.O.W/Overseer.

(h) Signature of A.E / AXE / Contractor

@) Signature of Exe. Engineer

The contractor shall ensure that all the workmen, equipment, tools as is necessary
to work in all adverse conditions of weather. The contractor has to take necessary
precaution for the labour to stay. The watering and lighting arrangements required
for labour shall be made by the contractor at his own cost.

The bitumen shall be procured in bulk. However when procured in containers same
shall be of sealed ones and no loose quantities will be entertained. Bulk quantities
will be accepted subject to unloading the quantities during the Port working hours
with prior intimation in the presence of vigilance and department staff with proper
authorised invoice from H.P.C.L/.O.C etc.,

The contractor shall procure all the required bitumen quantity from H.P.C.L/.O.C.
etc., and any other Govt. manufacturers and the bills invoices/ documentary proof
shall be produced to VPT for verification along with the work order number, name of
the work etc.,

CONTRACTOR



11 Output of road roller:

To ensure proper consolidation road roller must work for minimum number of days
assessed on the basis of output given here under:

Type of material Output per
day of 8 hours
work of road
roller (8 to 10
tonnes)

Premix carpet, 25mm thick 600 Sg.m

Premix carpet, 20mm thick 740 Sg.m

Bituminous macada, 50-75 mm thick 280 Sg.m

Asphaltic concrete 25-40 mm 370 Sg.m

12 The Contractor shall conduct the quality tests as per frequency mentioned in
the Latest Morth’s Specifications for road work with his own cost.

13 The work shall be carried out as per specifications laid down in the Latest
Morth’s specifications for Bitumen Macadam and Bituminous concrete etc..

14 The contractor shall submit the Job mix design for Bitumen Macadam and
Bituminous concrete etc. items for approval of Chief Engineer/VPT before
commencement of works.

CONTRACTOR EXECUTIVE ENGINEER (West)




VISAKHAPATNAM PORT TRUST
ENGINEERING DEPARTMENT

SAFETY, HEALTH, ENVIRONMENT & QUALITY POLICY

Port of Visakhapatnam is committed to provide prompt, efficient and safe services to
ensure quick turn round of sea, rail and road borne cargo by:

®
%

Implementing and continually improving the performance of occupational
health, safety, environment and quality management systems.

Complying with the applicable statutory and regulatory requirements.
Preventing — injury and occupational ill health.

Preventing pollution to the environment by setting sound environmental
objectivities.

Enhancing customer satisfaction.

Ensuring the promotion of awareness among the employees and the
interested parties on safety, health, environment and quality.

Make available this policy to the public, all persons working under the control

of the organization and the interest parties.

CHAIRMAN

Visakhapatnam
Date: 29.12.2017

SECURITY POLICY

(.S.P.S. CODE)

Visakhapatnam Port Trust is committed to provide a safe and secure working

environment to all its employees, Port users, ships and the personnel. This will be

achieved in the Port by establishing and maintaining the required security

measures to prevent unlawful acts against personnel, cargo and marine assets.

CHAIRMAN



VISAKHAPATNAM PORT TRUST
ENGINEERING DEPARTMENT

UNDERTAKING
| am aware of the General Directions and conditions of contract works on

percentage tender and additional conditions including amendments issued from time to
time of the Civil Engineering Department , Visakhapatnam Port Trust. | will abide by them
whenever works are entrusted to me and will sign them at the time of agreement without
questioning . Also , | will not claim anything extra for the reason that they are not supplied
along with tender papers.
SIGNATURE OF THE CONTRACTOR

NAME:

ADDRESS:
VISAKHAPATNAM

DT.

CONTRACTOR




VISAKHAPATNAM PORT TRUST
ENGINEERING DEPARTMENT

STATEMENT SHOWING THE MATERIAL TESTING CHARGES OF V.P.T. LABORATORY
WITH EFFECT FROM 01-03-2012

Sl. Name of the test Rate per VPT Lab
No. Rate In
Rs.
1. Testing the compressive strength of concrete cubes Each cube 83.33
for all sizes of cubes 3 cubes 250.00
2. Concrete Mix Design Each 4,500.00
3. Conducting slumps test for concrete Each 300.00
4, Testing of physical properties of Fine Aggregate
a) Sieve Analysis Sample 250.00
b) Specific gravity Sample 250.00
c¢) Bulk Density Sample 300.00
d) Moisture content Sample 300.00
e) Water absorption Sample 250.00
5. Testing of physical properties of coarse Aggregate
a) Sieve Analysis Sample 250.00
b) Specific gravity Sample 250.00
c¢) Bulk Density Sample 300.00
d) Moisture content Sample 300.00
e) Water absorption Sample 250.00
6. Physical tests on cement as per I.S.
a) Setting time (b) Fineness (by sieving) and (c) Sample 2,000.00
Compressive strength (for set 3, 7, and 28 days test)
7. a) Checking of physical dimensions and weight  of Each 400.00
C.l. pipes
b) Checking of physical dimensions and weight  of Each 400.00
C.l. specials.
8. G.l. pipes, M.S. Angles, M.S. Flats M.S. Plate etc., Per 1 m. length 450.00
checking physical dimensions and weight
9. Testing of barbed wire dimensions Sample 200.00
10 Chicken wire Mesh Dia of wire and size of aperture Sample 200.00
11. Testing of Bricks:
a) Crushing strength ( Wet ) Avg. of 6 Nos. 800.00
b) Water absorption -do- 300.00
¢) Checking of dimensions -do- 300.00
d) Efflorescence Test -do- 300.00
12. Aggregate impact value Sample 400.00
13. Flakiness index and Elongation index -do- 500.00
14. Bitumen extraction Test -do- 1,100.00
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VISAKHAPATNAM PORT TRUST
ENGINEERING DEPARTMENT

WEEKLY PROéRESS REPORT

NAME OF THE DIVISION:
WEEK UNDER REVIEW : FROM TO

Name of the Work

Work Order No. & Date
Name of the Contractor(s)
Scheduled period of comple-
tion (in weeks ) :
Number of weeks completed
as on date

6. Proportionate percentage

of progress as on date

a) Expected

b) Actual

O~

o

7. In case of delay during the
work under review reasons
8. Cumulative delay as on date
9. Steps taken to expedite
10. Activities on Bar Chart affected:
(enclosed revised bar chart)
Encl: 1 Revised Bar Chart.
SIGNATURE:
NAMEOFTHE CONTRACTOR(S)
(WITH STAMP)

CONTRACTOR EXE. ENGINEER(West)



VISAKHAPATNAM PORT TRUST
ENGINEERING DEPARTMENT

NAME OF WORK: :- Repairs to the pot holes/ditches duly providing asphalt
concrete over the carriage way of the NCFOB and AMFOB in port area. (2" call)

DECLARATION No. 1

The conditions contained in the NIT were perused and it was understood that is the
condition relating to GST is concerned it was mentioned as follows:

“According to GST ACT every dealer is liable to be registered whose aggregate turn
over exceeds Rs.20 lakhs for supply of goods/services/executing any work contract
accordingly GSTIN is to be provided for participation in tender and to award the contract”.

| the authorized signatory of the bidder do, hereby declare and confirm that | have
read and understood the NIT conditions as such | am conscious about the consequences
and implication of GST on the subject work. | further declare that | am well aware of the
guidelines being issued by the Govt. of India regarding GST from time to time and also the
applicability of the rates and the likely variation of the same in future either upwards or
downwards under the GST regime in respect of the works in VPT. | am also aware that |
am bound by the policy of the Govt in this regard.

| therefore hereby undertake and declare that | shall be liable to pay any amounts
payable towards GST unconditionally without any demur and in this regard | hereby
authorize VPT to recover or deduct such sum of GST from the amounts as per rules
payable to Me/Our firm. | declare that the authorization hereby given is irrevocable and
shall be binding on me as well as my successors, agents or person claiming any amount
on my behalf.

SIGNATURE OF THE CONTRACTOR/ FIRMS
NAME
ADDRESS

St: Visakhapatnam
Dt:



VISAKHAPATNAM PORT TRUST
ENGINEERING DEPARTMENT

NAME OF WORK: :- Repairs to the pot holes/ditches duly providing asphalt
concrete over the carriage way of the NCFOB and AMFOB in port area. (2" call)

DECLARATION No.2
Table 1: Anti- Profiteering
Section 171(1) CGST Act 2017:
Any reduction in rate of tax on any supply of goods or services or the benefit of
input tax credit shall be passed on to the recipient (VPT) by way of commensurate
reduction in prices.

Sr. ltem Discount on account | Remarks whether owing to
No. description of anti- profiteering | reduction in tax rates or owing to
clause. accrual of additional input tax

credits

Table 2: GST Detail

Sr. ltem HSN /| Erstwhile Tax | Applicable | Applicable
No | description | SAC Rates(Excise Duty, | GSTIGST | GST%
. code Service Tax, | (CGST+S

(as VAT/CST) GST)

applica | including entry tax | UTGST

ble) and any other tax

subsumed in GST

Availing of Input tax credit

Vendor (Supplier of goods/service provider) to note and ensure timely receipt of
goods and tax invoices in VPT as per GST Law.

Benefit on account of Input Tax Credit (ITC) shall be passed on to VPT
(Yes/No)

Signature of Authorized signatory:
Name of supplier / service provider:
seal



ANNEXURE - |
NAME OF THE COMPANY / FIRM
Experience : Works completed.

Please fill information about the works completed over the past seven years.

Sl. Name of the Name of the work and its Contract price and Target date of Actual date of
No. Organization location Date of award completion completion

CONTRACTOR



ANNEXURE — I
NAME OF THE COMPANY / FIRM
Experience : Works on hand.

Sl. No. Name of the Location and Value of Value completed  Percentage of Scheduled date
Organization description of work Contract and certified practical of completion of
completion work
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ANNEXURE — I
NAME OF THE COMPANY / FIRM
SOURCES: Plant and Machinery
Please indicate the main plant and equipment considered by the Contractor / Firm to be necessary for undertaking the work and whether this
plant is ready in their ownership or will be purchased or hired.

CONTRACTOR



RESOURCES:

NAME OF THE COMPANY / FIRM

List of Engineers / Supervisors proposed to be engaged on the work

ANNEXURE - |V

SI. No.

Name & Designation

Qualification

Experience in relevant filed.

CONTRACTOR



GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT WORKS ON
PERCENTAGE RATE TENDER

1.

All works proposed for execution by the contract will be notified in the form of
invitation to tender posted in Public places and signed by the Chief Engineer,
Visakhapatnam Port Trust. This form will state the work to be carried out, as well as
the date for submitting and opening tenders and the time allowed for carrying out the
work also the amount of earnest money to be deposited with the tender and the
amount of the Security Deposit is to be deposited by the successful tenderer and the
percentage if any to be deducted from bills, copies of the specifications, designs and
drawings and any other documents equipped in connection with the works signed by
for the purpose of identification by the Chief Engineer, Visakhapatnam Port Trust
shall also be open for inspection by the Contractor at the Office of the Chief
Engineer, Visakhapatnam Port Trust during office hours.

In the event of the tender being submitted by a firm, it must be signed separately by
each member, thereof, or in the event of the absence of any matter it must be
signed on his behalf by a person holding a power of attorney authorizing him to do
so, such power of attorney to be produced with the tender and it must disclose that
the firm is duly registered under Indian Partnership Act.

Receipts for payments made on account of a work when executed by a firm, must
also be signed by the several partners, except where the contractors are described
in their tender as a firm in which case, the receipts must be signed in the name of
the firm by one of the partners, or by any other person having authority to give
effectual receipts for the firm.

Any person who submits a Tender shall fill up the usuals, printed form stating at
what rate he is willing to undertake each item of the work. Tenders which propose
any alternation in the work specified in the said term of invitation to tender, on the
time allowed for carrying out the work or which contain any other conditions of any
sort will be liable to rejection. No single tender shall include more than one work, but
contractors who wish to tender for two or more works shall submit separate tender
for each. Tenders shall have the name and number of the work to which the
reference written out on the envelope.

The Tender Committee constituted for the purpose, will open tenders in the
presence of any intending contractors, who may be present at the time and will enter
the amounts of the several tenders in a comparative statement in a suitable form. In
the event of a tender being accepted, a receipt for the Earnest Money forwarded
there with shall thereupon be given to the Contractor who shall thereupon for the
purpose of identification sign copies of the specification and other documents
mentioned in Rule I. In the event of a tender being rejected, the Earnest Money
forwarded with such unaccepted tender shall thereupon be returned to the
Contractor making the same.

The Board shall have the right of rejection all or any of the tenders and will not be
bound to accept the lowest tender.
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7. The receipt of any accountant of Clerk for any money paid by the Contractor will not
be considered as any acknowledgement of payment to the FA & CAO (Port Trust)
and the Contractor shall be responsible for seeing that the procures a receipt signed
by the FA & CAO (Port Trust) or a duly authorized Cashier.

8. The memorandum of work tendered for the Schedule of materials to be supplied by
the Port Trust Engineering Department and their issue rates shall be filled in and
completed in the Office of the Chief Engineer before the tender form is issued to an
Intending tenderer without having been so filled in and completed he shall request
the Office to have this done before he completes and delivers his tender.

SECURITY DEPOSIT
CLAUSE I:

The person/persons whose tender may be accepted herein after called the
Contractor shall (A) within one day for contract of Rs.1,000/- or less, two days for
Rs.2,000/- or less and so on upto a limit of ten days of the receipt by him of the
notification of the acceptance of his tender deposit with FA & CAO Office (Port Trust) in
Cash or Government Securities endorsed to the Financial Adviser & Chief Accounts
Officer, VPT (if deposited for more than 12 months) a sum sufficient within amount of
the Earnest Money deposited by him with his tender to make up the full security deposit
specified in the Tender/ or (B) permit Board at the time of making any payment to him
for work done under contract to deduct sum as we will (with the earnest money
deposited by him) amount to this will be the same percentage as that in the tender at
(C) percent of all monies to so payable, such deductions to be held by Board by way of
Security Deposit provided always that in the event of the Contractor a lumpsum by way
of Security Deposit as contemplated at (A) above then and such case, if the sum so
deposited shall not amount to percent of the total estimated cost of the work if shall be
lawful for Board at the time of making any payment to the Contractor for work, done
under the contract to make up the full percentage of by deducting a sufficient sum of
every such payment at last aforesaid. All compensation or other such of money payable
by the Contractor to the Board under the terms of his contract may be deducted from or
paid by the sale of sufficient part of his security deposit or from the interest arising there
from or from any account whatsoever and in the event of his security deposit being
reduced by reason of any such deduction or sale as aforesaid, the Contractor shall
within the days thereafter make good, in case of Government Securities as aforesaid
any sum or sums which may have been deducted from or raised by sale of his security
deposit or any part thereof.

CLAUSE 2(A)

The time allowed for carrying out the work as entered in the tender shall be strictly
observed by the Contractor and shall be reckoned from the date on which the order to
commence work is given to the Contractor. The work shall throughout the stipulated
period of the contract be proceeded with all due diligence (time being deemed to be of
the essence of the contract on the part of the Contractor) and the Contractor shall pay a
compensation, an amount equivalent to 2% (half percent) per every week of delay
subject to a maximum of 10% on the whole contract value as the competent authority
whose decision in writing shall be final may decide on the contract value on the whole
work as shown by the tender that the work remains uncommenced, or unfinished, after
the proper dates and further to ensure good
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progress during the execution of the work, the Contractor shall be bound in all cases in
which the time allowed for any work exceeds one month to complete one fourth of the
whole of the work before one fourth of the whole time allowed under the contract has
elapsed, one half of the work, before one half of such time has elapsed and three
fourths of the work before three fourth of such time has elapsed. In the event of the
Contractor failing to comply with this condition he shall be liable to pay as compensation
an amount as mentioned above as the competent authority (whose decision in writing
shall be final) may decide on the said contract value of the work for every week that the
due quantity of the work remains in complete.

NOTE: The Competent Authority in this case the authority empowered to sanction the
work.

b. In case the Contractor violates any condition in the contract, or the approved
specification and or delivery schedules, the Contractor shall be liable to pay penalty at
sum not exceeding 10% of the contract price as decided by the Competent authority.

CLAUSE 3 : ACTION WHEN WHOLE SECURITY DEPOSIT IF FORFEITED.

In any case in which under any clause or clauses of this contract, the Contractor
shall have tendered himself liable to pay compensation amounting to the whole of his
security deposit whether paid in one sum or reduced by instalments or submitted a
breach or any of the terms contained in Clause 19 (b) the Chairman on behalf of the
Board shall have power to adopt any of the following courses he may deem best suited
to the interest of Board.

A(i) To rescind the contract to which the recession notice/order intimating the
Contractor under the hand of Chairman or the Authority nominated by Chairman with
the approval of Chairman/VPT shall be conclusive evidence and which case the
security deposit to the Contractor shall stand forfeited and be absolutely at the disposal
of the Board.

(B) To employ labour paid by the Port Trust, Engineering Department and to supply
materials to carryout the work of any part of the work, debiting the Contractor with the
cost of the labour and price of the materials of the amount of which cost and price a
certificate of the Engineer-in-charge shall be final and conclusive against the Contractor
and crediting him with the value of the work done, in all respects in the same manner
and at the same rates as if it has been carried out by the Contractor under the terms of
the value of the work done shall be final and conclusive against the Contractor.

Contract for remains liable to pay compensation if any not taken under clause 3 power
to take possession of or require removal of said contractor’s plant.

(c) To measure up the work of the contractor and to take such part thereof as shall be
unexecuted out of his hands, and to give it to another contractor to complete, in which
case any expenses, which may be incurred in excess of the sum which could has been
paid to the original contractor, if the whole work has been executed by him of the
amount of which excess to certificate in writing of the Engineer-in-Charge shall be final
and conclusive shall be borne and paid by the original contractor and may be deducted
from any money due to him by Board under the contract or otherwise or from his
security deposit or the proceeds of sale thereof a sufficient part thereof.
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(d) In the event of any of the above courses being adopted by the Board, the Contractor
shall have no claim to compensation for the any loss sustained by him any reason of his
having purchase or procured any materials or entered into any engagement made any
advances on account of, or with a view of the executing of the work or the performance
of the contract and in the contractor shall be rescinded under the provision aforesaid
the Contractor shall not be entitled to recover or be paid a sum for any work thereto for
actually performed under his contract unless and until the Chief Engineer,
Visakhapatnam Port Trust will have certified in writing the performance, of such and the
value payable in respect thereof and he shall only entitled to be paid by the value so
certified.

Clause 4:

In any case in which any of the powers, conversed upon the Board by Clause 9
thereof shall have become exercisable and the same shall not be exercised, the non-
exercise thereof shall not constitute a waiver if any of the conditions hereof and such
powers shall at withstanding the exercisable in the event of any future case or default by
the Contractor for which by any clause or clauses hereof he is declared liable to pay
compensation amounting to the whole of his security deposit and the liability of the
Contractor for past and future compensation shall remain unaffected. In the event of Board
putting in force either of the power(s) or (c) vested in him, under proceeding clause he
may, if he so desired take possession of all or any tools, plant, materials and stores in or
upon the works, or the site thereof or belonging to the Contractor, or procured by him and
intended to be used for the execution of the work or any part thereof, paying or in case of
these not being applicable at current market rates to be certified by the Engineer-in-Charge
whose certificate thereof shall be final otherwise the Engineer-in-Charge may be noticed in
writing to the Contractor or his clerk of the work Foreman or other authorized Agent
required him to remove such tools, plant, materials or stores from the premises (within a
time to be specified in such notice) and in the event of the Contractor failing comply with
any such requisition the Engineer-in-Charge any removal them at the contractor’s
expenses or sell them by auction or private sale on account of the Contractor and at his
risk in all respects and the certificate of the Engineer-in-Charge as the expense of any such
removal and the amount of the proceeds and expenses of any such sale shall be final and
conclusive against the Contractor.

CLAUSE 5: EXTENSION OF TIME

If the Contractor shall desires and extension of time completion of the work on the
grounds of his having been unavoidably hindered in the execution or any other grounds he
shall apply in writing to the Competent Authority within 30 days of the date of hindrance on
account of which he desires such extension as aforesaid and the Competent Authority shall
if in his opinion which shall be final reasonable grounds be shown therefore, authorize
extension of time, if any as they in this opinion or be necessary or proper.

CLAUSE 6:

On completion of the work, the Contractor shall be furnished with a certificate by the
Engineer-in-Charge of such completion but no such certificate shall be given nor shall the
work be considered to be completed until the Contractor shall have removed from the
premises on which the work shall be executed all scaffolding surplus materials and rubbish
and cleared off the dirt from all wood work, doors, windows, walls, floors or other parts of
any building in upon or about which the work is to be executed or of which he may have
had possession for the purpose of the execution thereof not until the work shall been
measured by the Engineer-in-Charge whose measurements shall be binding and
conclusive against the Contractor. If the Contractor shall fail to comply with the
requirements of this Clause and the removal of scaffolding, surplus materials and rubbish
and clearing off dirt on or before the date fixed for the completion of the work the Engineer-
in-Charge may at the expenses of the Contractor remove such scaffolding, surplus
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materials and rubbish and dispose off the same as he thinks fit clean off such dirt as
aforesaid and the Contractor shall forthwith pay the amount of all expenses as incurred and
shall have no claim in respect or any such scaffolding or surplus materials as aforesaid
except for any such mutually realized by the sale thereof.

CLAUSE 7: SHALL HAVE PAYMENT ON INTERMEDIATE CERTIFICATE REGARDING
AS ADVANCES

No payment shall be made for works estimated to cost less than Rupees one
thousand till after the whole of the work been completed and a certificate of completion
given. But, in the case of works estimated to more than Rupees one thousand the
Contractor shall on submitting the bill therefore he entitled to receive monthly payment
proportionate to the part thereof than approved and passed by the Engineer-in-Charge,
those certificate of such approval and passing of the sum so, payable shall be final and
conclusive against the Contractor. But a such a intermediate payments shall be regarded
as payment by way of advance against for work actually done and completed and shall not
preclude the requiring of bad, unsound and imperfect or unskilful work to be removed and
taken away and reconstructed or re-erected or be considered as an admission of the due
performance of the contract or any part thereof in any respect, or the accruing of by claim
nor shall it conclude, determine, or affect in any way the powers of the Engineer-in-Charge
under those conditions or any of them as to the final set-wise or in any other way vary or
effect the contract. The final bill shall be submitted by the Contractor, within one month of
the date fixed for completion of the work otherwise the Engineer-in-Charge’s certificate of
the measurement and of the total amount payable for the work accordingly shall be final
and binding on all parties.

CLAUSE 8: BILLS TO BE SUBMITTED

A bill shall be submitted by the Contractor each month on or before the date fixed by
the Engineer-in-Charge for all works executed in the previous month and the Engineer-in-
Charge shall take or cause to be taken the requisite measurement for the purpose of
having the verified and the claim, as far as admissible adjusted, if possible within the expiry
of ten days from the presentation of the bill. If the Contractor does not submit the bill within
the time fixed as aforesaid, the Engineer-in-Charge may depute a subordinate to measure-
up the said work in the presence of the Contractor whose counter signature to the
measurement list will be sufficient warrant and the Engineer-in-Charge may prepare bill
from such list which shall be binding on the Contractor in all respects.

CLAUSE 9: BILLS TO BE PRINTED FORMS

The Contractor shall submit bills on the printed forms to be had on application at the
Office of the Engineer-in-Charge and the charges in the bills shall always be entered at the
rates specified in the tender of in the case of any extra work ordered in pursuance of these
conditions, and not mentioned or provided not in the tender at the rate hereinafter provided
for such work.

CLAUSE 9(A): PAYMENT TO CONTRACTORS THROUGH BANKS.

Payments due to the Contractor may, if so desired by him, be made to his Bank
instead of direct to him provided that the Contractor furnished to the Engineer-in-Charge
(a) an authorization in the form of a legally valid document each as power of attorney
conferring authority on the Bank to receive payment and (b) his own acceptance of the
correctness of the account made, but as being due to him by Board or his signature on the
bill of other claim preferred against Board before settlement of other claim preferred
against Board before settlement by the Engineer-in-Charge of the account or claim by
payment to the receipt given by the such bank shall constitute a full and sufficient
discharge for the payments, the Contractor should wherever possible present his bills duly.
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Nothing herein contained shall operate to create in favour of the Bank any rights of
required vice-versa the Board of Trustees of Visakhapatnam Port Trust.

CLAUSE 10:

If the specification or estimate of the work provides for the use of any special
description of materials to be supplied the Engineer-in-Charge store, or if it is required that
the Contractor shall use certain stores to be provided by the Engineer-in-Charge (such
materials and stores and the prices to be charged there, therefore, the convenience of the
Contractor but not so as in any way to control and meaning or defect to this contract,
specified in the schedule of memorandum hereto annexured), the Contractor shall be
supplied with such materials and stores as required from time to time to be issued by him
for the purpose of the contract only and the value the full quantity of materials and stores
supplied at the rates specified in the said schedule or Memorandum may be set off or
deducted from any such than due or thereafter to become due to the Contractor under the
contract, or otherwise or against from the security deposit or the proceeds of the said
thereof, if the same is held in Government Securities, the same or a sufficient portion
thereof being in this case sold for the purpose. All materials supplied to the Contractors
shall remain the absolute property of Board, and shall not on any account be removed from
the site of work, and shall at all names be open to inspection by the Engineer-in-Charge.
Any such materials unused and in perfectly good condition at the same of the completion
or determination of the contract shall be returned to the Engineer-in-Charge’s stores, if it by
a notice in writing under his hand he shall be so require but the Contractor shall not be
entitled to return any such materials unless with such consent and shall have no claim for
compensation on account of any such materials so supplied to him as aforesaid being
unused by him or for any wastage in or damage to any such materials.

CLUASE 11: WORKS TO BE EXECUTED IN ACCORDANCE WITH
SPECIFICATION DRAWINGS ETC.

The Contractor shall execute the whole and every part of the work in the most
substantial and workmen like manner and both as regards materials and otherwise in every
respect in strict accordance with the specifications. The Contractor shall also conform
exactly, fully and faithfully, to the designs, conform drawings and instructions in writing
relating to the work side by the Engineer-in-Charge and lodged in his office and to which
the Contractor shall be entitled to have access at such office.

Office or in the site of the work for the purpose of inspection during office hours and
the Contractor shall if he so requires, be entitled at his own expense to make or cause to
be made copies of the specifications and of all such designs, drawings and instructions as
aforesaid.

CLAUSE 12: ALTERATIONS IN SPECIFICATIONS AND DESIGNS:

RATES FOR WORKS NOT IN THE SCHEDULE

The Engineer-in-Charge shall have power to make any alteration in omissions, from
additions to, or substitutions for the original specifications, drawings, designs and
instructions, that may appear to him to be necessary or advisable during the progress of
the work and the Contractor shall be bound to carryout the work in accordance with any
instructions which may be given to him in writing signed by the Engineer-in-Charge and
such alterations, omissions, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work which the Contractor may be directed to do in
the manner above specified as part of the work shall be carried out by the Contractor on
the same conditions in all respects on which he agreed to do the main work. The time for
completion for the work shall be extended in the proportion that the altered, additional or
substituted work bears to the original contract work and the certificate of the Engineer-in-
Charge shall be conclusive as to such proportion.
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1. PAYMENT FOR VARIATIONS:
Variation permitted shall not exceed 25% in quantity of each individual item and +10% of
the total contract price.

For items not existing in the Bill of Quantities or substitution to items in the Bill of
Quantities, rate payable should be determined by methods given below and in the order
given below:

i) Rates and prices in Contract if applicable plus escalation as per contract.

i) Rates and prices in the current Schedule of Rates plus ruling percentage.

iii) Market rates of materials and labour, hire charges of plant and machinery used plus
15% for overheads and profits of contractor.

For items in the Bill of Quantities but where quantities have increased beyond the variation
limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the
permissible variation should be:

i) Rates and prices in contract plus escalation, failing which (ii) or (iii) below will apply

i) Rates and prices in the current VPT schedule of Rates plus ruling percentage, in
respect of items covered in VPT schedule of Rates.

iii) Market rates of material and labour, hire charges of plant and machinery used plus
15% for overheads and profits of contractor for items not covered in VPT schedule
of Rates.

For such extra work beyond permitted variation, within 14 days of the date of instruction for
executing varied work, and before the commencement of such work, notice shall be given
either (a) by the contractor to the Employer of his intention to claim extra payment or a
varied rate or price, or (b) by the Employer to the contractor of his intention to vary rate or
price.

If there is delay in the Employer and the contractor coming to an agreement on the rate of
an extra item, rates as proposed by the Employer shall be payable provisionally till such
time as the rates are finally determined or till date mutually agreed.

If the Nodal Officer or his nominee decides that the urgency of varying the work prevent a
quotation being given and considers not delaying the work, no quotation shall be given and
the variation shall be treated as a Compensation Event.

All increases beyond contract provision shall be taken to the notice of the Chief Engineer
before execution of the same.

Clause —13 No compensation for alteration or restriction of work to be carried out:

If at any time after the commencement of the work the board shall for any reason
what—so-ever, not required the whole there of as specified in the tender to be carried out
the Engineer-in—charge shall given notice in writing of the fact to the contractor who shall
have no claim to any payment or compensation whatsoever on account of any profit or
advantage which might have derived from the execution of the work in full, but which he did
not derive in consequence of the full month of the work not having been carried out neither
shall be have any claim for compensation by reason of any alternations have been made in
the original specifications, drawings designs, and instructions which shall involve any
curtailment of the work as originally contemplated.
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Clause-14:

It shall appear to the Engineer-in-charge or his subordinate in-charge of the work,
that any work has been executed with unsound imperfect or unskillful workmanship or with
materials if any, inferior description or that any materials of articles provided by him for the
execution of the work are unsound or of a quality inferior to that contract, the contractor
shall on demand, in writing from the Engineer-in-Charge specifying the work materials, or
articles complained of not withstanding that the same may have been inadvertently passed,
certified and paid for, forthwith rectify or remove the materials or articles as specified and
provided other proper and suitable materials or articles at his own proper change and cost,
and in the event of his failing to do so when a period to be specified by the Engineer-in-
Charge his demand aforesaid then the contractor shall be liable to pay compensation at the
rate of 1% on the amount of estimate for every day to exceeding 10 days, while his failure
that Engineer-in-charge may rectify with others, the materials articles complained of as the
case may be at the risk or expense in all respects of the contractor.

Clause-15: Works be open to inspection contractor or responsible agent to be
present.

All works under or in course of execution of executed in pursuance of the contract
shall at all times be open to the inspection and supervision of the Engineer-in- Charge and
his subordinate and the contractor shall at all times during the usual work hours and at all
other times at which reasonable notice of the intention of the Engineer- in-charge or his
subordinate to visit the works shall have been given to be contractor, either himself be
present or receive orders and instructions or have a responsible agent duly accorded in
writing, present for that purpose. Order given to the contractor’s agent shall be considered
to have the same a force as if they had been given to the contractor himself.

Clause-16: Notice to be given before work is covered up

The contractor shall give not less than 15 days notice in writing to the Engineer-in-
charge or his subordinate-in-charge of the work before covering up or otherwise placing
beyond the reach of measurement any work on order that the same may be measured and
correct dimension there of be taken before the same so covered up to or placed beyond
the each of measurement without such notice having been given or consent obtained, the
same shall be uncovered at the contractor’'s expense or in default there of no payment or
allowance shall be made for such work or the materials with which the same was executed.

Clause-17: Contractor liable for damage done and for imperfections for 3 months
after certificate.

In the contract his work people or servants shall break defense injure or destroy any
part of building, in which they may be working or any building road, road curbs, fence,
enclosures, water pipes, cables, drains, electric or telephone posts or wires, trees, grass or
grass land or cultivated ground continuous to the premises in which the work or any part of
it is being executed or if any damage shall happen to the work while in progress, from any
cause whatever or any imperfections become apparent in it within 3 months. After a
certificate final or other of its completion shall have been given by the Engineer-in-charge
as aforesaid, the contractor shall make the same good at his own expense, or in default,
the Engineer-in-charge may cause the same to be made good by the other workmen and
deduct the expense (of which the certificate of the Engineer-in-charge shall be final) from
any sums that may be then, or at a time there after may become due to the contractor, or
from his security deposit or the proceeds of sale, there of or of a sufficient portion there of,
the security deposit of the contractor shall not be refunded before the expiry of 12 months.
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Clause — 18 : Contractor to supply plant ladders scaffoldings etc.

The Contractor shall supply at his own cost materials (except such special materials
if any, as many in accordance with the Contract be supplied from the Engineer-in-Charge
stores, cordage, plant, tools appliances implements, ladders, tackle, scaffolding and
temporary works requisite or proper for the proper execution of the work whether original
altered or substituted and whether including in the specification or other documents forming
part of the contract preferred to in these conditions, or not, on which may be necessary for
the purpose satisfying or complying with the requirements of the Engineer-in-charge as to
any matter as to which under these conditions he is entitled to be satisfied or which he is
entitled to require together with carriage therefore, to and from the work. The contractor
shall also supply without charge the requisite number of persons with the means and
materials necessary for the purpose of setting out work, and counting weighting and
assisting in the measurement or examination at any time and from time to time of the work
or materials. Failing his so doing the same may be provided by the Engineer-in-charge at
the purpose of the contractor and the expenses, may be deducted from any money due to
the contractor and the contract or from his security deposit of the proceeds of same
thereof, or of a sufficient portion thereof. The Contractor shall also or vide all necessary
facing and lights required to protect the public from accidents and shall be found to be a
the expenses of defense of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions and
to pay any damages and costs which may be awarded in any such suit, action or
proceedings to any such persons of which may with the consent of the contractor be paid
to compromise any claim by any said person.

Clause —18 ‘A’:

In every case in which by virtue of the provision of section-12 sub-section (1) of the
workmen’s Compensation Act, 1923 Government is obliged to pay Compensation to
workmen employees by the contractor in execution of the works Board will recover from
the contractor the amount of the Compensation so paid, and without pre judice to the rights
of Board under section12, sub-section-2 of the said Act Board shall be at liberty to recover
such amount of the Part there of by deducting it from the Security deposit or from any time
due to or otherwise Board shall not be bound to contest any claim made against it under
section-12, sub-section (1) or the said Act, except on the written request of the contractor
and upon his giving to board full security for almost for which Board might become liable in
Vensequence of contesting such claim.

Clause -19:
No female labour shall be employed within the units of contentment.

Clause —19 (1):

The contractor shall provide all facilities as provided under contract labour
(Regulation and Abolition Act) 1970 and other Central / State enactments and shell be
responsible for violation of any of the same.

Clause —19(a):

In respect of all labour directly or indirectly employed in the works for the
performance of the contractor’s part of this agreement the Contractor Labour (Regulation
and Abolition) Act, 1970 and (herein after called the said Act) and Central rules made there
under by Government of India and any other Act, Rules and Regulations made by the
Central or State Government and such other rules and regulations made applicable by the
Board from time to time in regard to payment of wage, wage period deductions from
wages, recovery of wages not paid and deduction unauthorisedly made, maintenance of
wage registers, wage cards, publication of scale of wages all terms returns and the
maintenance of necessary health and sanitary arrangements.
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(b): The contractor shall obtain the necessary licence for employing the Contract labour
for executing the work, now contracted upon as per the said Act and rules within 15 days
from the date of work order and shall ensure to maintain the same effective throughout the
period of this contract at his own cost. The decision of the Board and or Asst. Labour
Commissioner (Central) Regarding the applicability of the Act is final and binding on the
contractor.

(c) : The contractor shall in no case, commence the work, unless be obtained and
produce the licence under the Act and the time for completion of work as given in the
tender is inclusive of the time required to obtain produce the said licence.

(d): If the Port is caused to pay reimburse or incur such amount as may be necessary to
cause or to observe for non observance of the provisions stipulated in Clause-19(a)
mentioned above, on the part of the contractor the Engineer-in-Charge shall have the right
to deduct from any moneys due to the Contractor his security deposit or recover from the
Contractor personally any sum required or estimated to be recovered for making good the
loss or damages suffered by the Board.

(e): It shall be the duty of the Contractor to obtain a licence under the Act for such
number of workmen as may be necessary for the completion of the work within the
prescribed time and any recommendation regarding the number of workmen made by the
Engineer-in-Charge shall not absolve the Contractor from his responsibility in completing
the work within the prescribed time.

(f):  The contractor shall also observe the following conditions :

i) No female labour shall be employed within the limits of cantonment

ii) No labour below the age of 12 years shall be employed.

iii) The Contractor shall pay not less than minimum wage to labourers engaged
by him on the work.

EXPLANATION:

“Minimum Wage” means whether for time or piece work notified by the Ministry of
Labour Employment and Rehabilitation (Replacement of labour and Employment). New
Delhi as made applicable for works under this organization and the minimum wage act and
where such wages have not been so notified the wages prescribed by the Central Public
Works Department for the District in which the work is done or such rates as would be
notified by the Board from time to time.

iv) The Contractor shall not withstanding the provision of any contract to the
contrary, cause to be paid minimum wage to labourers indirectly engaged on the
above work including any labour engaged by his sub — contractors in connection
with the said works as if the labourers had been immediately employed by him.

V) Vis-a-vis the Board, the Contractor shall be primarily liable for all payments to
be made under area for the observance of the Act Rules and Regulations aforesaid
without prejudice in his right to claim indemnity from his Sub-contractor.

Vi) The Contractor shall at his own expenses provide or arrange for the provision
of foot-wear for any labour doing cement mixing work (The Contractor has
undertaken to execute under this contract) to the satisfaction of the Engineer-in-
charge and on his failure to cost thereof from the Contractor.
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vii)  The Contractor shall submit by the 4™ and 19" of every month to the Engineer-in-
charge, as true statement showing respect of the second half of the proceeding
month and first of the current month respectively (1) the number of labourers
employed by him on the work (2) their working hours, (3) the wages paid to them, (4)
the accidents that occurred using the said fortnight showing the circumstances
under by them and (5) the number of female workers who have been allowed
maternity benefit according to Clause-19-C and the amount paid to them failing
which the Contractor shall be liable to pay to the Board, sum not exceeding Rs.50/-
for each default or materially incorrect statement. The decision of the Executive
Engineer shall be final in deducting from any bill due to the Contractor the amount
levied as fine.

Clause — 19 (C):
Maternity benefit rules for female workers employed by Contractors, leave and pay
during leave shall be regulated as follows:

1. LEAVE: i) In case of delivery, maternity leave not exceeding 3 weeks, 4
weeks up to and including the day of delivery and 4 weeks, following that day.
ii) In case of miscarriage up to 3 weeks from the date of miscarriage.

2. PAY: In case of delivery, leave pay during maternity leave will be at the rate
of the Women ‘s average daily earnings calculated on the total wages earned
on the days when full time work was done during a period of 3 months
immediately proceedings the date on which gives notice that the excepts to
be confined or at the rate of 75 paise a day whichever is greater.

i) In case of miscarriage, leave pay at the rate of average daily earnings
calculated on the total wages earned on the days when full time work was
done during a period of 3 months immediately proceeding the date of such
miscarriage.

3. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE:
No maternity leave benefit shall be admissible to a women unless she has been
employed for a total period not less than 6 months.

Clause — 20 Work on Sundays work not to be sublet contract may be rescinded and
security deposit for sub-letting bribing of the contractor become
insolvent.

Act, Rules and Regulations aforesaid shall be deemed to be apart of this contract
and any breach thereof shall be deemed to be a break of this contract.

Clause - 21:

The Contract shall not be assigned or subject without the written approval of the
Engineer-in-charge, and if the Contractor shall assign or sublet this contract or attempt so
to do, or becomes insolvent or commence any insolvency proceedings or make any
composite or with this creditors or attempt so to do or it any bribe, gratuity, gift lead
perquisite reward for advantage, precautionary and otherwise shall either directly or
indirectly be given promised or offered by the contractor, or any of his servants of agents,
to any public office or person in the employ of Board in any way relating to hi office or
employment or if any such officer or person shall become in any way directly or indirectly
interested in the contract, the Engineer-in-charge may thereupon by notice in writing
rescind the contract and the Security Deposit of the Contractor shall thereupon stand
forfeited and be absolutely at the disposal of Board and the same consequences shall
ensure as if the contract had been rescind under Clause —3 hereof and in addition the
Contractor shall not be entitled to recover or be paid for any work thereto for actually
performed under the contractor.
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Clause — 22: Sum payable by way of compensation to be considered as reasonable
compensation without reference to actual loss changes in constitution
of firm works under direction of the C.E. settlement of dispute.

All sums payable by way of compensation under any of these conditions shall be
considered as reasonable compensation to the applied to the use of Board without
reference to the actual loss or damage sustained and or not any damage shall have been
sustained

Clause — 23:
In the case of a tender by partners any change in continuation of the firm shall be
forthwith notified by the Contractor to Engineer-in-Charge for his information.

Clause — 24:

All works to be executed under the contract shall be executed under the direction
and subject to the approval in all respects of the Chief Engineer, Visakhapatnam Port Trust
for the time being who shall be entitled to direct at what point or points and on what manner
they are to be commenced and from time to time carried on.

CLAUSE — 25 to 29 Deleted.

CLAUSE — 30 Stores of European manufacture to be obtained from Board.

The contractor shall obtain from the stores of the Engineer-in-charge all stores and
articles of European or American Manufacture which may be required for the work or any
part thereof or in making up articles, required therefore, or in connection there with unless
he has obtained permission in wring from the Engineer-in-charge to obtain such stores an
articles elsewhere. The value of such stores and articles as may be supplied to the
contractor by the Engineer-in-charge will be debited to the contractor in his account at the
rates shown in the Schedule attached to the contract and it they are not entered in the
Schedule they will be debited at cost price which for the purpose of this contract include the
cost of carriage and other expenses, whatever which shall have been incurred in obtaining
delivery of the same at the stores aforesaid.

CLAUSE — 31: Lump sums in estimates.

When the estimate on which the tender is made include lump sum in respect of
parts of the work, the contractor shall be entitled to payment in respect of the items of
work involved or the part of the work in question at the same rates as are payable, under
this contract for such items, or if the part of the work in question is not in the opinion, of the
Engineer-in-charge may at his discretion pay the lump sum amount entered in the
estimate and the certificate in writing of the Engineer-in-charge shall be final and
conclusive against the contract with regard to pay sum or sums payable to him under the
provision of this clause.

CLAUSE- 32: Action where no specification.

In the case of any class of work for which there is no such specifications as in
mentioned in Rule-lI such work shall be carried out in accordance with the district
specification and in the event of there being so strict specification then in such cases the
work shall be carried out in all respects in accordance with the instructions and requirement
of the Engineer-in-charge.
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CLAUSE- 33: Definition of work.

The expression “work” where used in these conditions shall unless there be
something either in the subject context repugnant to such construction be constructed and
take to mean the works by or by virtue of the contract contracted to be executed whether
temporary or permanent and whether original, altered, substituted or additional.

INTERPRETATION CLAUSE;
The Board means the Trustees of Visakhapatnam Port Trust and its successors.
Works importing the singular number only include the plural number and vice-versa.

CLAUSE — 34: Care to be taken for underground cables/pipelines.

Service lines such as electricity cables, fibre optic |.T.cables, water supply lines,
sewer and drainage pipes, telecommunication cables etc., are embedded in the port
roads, road side berms hard surfaced areas, pavements etc. The fibre optical |.T. cable is
very costly and if damaged requires replacement for full length as jointing would be
ineffective.

The contractor, therefore, before commencing any excavation shall seek the specific
clearance of the route proposed for excavation from the Engineer-in-charge. Not-
withstanding such approval he shall be responsible to take necessary precautions by way
of deploying suitable means and restraint to avoid damage to any of the service lines. In
case of any damages caused during excavation or subsequently during progress of the
work, the contractor should replace the same forthwith to original design with material
procured from manufacturers approved by V.P.T. as required, at his cost, failing which,
recovery of cost thereof including cost of down time of the facility as evaluated by the
Engineer-in-charge, would be effected from the bill amounts payable to the contractor.

Further, earth work excavation in such areas should not be undertaken with
mechanical means such as proclaimer/JCB/Earth mover etc., it should be carried out by
the contractor manually taking proper precautions.

ADDITIONAL CONDITIONS:

1. MATERIALS OBTAINED FROM DISMANTLEMENT;
Contractor in course of their work should understand that all materials (i.e. stone
and other materials obtained in the work as dismantling etc., will be considered as
Board property and will be disposed off to the best of advantage of the Board.

2. The contractor under take to have the site clean, free from rubbish to the
satisfaction of the Engineer-in-charge. All surplus materials, rubbish etc., will be removed
to the place fixed by the Engineer-in-charge and nothing extra will be pald

3. INCONVENIENCE TO PUBLIC;
The contractors shall not deposit materials on any site, which will seriously
inconvenience the public. The Engineer-in-charge may required the contractor to
remove any materials which are considered by him to be dangerous or
inconvenience to the pubic or cause to be removed at the contractor’s cost.
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4.HUTTING FOR LABOUR;

The contractor(s) shall at his/their own cost provide his/their labour with hutting on the
approved site and shall make arrangement for conservancy and sanitation in the labour
camp to the satisfaction of the local public health and Medical authorities. He also make
arrangement at his/their own cost for laying of pipe lines for water supply to his/their labour
camp from the existing mains whenever Available and shall pay all fees charges and
expenses in connection with and Incidental thereto.

5. PROHIBITION AGAINST THE EMPLOYMENT OF COAL MINES OR CONTROLLED

AREA LABOUR;

The contractor shall not employ coal mining or controlled area labour failing under any
category whatsoever on or in connection with the work or recruit labour from area within
the radius of 20 miles of the controlled area. Subject to above the contractor shall employ
imported labour only i.e., depot imported or labour imported labour by contractor from
area from which import is permitted.

Where ceiling price for imported labour has been fixed by provincial or Regional
Labour Committee not more than the ceiling price shall be paid to the labour by the
Contractor.

The Contractor shall immediately remove any labour, which may be pointed out by
the Engineer-in-charge as being a coal mining or controlled area labour. Failure to do so
shall tender the Contractor liable to pay the Board a sum calculated at the rate of Rs.10/-
per day per labour. The Certificate of the Engineer-in-charge about the number of the
coal mining or controlled area labour and the number of the days, which they worked,
shall be final and binding upon all parties to this contract.

It is declared and agreed between the parties that the aforesaid stipulation in this
clause is one in which the public are interested with the remaining of the exception of
Section-74 of the Indian Contract, 1972.

6. CONDITIONS REGARDING WATER SUPPLY ARRANGEMENTS:

If the water required to execution of work is supplied to the Contractor by Board. It
will be subject to the conditions and rates laid down in the local rules or the supply of
water in force at the time of the acceptance of the contract. The Contractor shall make his
own arrangements for water connections and laying pipelines of sources of supply from
existing mains.

7 .DELAY_IN OBTAINING MATERIALS BY THE DEPARTMENT;

Owing to difficulty in obtaining certain materials in the open market the Board have
undertaken to supply materials specified in Schedule ‘A’ of the tender form at rates stated
therein. There may be delay in obtaining the materials by the department and Contractor is
therefore required to keep himself in touch with the day to day position regarding the
supply materials from the Engineer-in- Charge and to so adjust the progress of the work
that labour may not remain Idle nor may there by any other claim due to or arising from
delay in obtaining the materials. It should clearly understand that no claim whatsoever
should be entertained by the Board on account of delay in supplying materials.

8. RETURN OF SURPLUS MATERIALS:

Notwithstanding any thing contained to the contrary in any or all of the clauses of this
contract where any materials for the execution of the contract or procured with the
assistance of Board either by issue from Board stocks or purchase made under orders of
permits or license issued by the Board the Contractor shall hold the said materials
economically and solely for the purpose of the contract and not dispose of them without
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the permission of the Board and return if required by the Engineer-in-charge all surplus or
unserviceable materials that May be left with him after the completion of the contract at its
termination of\ any reason whatsoever on being paid or credited such price as the
Engineer-in  Charge shall determine having due regard to the condition of the materials.
The price allowed to the contractor however shall not exceed the amount charged to him
excluding the storage charge if any. The decision of the Engineer-in-charge shall be final
and conclusive. In the event of breach of the aforesaid condition the contractor shall in
addition to throwing himself open to the action or contravention of the terms of the license
or permit and or for all moneys, advantages or profits resulting or which in the usual
course would have resulted to him by reason of breach.

9.EXTENSION OF THE LIMIT FOR COMPLETION OF WORK:

If the contractor shall desires on extension of the time for completion of the work under
Clause-5 of the contract no application for such extension will be entertained if it is not
received in sufficient time to allow the Chairman to consider it and the contractor will be
responsible for the consequences arising out of the negligence in this respect.

S. No. 10 to 13 Deleted.

14. |/We agree that should l/we fail to commence the work specified in the above
memorandum or should I/we deposit the full amount of security deposit specified in above
memorandum in accordance with Clause-l (a) of the said conditions contract and an
amount equal to the amount of the earnest money mentioned in the form of invitation to
tender shall be absolutely forfeited to the Board be recovered out of the deposit in so far at
the same may extend in terms of the said bond in the event of deficiency out of any other
moneys due to me or otherwise.

15. CONDITIONS RELATING TO THE EXECUTION OF ADDITIONAL WORK:

No deviation from specifications stipulated in the contract of additional items of
works shall be carried out by the contractor unless the rates of the substitute altered or
additional items have been approved in writing by the competent authority, failing which
Board will not be bound to entertain any claim on this account.

16. | am/we are not related to any of the Officers employed by the Central P.W.D. or any
officer of the rank of Asst. Secretary above in the Ministry of W.H. & S.
S. No. 17 Deleted.

18. Sales tax or any other tax on materials in respect of this contract shall be payable by
the Contractor and Board will not entertain any claim whatsoever in this respect.

CONTRACTOR EXCUTIVE ENGINEER(West)




