
  
  VISAKIHAPATNAM PORT TRUST 

    CIVIL  ENGINEERING DEPARTMENT 
 ISO 9001 - 14001 - OHSAS 18001 PORT 

___________________________________________________________________ 
TENDER NOTICE No.IENG/EE(E)/T/2021  Dt.      27 -08-2021                                                                

   Sealed Tenders in the prescribed proforma are invited for the work 
mentioned hereunder from reputed contractors having experience in executing Civil 
Works.  
1. Name of work                             :  Attending regular, maintenance of works in AOB   

Building and Non-Residential building, T.M. 
office building, DLB building general stores, M.F 
office building, B.G Loco building & sheds, etc., 
in Port area 

2. Estimated   Cost : Rs. 1,60,314/- 
3.  E.M.D                                               :  Nil (exempted vide circular F.9/4/2020-                                                

PPD Dt.12-11-2020) 
4.   Cost of Tender papers (Non- refundable):      Rs.200/-+GST 18%=236/- 

5.   Last date of request for Tenders         :           02   -09-2021 
6.   Last date for issue of Tenders             :           02-09-2021 
7.  Date and time for receipt of Tenders    :           03-09-2021 

     Upto 14.00 Hrs. Tenders will be opened on same day after 14.05 Hrs. 

 

Request for issue of Tender papers shall be addressed to the undersigned 
enclosing online payment receipt  towards cost of Tender papers along with copies 
of Solvency from Nationalised Bank/ Scheduled Bank to the extent of Rs.0.75 Lakhs 
obtained within one year, valid GST  Registration. The Tenderer who wishes to 
download the Tender documents from the VPT Website (WWW VIZAG PORT. Com) 
have to pay the cost of Tender papers through online and to submit online 
transaction details with UTR Number at the time of submission of Tender, Otherwise 
their. Tender will not be considered, the Tenderers are required to observe the 
website to find out any corrigendum issued subsequent to the downloading of the 
Tender notice and schedule.  Details of average annual turnover not less than Rs. 
0.49 lakhs during the last 3 (three) years ending 31st March of the previous financial 
year, duly certified by the Charted Accountant, proof of experience in civil works i.e., 
experience of having successfully completed civil works during last 7 years ending 
last day of month previous to the one in which applications are invited should be 3 
(three) civil works completed each costing not less than   the amount equal to 40% of 
the estimated cost (or) 2 (two)  civil works completed each costing not less than  
50%  of the estimated cost   (or) 1 (one)  civil work completed costing not less than  
80% of the estimated cost and proof of  Registration with Government / Public Sector 
undertaking in respect of applicants not registered with Visakhapatnam Port Trust. If 
any amendment or addendum will be issued before opening of the Tenders 
and the same may be looked in the VPT Web site and any further clarifications 
can also obtained from CE’s office VPT. 
   

 The right of issue of Tenders is reserved.  
 

                                           
                                                                                      EXECUTIVE ENGINEER (East)     



Copy to: SE(CP)- for information.                         
Copy to:        FA&CAO/Nodal Officer, IT / CVO. - for information. 
Copy to: Dy. Director (ITS) along with complete bid document in Soft copy form 

to publish on the V.P.T. Web site up to.       -08-2021 
Copy to:  Notice Board / A.S. Gr.I to arrange to display the Tender notice on the notice   
                        board. 

Copy to: EE (East) /AE(MBS). 
 Copy to: SE -II - for information and necessary action. 
Copy to: M/s. Builders Association of India, Plot No.43&44,  
                      4th Floor, Siripuram, Visakhapatnam 
Copy to: The Garrison Engineer, MES, Visakhapatnam                 
Copy to: The Chief Engineer, DGNP, Visakhapatnam                    For 
                                                                                                                     information 
Copy to: The Chief Engineer, NAVY, Visakhapatnam                 with a 
                                                                                                                           request  
Copy to: The Supdt. Engineer, CPWD, Visakhapatnam                       to 
                                                                                                                      arrange                                                                                                                      
Copy to: The Supdt. Engineer, R&B, Visakhapatnam       wide publicity     
Copy to: The Supdt. Engineer, Public Health Visakhapatnam  
Copy to: The Chief Engineer, VMC, Visakhapatnam                               
Copy to: The Chief Engineer, VUDA, Visakhapatnam                                
Copy to: The Divl. Rly. Manager(Engg.), Waltair, Visakhapatnam                 
Copy to: The Chief Engineer, M/s. R.I.N.L., Steel Plant, Visakhapatnam.      
Copy to: The Chief Engineer, M/s. N.T.P.C., Visakhapatnam.                         
Copy to: The Chief Engineer, M/s. N.H.A.I.,  Marripalem, Visakhapatnam 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

  

PERCENTAGE - TENDER FOR WORKS 
 
  I / We hereby Tender for execution for Board of Trustees of the 
Visakhapatnam Port Trust of the works specified in the Tender memorandum within 
the time specified in such memorandum at the rates specified therein and in 
accordance in all respects with the specifications design and instructions in writing 
referred to in Rule - 1 hereof and in clause - II of the conditions of contract and with 
such materials as are provided for by end in all other respects in accordance with 
such conditions so far as applicable. 

MEMORANDUM (GENERAL DESCRIPTION) 
 

 

a) Name of the work: : 
Attending regular, maintenance  of 
works in AOB  Building and Non-
Residential building, T.M. office building 
, DLB building  general stores, M.F 
office building , B.G Loco building & 
sheds, etc., in Port area 

b) Estimated Cost : Rs. 1,60,314/- 

 

c) Earnest Money : 
EMD/BID SECURITY amount Exempted, 
as per Ministry of Finance circular no. 
F.9/4/2020-PPD, dated 12.11.2020  

                                                                   

d) Security Deposit  

 

: 10% of the contract amount 

e) Percentage to be deducted from 
bills towards Security Deposit 

 

 

 

10% of the gross bill amount will be 
recovered towards S.D. from the bills  

 

f) Time allowed for the above work 
from date of written order. 

: 45 days 

g)  Maintenance period  03(Three)Months 
 
 

Item 
No. 

Item of Work Quantity Unit   
Per 

Rate to be 
Quotationed 

Amount 

1 2 3 4 5 6. 
 

 

CONTRACTOR 



Should this Tender be accepted I/We hereby agreed to abide by and fulfil all the 
terms and provisions of the conditions contained in the pamphlet named "GENERAL 
DIRECTIONS AND CONDITIONS OF CONTRACT" which have been read by me, 
read and explained to me so far as applicable, or in default there of to forfeit and pay 
to the Board of Trustees or its successors in office the sums of money mentioned in 
the said conditions: 
 
Give particulars and Nos. strike out (a) 
if no cash security deposit is to be 
taken 
 
 
 
 
 
Strikeout (b)  if any Cash Security 
Deposit   is taken  
 
 
 
Receipt attached as Earnest Money 
(A) the 

EMD / BID SECURITY amount is 
Exempted, as per Ministry of Finance 
circular no. F.9/4/2020- PPD, dated 
12.11.2020  
. 

. 
 
__________________________________ 
 
 
 
 
___________________________________ 

 
Signature of contractor before submission         Dated the --------  day of ------------ 
of Tender. 
 
Signature of witness to Contractor's        Witness: 
Signature 
               Address: 
               Occupation: 
               The above Tender is here by accepted by 
               me on behalf of the Board of Trustees of 
                                                                Visakhapatnam Port Trust. 
 
Signature of the Officer by whom accepted.   Dated the ---------- day of -------------- 
  
 
            CHAIRMAN 
      VISAKHAPATNAM PORT TRUST 
 
 
The common seal of the BOARD OF TRUSTEES of the Port of Visakhapatnam has 

been affixed in the presence of Sri K. Rama Mohana Rao, IAS, CHAIRMAN of the 

BOARD OF TRUSTEES has signed on behalf of the Board in the presence of. 

 

CONTRACTOR 
 
 



BID SECURING DECLARATION FORM 
 
To:  
The Executive Engineer,  
Civil Engineering Department,  
Visakhapatnam Port Trust,  
Visakhapatnam – 530 035  
 
Ref no. _____________      Date:___________________  
 
Name of the work: _______________________________________________  
 
Tender No. _________________ Date: ______________  

 
*** 

I/We, the undersigned, declare that:  
 
I/We understand that, according to your conditions, bids must be supported by 

a Bid Securing Declaration.  

I/We accept that I/We will be automatically suspended from bidding for any 

contract with you for a period of _______ years from the date of ________ and 

blacklisted, if I am / We are in a breach of any obligation under the bid conditions i.e., 

if I/We withdraw, modify, amend, derogate from the tender during the period of bid 

validity.  

Signed:   (insert signature of person whose name and capacity are shown)  

in the capacity of (insert legal capacity of person signing the Bid Securing 

Declaration)  

Name:            (insert complete name of person signing the Bid Securing Declaration)  

Duly authorized to sign the bid for an on behalf of (insert complete name of Bidder)  

Address:  

Station:  

Dated on _____________ day of ___________ (insert date of signing)  

Seal (where appropriate) 

 



VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

SCHEDULE ‘ A’ 

 
 

Schedule showing (approximately) the materials to be supplied by the 
Visakhapatnam Port Trust Board under Clause – 10 of the General Conditions of 
Contract to be executed and the rates at which they are “ to be charged for ”. 
 
NAME OF WORK:-   Attending regular, maintenance  of works in AOB  Building and 

Non-Residential building  , T.M. office building , DLB building  
general stores, M.F office building , B.G Loco building & 
sheds, etc., in Port area 

SL.
No. 

Description of 
materials 

Approx.
quantity 

Unit Rate at which 
the materials will 
be charged to 
the Contractor 

Place of delivery 

 

 

 

 

        

- NIL - 

   

 
 
 
 
CONTRACTOR                                                                                                 
                                                                                                EXECUTIVE ENGINEER (EAST) 

 

 
Note: Visakhapatnam Port Trust will not supply water. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



VISAKHAPATNAM PORT TRUST 
 CIVIL ENGINEERING DEPARTMENT 

 

 NAME OF WORK: :-    Attending regular, maintenance  of works in AOB  Building 
and Non-Residential building  , T.M. office building , DLB 
building  general stores, M.F office building , B.G Loco 
building & sheds, etc., in Port  area 

SPECIAL CONDITIONS 
 

1. All specifications, materials and workmanship shall conform to the appropriate 
Indian Standard Specifications, published by the Bureau of Indian Standards 
(B.I.S.) of latest versions where they have been formulated, Schedule “B” of 
the contract, special conditions in addition to the specifications given in the 
specifications and instructions of the Engineer-in-Charge of the work from 
time to time. Standards issued elsewhere may be used only if approved by 
the Engineer-in-charge for those items of work only for which appropriate 
Indian Standards do not exist. 

2. The Contractor is responsible for taking precautionary measures for the safety 
of the lives of the mazdoors working under him and the responsibility arising 
due to any mishap during the execution of work, the payment of any 
compensation etc. lies entirely on the part of the Contractor. 

3. The notice inviting Tenders and General Conditions etc., shall form part of 
contract. 

4. All the rules and regulations governing the Visakhapatnam Port Trust shall be 
applicable. 

5. Any damages caused to Port property either directly or indirectly shall be made 
good by the Contractor at his own cost. 

6. The decision of Engineer-in-charge is final in case of any technical clarification. 
7. All defective works pointed out by the Engineer-in-charge shall be rectified by 

the contractor at his cost. 
8. The work should be completed within 45 days from the date of issue work 

order. 
9. It is the responsibility of the Contractor to see that the job entrusted is done 

expeditiously with safety and in time. A penalty of 1/2  % will be levied for every 
week of delay subject to maximum of 10% on the total value of the contract. In 
this connection, the decision of Chief Engineer is final. Time is the essence of 
the contract. 

10.  The VPT reserves the right to withdraw any item of Tender or to cancel the 
subject    Tender without assigning any reason. 

11.  Statutory deductions will be made from the bills. 
12.  Payment will be made according to the actual quantities of work ordered and 

carried out as measured by the Engineer-in-Charge. The rate entered in the 
contract shall be valid for any extent of variation of quantity of each individual 
item subject to total contract value does not get altered by more than   30%.   

13. Any additional work required, should be carried out with the prior approval of 
CE / VPT or his authorized representative and will be paid extra as per 
mutually agreed up on. 
 
CONTRACTOR 

 



14.  The Standard VPT conditions, which are not mentioned, are also applicable to 
this work. 

15. The Contractor has to follow the norms of IMS as the VPT is adhering to 
Quality management system (ISO 9001-2015), Environmental management 
system (ISO 14001-2014) and Occupational health & safety assessment 
series (OHSAS 45001-2015) for their activities. 
 

16. The rates quoted in the schedule-B are excluding GST, GST will be paid as 
per norms. 

17. The contractor / Firms while quoting Tender shall note that, no post Tender 
negotiation will be held with the L-1 Tenderers, except in exceptional cases, 
whenever it is found necessary.  

18. If any forged / fake documents are submitted by the Tenderers, the 
management reserves the right to forfeit the EMD/SD besides their business 
dealings with VPT will be banned. 

19. No claim will be entertained for fluctuation in market rate of any labour, 
materials on transportation etc., during the period of contract. 

20. No escalation clause will be entertained at any stage of the contract. 
21. The contractor shall ensure availability of appropriate personal protection 

equipment such as safety helmets, safety shoes, gloves, life saving equipment 
nose guard, ear plugs, safety harness, goggles to their employees /works etc  
and ensure PPEs by their employees/workers etc., while carrying out the 
works 

22. METHOD OF MEASUREMENT: 
Standard Method:  Unless stated or billed otherwise, quantities shall be 
    measured in accordance with the Indian Standard code of practice for 
Measurement of Civil Engineering works I.S. 1200.   The rates entered in the 
  contract shall include whatever allowance is considered by the contractor 
to be necessary for waste, working area, construction slopes, batters etc. 

23. The Tenderers are expected to carefully inspect the site of work and study the 
site conditions before Tendering for this work and no claim whatsoever will be 
entertained at a future date arising out of local working conditions and 
clarifications given by the department. 

24. The Contractor shall abide by all statutory regulations, labour rules, insurance, 
safety codes, P.F. contribution, Minimum wages act in force and as applicable 
during execution of the contract and obtaining clearance from Visakhapatnam 
Port Trust and relevant authorities as and when required. 

25. The Contractor should observe the prohibitory rules and regulations in force at 
the time of work and as revised from time to time and cause no obstructions or 
hindrance to the department work. 

26. Visakhapatnam Port Trust will not supply water. 
27. Security Deposit: 10% of the gross bill amount will be recovered towards S.D. 

from the bill. The Security deposit will be refunded only after satisfactory 
completion of the maintenance period of 03 (Three) months. The Authority of 
release of R M is Dy. Chief Engineer.    

28. The contractor shall employ and post full time supervisor as necessary in 
execution of works as per requirement and as per instructions of Engineer-in-
charge. 

 
CONTRACTOR 



 
29. Opening of the Tender on   03 -09-2021 after 14.05 hours 
30. The Port working hours are from 8.30 A.m. to 01.00 PM and from 02.00 P.M. 

to 5.30 P.M. Any work required beyond the working hours, the contractor shall 
deploy labour without any extra cost to the department. The contractor shall 
mobilise required labour in Sundays and Holidays if required. The incidental 
charges for such work shall be borne by the contractor. 

 

31. All the eligible bidders,  who are registered with NSIC/ Ministry of MSME are 
exempted from payment of EMD amount and Tender Document Cost subject 
to fulfilling of following   conditions. 

 
        I The Bidder should invariably submit a request letter claiming “EMD and        
           Tender Document Cost exemption”. 
        ii. The Bidder has to submit the self-certified copy of the Registration 
             Certificate Issued by NSIC/Ministry of MSME for the works/ services 
            relevant  to the “Subject Tender as per Pre-qualification criteria”. 
       iii.   The above Registration Certificate should be valid on the date of opening of 
            the Technical bid. 

  iv. The Monitory limit of the Registration certificate shall be more than the 
“Amount put to Tender”. In case the monitory limit of the above Registration 
Certificate is less than the estimated cost (put to tender), then the above 
certificate will be treated as invalid for the subject Tender Value. 

     v.  In case the Registration Certificate issued by NSIC/ Ministry of MSME is found 
to  be Invalid (date expired) or insufficient monitory limit or irrelevant works or 
services ie., other than the tendered works/ services, then the above 
Registration certificate cannot be considered for exemption of EMD & Tender 
Document cost and the Bid received with treated as “Bid submitted without 
EMD and Tender Document Cost”, which would attract disqualification under 
EMD & Tender Document Cost of Tender conditions as mentioned above. 

 
       vi)  In case the bid is submitted as an Indian arm of a Foreign Bidder and the 

eligibility Criteria conditions were met thru foreign company, then the “EMD 
Exemption & Tender Document Cost cannot be claimed under the MSME 
status of Indian arm/ Subsidiary.           

 
       vii)  Copy of “Application for obtaining NSIC/MSME Registration” of pending 

renewal of  NISC will not be entertained. Such offers will be treated as 
Offers received without EMD and Tender Document Cost. 

 
32. As the location of work is in prohibited area the contractor shall obtain 

necessary RFID passes from the Commandant, CISF/VPT through the 
department for himself, his workers, materials, equipment, and vehicles etc., 
as per rules in force.The necessary charges for RFID gate passes shall be 
borne by the contractor. 
 
 
 
 
CONTRACTOR 



33. GST Conditions: 
(a) GST in respect Supply of Goods & Services or on works contract as 
applicable in respect of this contract should be payable by the supplier/service 
provider / contractor and ort trust will not entertain any claims with effect from 
01.07.2017. 

 
(b) According to GST Act every dealer is liable to be registered whose 
aggregate turn over exceeds Rs.20 lakhs for supply of goods / services / 
executing any works contract. Accordingly GSTIN is to be provided for 
participation in tender and to award the contract. 

 

(c) The applicable TDS as per the central GST (CGST) Act will be deducted 
as and when notified by the Government. 

 
(d) The rate to be quoted should be exclusive of GST component and 
payment will be made against “Tax Invoice” as prescribed under the GST 
Act/Rules. 

 

(e) The supplier/contractor is required to remit GST as per the “Tax Invoice” 
and file the details in GSTR on or before10th of the subsequent month to 
enable VPT to claim input tax credit otherwise the said tax invoice will be kept 
pending for payment. 

 

(f) The rate quoted shall be exclusive of GST and GST as applicable shall be 
            extra. 
 

(g) The supplier / contractor shall have to provide HSN code / SAC code and 
the responsibility of applying the correct rate of Tax in GST regime shall be on 
the supplier / contractor. The supplier / contractors is not entitled for any other 
taxes / cesses which are subsumed in GST except for applicable GST 
mentioned in the Tax Invoice. 
(h) The Central excise duty, VAT and TDS on works contracts, Service tax, 
Octroi, Entry tax etc. which are subsumed in GST are no more applicable in 
the present GST. 
(i) Supplier / Contractor is to submit Tax Invoice (for taxable supplies) as per 
the governing provisions of GST law and all the particulars which are 
mandatorily required to be mentioned in Tax invoice etc. shall have to be 
necessarily mentioned in such Tax Invoice. The amount of GST claimed in the 
Tax Invoice shall be final and any future claim by the supplier / contractor 
shall not be entertained by VPT under any circumstances. 
(j) In case of further change in the tax structure till the date of completion of 
work or in case any error is noticed in the calculation of amount payable / 
recoverable the same shall be paid by VPT or else recovered from the bills or 
security deposits or any other amounts payable to the supplier / contractor. 
(k) In case the value charged / tax charged in the tax invoice is found to be 
less than the taxable value or tax payable in respect of such supply, the same 
shall not be entertained by VPT unless the supplier / contractor who has 
supplied such goods or services or both, shall issue to the VPT a debit note / 
supplementary invoice containing such particulars as may be prescribed. 
 
CONTRACTOR 



(l) The supplier of goods / services / composite supplies / works contractor 
has to mandatorily remit the GST collected from VPT to the Government. In 
case of any non-payment of GST by such supplier of goods / services / 
composite supplies / works contractor which has the adverse effect on the 
input tax credit availed by VPT if any, such amount together with interest shall 
be recovered from the bills / tax invoices / any other amounts payable to the 
supplier / contractor. 
(m) VPT is liable to deduct TDS if applicable as per the provisions of Section 
51 of CGST Act from the date notified by VPT at the applicable rates. 
(n) The components viz. Labour cess, TDS as per Income tax Act 2017, 
Seignorage fee etc. viz. taxes / cesses which are not subsumed in GST shall 
be applicable as it is and there is no change in such recovery procedure and 
the same has to be continued. 
(o) In terms of clear provisions under Section 171 (1) of CGST Act, the 
supplier / contractor shall have to pass on the benefit in the form of reduction 
in prices in case there is any reduction in rate of tax on any supply of goods or 
services or the benefit of input tax credit. Accordingly, the contractor has to 
submit a Declaration (Declaration No.2) attached herewith. 
 

34. The labourer services shall be utilised at elsewhere during emergency (or) as 
and when needed as per the directions of the Engineer-in- Charge. The 
contractor has to mobilise workmen accordingly. 
 

35. The bidder has to submit declaration (Declaration No.1) towards GST as 
prescribed in the pro-forma enclosed. 
 

36. Micro and small enterprises registered with NSIC / Ministry of MSME and 
have adequate monitory limits are exempted from payment of tender cost and 
EMD amount for participating in V.P.T tenders for the execution of works/ 
AMC works. 
 

37. All necessary T&P items as required and any other tools required shall be 
arranged by the contractor without any extra cost to the department. 
 

38. The rates quoted by the contractor should be inclusive of all labour and 
materials, leads and lifts in all situations etc., unless otherwise specified and 
no claim on this will be entertained. 
 

39. The contractor has to make his own security arrangements for the materials, 
equipment etc., brought by him to the site at his own cost.  Department is not 
responsible in any way in this regard. 
 

40. (i) The bidders should pay the Transaction Fee (non-refundable) and shall be 
accepted only through RTGS/NEFT/ Bank Transferred with effect from 
01.10.2020 in VPT. The VPT bank account details to which amount is to be 
transferred is SBI, Visakhapatnam Port Branch, A/c No. 30387186900, IFSC: 
SBIN0001740.  
 
CONTRACTOR 
 



(ii) The Ministry of Finance guidelines issued vide OM No. F.9/4/2020-PPD 
dated 12.11.2020 regarding Bid Security / Earnest money Deposit / 
Performance Guarantee / Security deposit instructions will be applicable for all 
the tenders till 31.12.2021. If any new guidelines are issued by the 
Government of India, the same will be followed strictly. 
 
(iii)  The bidders those who are claiming EMD Exemption as per Ministry of 
Finance GuidelinesNo.F.9/4/2020-PPD dated 12.11.2020, are advised to 
submit “Bid Securing Declaration” towards EMD and same should be 
submitted along with tender bid failing which the bid shall be summarily 
rejected.  
 
(iv)  The bidders shall submit the copy of the online transaction details with 
UTR No. along with the bid documents failing which the bid shall be 
summarily rejected. VPT shall not be liable / responsible for any connectivity / 
internet problem either with user side / Bank. It is in the own interest of the 
bidders, bidders may get it verified from Bank that the requisite money has 
been received by VPT for the NIT in which they are participating.         
 
(v)  In case of the NSIC / MSME certificate submitted bidders, the eligibility for 
exemption of Transaction fee and EMD amount subject to fulfilling of tender 
condition. 
 

 
 
 
 

                CONTRACTOR                      EXECUTIVE ENGINEER (East) 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

… 
UNDERTAKING 

  I am aware of the General Directions and conditions of contract works 

on percentage tender and additional conditions including amendments issued from 

time to time of the Civil Engineering Department, Visakhapatnam Port Trust. I will 

abide by them whenever works are entrusted to me and will sign them at the time of 

agreement without questioning.  Also, I will not claim anything extra for the reason 

that they are not supplied along with tender papers.  

     SIGNATURE OF THE CONTRACTOR 

     NAME: 

      ADDRESS: 

VISAKHAPATNAM 

DT.  

 

 

 

CONTRACTOR 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
VISAKHAPATNAM PORT TRUST 

CIVIL ENGINEERING DEPARTMENT 
       

NAME OF WORK:      Attending regular, maintenance  of works in AOB  Building 
and Non-Residential building  , T.M. office building , DLB 
building  general stores, M.F office building , B.G Loco 
building & sheds, etc., in Port  area.     

  
DECLARATION No. 1  

 
The conditions contained in the NIT were perused and it was understood that 

is the condition relating to GST is concerned it was mentioned as follows: 
“According to GST ACT every dealer is liable to be registered whose 

aggregate turn over exceeds Rs.20 lakhs for supply of goods/services/executing any 
work contract accordingly GSTIN is to be provided for participation in tender and to 
award the contract”. 

I the authorized signatory of the bidder do, hereby declare and confirm that I 
have read and understood the NIT conditions as such I am conscious about the 
consequences and implication of GST on the subject work. I further declare that I am 
well aware of the guidelines being issued by the Govt. of India regarding GST from 
time to time and also the applicability of the rates and the likely variation of the same 
in future either upwards or downwards under the GST regime in respect of the works 
in VPT. I am also aware that I am bound by the policy of the Govt in this regard. 

I therefore hereby undertake and declare that I shall be liable to pay any 
amounts payable towards GST unconditionally without any demur and in this regard 
I hereby authorize VPT to recover or deduct such sum of GST from the amounts as 
per rules payable to Me/Our firm. I declare that the authorization hereby given is 
irrevocable and shall be binding on me as well as my successors, agents or person 
claiming any amount on my behalf. 
 
     SIGNATURE OF THE CONTRACTOR/ FIRMS 
     NAME 
     ADDRESS 
St: Visakhapatnam 
Dt:        
 
 
 
 
 
 

 
 
 
 
 
 
 
 



VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

 
NAME OF WORK:     Attending regular, maintenance of works in AOB Building and 

Non-Residential building, T.M. office building, DLB building  
general stores, M.F office building , B.G Loco building & 
sheds, etc., in Port  area. 

 
DECLARATION No.2 

 

Table 1: Anti- Profiteering 
Section 171(1) CGST Act 2017: 
Any reduction in rate of tax on any supply of goods or services or the benefit 

of input tax credit shall be passed on to the recipient (VPT) by way of commensurate 
reduction in prices. 
Sr. 
No. 

Item 
description 

Discount on account 
of anti- profiteering 
clause. 

Remarks whether owing to 
reduction in tax rates or owing to 
accrual of additional input tax 
credits  

    
    
    

 
Table 2: GST Detail 

Sr. 
No
. 

Item 
description  

 HSN / 
SAC 
code 
(as 
applica
ble) 

  Erstwhile Tax 
Rates(Excise Duty, 
Service Tax, 
VAT/CST) 
including entry tax  
and any other tax 
subsumed in GST 

Applicable 
GSTIGST 
(CGST+S
GST) 
UTGST 

Applicable 
GST% 

      
      
      

Availing of Input tax credit ___________________________________ 
Vendor (Supplier of goods/service provider) to note and ensure timely receipt 

of goods and tax invoices in VPT as per GST Law.  
Benefit on account of Input Tax Credit (ITC) shall be passed on to VPT 

(Yes/No)_______________________ 
Signature of Authorized signatory: 

Name of supplier / service provider: 
seal 



GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT WORKS ON 
PERCENTAGE RATE TENDER 

1. All works proposed for execution by the contract will be notified in the form of 
invitation to tender posted in Public places and signed by the Chief Engineer, 
Visakhapatnam Port Trust. This  form will state the work to be carried out, as 
well as the date for submitting and opening tenders and the time allowed for 
carrying out the work also the amount of earnest money to be deposited with 
the tender and the amount of the Security Deposit is to be deposited by the 
successful tenderer and the percentage if any to be deducted from bills, 
copies of the specifications, designs and drawings and any other documents 
equipped in connection with the works signed by for the purpose of 
identification by the Chief Engineer, Visakhapatnam Port Trust shall also be 
open for inspection by the Contractor at the Office of the Chief Engineer, 
Visakhapatnam Port Trust during office hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed 

separately by each member, thereof, or in the event of the absence of any 
matter it must be signed on his behalf by a person holding a power of attorney 
authorizing him to do so, such power of attorney to be produced with the 
tender and it must disclose that the firm is duly registered under Indian 
Partnership Act. 

 
3. Receipts for payments made on account of a work when executed by a firm, 

must also be signed by the several partners, except where the contractors are 
described in their tender as a firm in which case, the receipts must be signed 
in the name of the firm by one of the partners, or by any other person having 
authority to give effectual receipts for the firm. 

 
4. Any person who submits a Tender shall fill up the usual, printed form stating 

at what rate he is willing to undertake each item of the work. Tenders which 
propose any alternation in the work specified in the said term of invitation to 
tender, on the time allowed for carrying out the work or which contain any 
other conditions of any sort will be liable to rejection. No single tender shall 
include more than one work, but  contractors who wish to tender for two or 
more works shall submit separate tender for each. Tenders shall have the 
name and number of the work to which the reference written out on the 
envelope. 

5. The Tender Committee constituted for the purpose, will open tenders in the 
presence of any intending contractors, who may be present at the time and 
will enter the amounts of the several tenders in a comparative statement in a 
suitable form.  In the event of a tender being accepted, a receipt for the 
Earnest Money forwarded there with shall thereupon be given to the 
Contractor who shall thereupon for the purpose of identification sign copies of 
the specification and other documents mentioned in Rule I.  In the event of a 
tender being rejected, the Earnest Money forwarded with such unaccepted 
tender shall thereupon be returned to the Contractor making the same. 

6. The Board shall have the right of rejection all or any of the tenders and will not 
be bound to accept the lowest tender. 
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7. The receipt of any accountant of Clerk for any money paid by the Contractor will 
not be considered as any acknowledgement of payment to the FA & CAO (Port 
Trust) and the Contractor shall be responsible for seeing that the procures a 
receipt signed by the FA & CAO (Port Trust) or a duly authorized Cashier. 

8. The memorandum of work tendered for the Schedule of materials to be supplied 
by the Port Trust Engineering Department and their issue rates shall be filled in 
and completed in the Office of the Chief Engineer before the tender form is 
issued to an Intending tenderer without having been so filled in and completed he 
shall request the Office to have this done before he completes and delivers his 
tender. 

SECURITY DEPOSIT 
CLAUSE I: 

 The person/persons whose tender may be accepted herein after called the 
Contractor shall (A) within one day for contract of Rs.1,000/- or less, two days for 
Rs.2,000/- or less and so on upto a limit of ten days of the receipt by him of the 
notification of the acceptance of his tender deposit with FA & CAO Office (Port 
Trust) in Cash or Government Securities endorsed to the Financial Adviser & 
Chief Accounts Officer, VPT (if deposited for more than 12 months) a sum 
sufficient within amount of the Earnest Money deposited by him with his tender to 
make up the full security deposit specified in the Tender/ or (B) permit Board at 
the time of making any payment to him for work done under contract to deduct 
sum as we will (with the earnest money deposited by him) amount to this will be 
the same percentage as that in the tender at (C) percent of all monies to so 
payable, such deductions to be held by Board by way of Security Deposit 
provided always that in the event of the Contractor a lumpsum by way of Security 
Deposit as contemplated at (A) above then and such case, if the sum so 
deposited shall not amount to percent of the total estimated cost of the work if 
shall be lawful for Board at the time of making any payment to the Contractor for 
work, done under the contract to make up the full percentage of by deducting a 
sufficient sum of every such payment at last aforesaid. All compensation or other 
such of money payable by the Contractor to the Board under the terms of his 
contract may be deducted from or paid by the sale of sufficient part of his security 
deposit or from the interest arising there from or from any account whatsoever 
and in the event of his security deposit being reduced by reason of any such 
deduction or sale as aforesaid, the Contractor shall within the days thereafter 
make good, in case of Government Securities as aforesaid any sum or sums 
which may have been deducted from or raised by sale of his security deposit or 
any part thereof. 
CLAUSE 2(A) 
 The time allowed for carrying out the work as entered in the tender shall be 
strictly observed by the Contractor and shall be reckoned from the date on which the 
order to commence work is given to the Contractor. The work shall throughout the 
stipulated period of the contract be proceeded with all due diligence (time being 
deemed to be of the essence of the contract on the part of the Contractor) and the 
Contractor shall pay a compensation, an amount equivalent to ½% (half percent) per 
every week of delay subject to a maximum of 10% on the whole contract value as 
the competent authority whose decision in writing shall be final may decide on the 
contract value on the whole work as shown by the tender that the work remains 
uncommenced, or unfinished, after the proper dates and further to ensure good  
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progress during the execution of the work, the Contractor shall be bound in all 
cases in which the time allowed for any work exceeds one month to complete 
one fourth of the whole of the work before one fourth of the whole time allowed 
under the contract has elapsed, one half of the work, before one half of such time 
has elapsed and three fourths of the work before three fourth of such time has 
elapsed.  In the event of the Contractor failing to comply with this condition he 
shall be liable to pay as compensation an amount as mentioned above as the 
competent authority (whose decision in writing shall be final) may decide on the 
said contract value of the work for every week that the due quantity of the work 
remains in complete. 
 
NOTE: The Competent Authority in this case the authority empowered to 
sanction the work. 
b. In case the Contractor violates any condition in the contract, or the approved 
specification and or delivery schedules, the Contractor shall be liable to pay 
penalty at sum not exceeding 10% of the contract price as decided by the 
Competent authority. 
 
CLAUSE 3 : ACTION WHEN WHOLE SECURITY DEPOSIT IF FORFEITED. 
 In any case in which under any clause or clauses of this contract, the 
Contractor shall have tendered himself liable to pay compensation amounting to 
the whole of his security deposit whether paid in one sum or reduced by 
instalments or submitted a breach or any of the terms contained in Clause 19 (b) 
the Chairman on behalf of the Board shall have power to adopt any of the 
following courses he may deem best suited to the interest of Board. 
 
A(i) To rescind the contract to which the recession notice/order intimating the 
Contractor under the hand of Chairman or the Authority nominated by Chairman 
with the approval of Chairman/VPT shall be conclusive evidence and which case 
the security deposit to the Contractor shall stand forfeited and be absolutely at 
the disposal of the Board. 
 
(B) To employ labour paid by the Port Trust, Engineering Department and to 
supply materials to carryout the work of any part of the work, debiting the 
Contractor with the cost of the labour and price of the materials of the amount of 
which  cost and price a certificate of the Engineer-in-charge shall be final and 
conclusive against the Contractor and crediting him with the value of the work 
done, in all respects in the same manner and at the same rates as if it has been 
carried out by the Contractor under the terms of the value of the work done shall 
be final and conclusive against the Contractor.  
 
Contract for remains liable to pay compensation if any not taken under clause 3 
power to take possession of or require removal of said contractor’s plant. 

 
(c) To measure up the work of the contractor and to take such part thereof as 
shall be unexecuted out of his hands, and to give it to another contractor to 
complete, in which case any expenses, which may be incurred in excess of the 
sum which could has been paid to the original contractor, if the whole work has 
been executed by him of the amount of which excess to certificate in writing of 
the Engineer-in-Charge shall be final and conclusive shall be borne and paid by 



the original contractor and may be deducted from any money due to him by 
Board under the contract or otherwise or from his security deposit or the 
proceeds of sale thereof a sufficient part thereof. 
 
(d) In the event of any of the above courses being adopted by the Board, the 
Contractor shall have no claim to compensation for the any loss sustained by him 
any reason of his having purchase or procured any materials or entered into any 
engagement made any advances on account of, or with a view of the executing 
of the work or the performance of the contract and in the contractor shall be 
rescinded under the provision aforesaid the Contractor shall not be entitled to 
recover or be paid a sum for any work thereto for actually performed under his 
contract unless and until the Chief Engineer, Visakhapatnam Port Trust will have 
certified in writing the performance, of such and the value payable in respect 
thereof and he shall only entitled to be paid by the value so certified. 

 

Clause 4: 
 In any case in which any of the powers, conversed upon the Board by 
Clause 9 thereof shall have become exercisable and the same shall not be 
exercised, the non-exercise thereof shall not constitute a waiver if any of the 
conditions hereof and such powers shall at withstanding the exercisable in the event 
of any future case or default by the Contractor for which by any clause or clauses 
hereof he is declared liable to pay compensation amounting to the whole of his 
security deposit and the liability of the Contractor for past and future compensation 
shall remain unaffected.  In the event of Board putting in force either of the power(s) 
or (c) vested in him, under proceeding clause he may, if he so desired take 
possession of all or any tools, plant, materials and stores in or upon the works, or the 
site thereof or belonging to the Contractor, or procured by him and intended to be 
used for the execution of the work or any part thereof, paying or in case of these not 
being applicable at current market rates to be certified by the Engineer-in-Charge 
whose certificate thereof shall be final otherwise the Engineer-in-Charge may be 
noticed in writing to the Contractor or his clerk of the work Foreman or other 
authorized Agent required him to remove such tools, plant, materials or stores from 
the premises (within a time to be specified in such notice) and in the event of the 
Contractor failing comply with any such requisition the Engineer-in-Charge any 
removal them at the contractor’s expenses or sell them by auction or private sale on 
account of the Contractor and at his risk in all respects and the certificate of the 
Engineer-in-Charge as the expense of any such removal and the amount of the 
proceeds and expenses of any such sale shall be final and conclusive against the 
Contractor. 
 

CLAUSE 5: EXTENSION OF TIME 
 If the Contractor shall desires and extension of time completion of the work on 
the grounds of his having been unavoidably hindered in the execution or any other 
grounds he shall apply in writing to the Competent Authority within 30 days of the 
date of hindrance on account of which he desires such extension as aforesaid and 
the Competent Authority shall if in his opinion which shall be final reasonable 
grounds be shown therefore, authorize extension of time, if any as they in this 
opinion or be necessary or proper. 
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CLAUSE 6:  
 

 On completion of the work, the Contractor shall be furnished with a certificate 
by the Engineer-in-Charge of such completion but no such certificate shall be given 
nor shall the work be considered to be completed until the Contractor shall have 
removed from the premises on which the work shall be executed all scaffolding 
surplus materials and rubbish and cleared off the dirt from all wood work, doors, 
windows, walls, floors or other parts of any building in upon or about which the work 
is to be executed or of which he may have had possession for the purpose of the 
execution thereof not until the work shall been measured by the Engineer-in-Charge 
whose measurements shall be binding and conclusive against the Contractor. If the 
Contractor shall fail to comply with the requirements of this Clause and the removal 
of scaffolding, surplus materials and rubbish and clearing off dirt on or before the 
date fixed for the completion of the work the Engineer-in-Charge may at the 
expenses of the Contractor remove such scaffolding, surplus  
 Materials and rubbish and dispose off the same as he thinks fit clean off such dirt as 
aforesaid and the Contractor shall forthwith pay the amount of all expenses as 
incurred and shall have no claim in respect or any such scaffolding or surplus 
materials as aforesaid except for any such mutually realized by the sale thereof. 
 
CLAUSE 7:  SHALL HAVE PAYMENT ON INTERMEDIATE CERTIFICATE 
REGARDING AS ADVANCES 
 No payment shall be made for works estimated to cost less than Rupees one 
thousand till after the whole of the work been completed and a certificate of 
completion given. But, in the case of works estimated to more than Rupees one 
thousand the Contractor shall on submitting the bill therefore he entitled to receive 
monthly payment proportionate to the part thereof than approved and passed by the 
Engineer-in-Charge, those certificate of such approval and passing of the sum so, 
payable shall be final and conclusive against the Contractor. But a such a 
intermediate payments shall be regarded as payment by way of advance against for 
work actually done and completed and shall not preclude the requiring of bad, 
unsound and imperfect or unskilful work to be removed and taken away and 
reconstructed or re-erected or be considered as an admission of the due 
performance of the contract or any part thereof in any respect, or the accruing of by 
claim nor shall it conclude, determine, or affect in any way the powers of the 
Engineer-in-Charge under those conditions or any of them as to the final set-wise or 
in any other way vary or effect the contract. The final bill shall be submitted by the 
Contractor, within one month of the date fixed for completion of the work otherwise 
the Engineer-in-Charge’s certificate of the measurement and of the total amount 
payable for the work accordingly shall be final and binding on all parties. 
 
CLAUSE 8:  BILLS TO BE SUBMITTED  
 A bill shall be submitted by the Contractor each month on or before the date 
fixed by the Engineer-in-Charge for all works executed in the previous month and the 
Engineer-in-Charge shall take or cause to be taken the requisite measurement for 
the purpose of having the verified and the claim, as far as admissible adjusted, if 
possible within the expiry of ten days from the presentation of the bill. If the 
Contractor does not submit the bill within the time fixed as aforesaid, the Engineer-
in-Charge may depute a subordinate to measure-up the said work in the presence of  
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the Contractor whose counter signature to the measurement list will be sufficient 
warrant and the Engineer-in-Charge may prepare bill from such list which shall be 
binding on the Contractor in all respects. 
 

CLAUSE 9: BILLS TO BE PRINTED FORMS 
 

 The Contractor shall submit bills on the printed forms to be had on application 
at the Office of the Engineer-in-Charge and the charges in the bills shall always be 
entered at the rates specified in the tender of in the case of any extra work ordered 
in pursuance of these conditions, and not mentioned or provided not in the tender at 
the rate hereinafter provided for such work. 

 

CLAUSE 9(A):  PAYMENT TO CONTRACTORS THROUGH BANKS. 
 Payments due to the Contractor may, if so desired by him, be made to his 
Bank instead of direct to him provided that the Contractor furnished to the Engineer-
in-Charge (a) an authorization in the form of a legally valid document each as power 
of attorney conferring authority on the Bank to receive payment and (b) his own 
acceptance of the correctness of the account made, but as being due to him by 
Board or his signature on the bill of other claim preferred against Board before 
settlement of other claim preferred against Board before settlement by the Engineer-
in-Charge of the account or claim by payment to the receipt given by the such bank 
shall constitute a full and sufficient discharge for the payments, the Contractor 
should wherever possible present his bills duly. 
 

 Nothing herein contained shall operate to create in favour of the Bank any 
rights of required vice-versa the Board of Trustees of Visakhapatnam Port Trust. 
 

CLAUSE 10: 
 If the specification or estimate of the work provides for the use of any special 
description of materials to be supplied the Engineer-in-Charge store, or if it is 
required that the Contractor shall use certain stores to be provided by the Engineer-
in-Charge (such materials and stores and the prices to be charged there, therefore, 
the convenience of the Contractor but not so as in any way to control and meaning 
or defect to this contract, specified in the schedule of memorandum hereto 
annexure), the Contractor shall be supplied with such materials and stores as 
required from time to time to be issued by him for the purpose of the contract only 
and the value the full quantity of materials and stores supplied at the rates specified 
in the said schedule or Memorandum may be set off or deducted from any such than 
due or thereafter to become due to the Contractor under the contract, or otherwise or 
against from the security deposit or the proceeds of the said thereof, if the same is 
held in Government Securities, the same or a sufficient portion thereof being in this 
case sold for the purpose.  All materials supplied to the Contractors shall remain the 
absolute property of Board, and shall not on any account be removed from the site of 
work, and shall at all names be open to inspection by the Engineer-in-Charge.  Any 
such materials unused and in perfectly good condition at the same of the completion 
or determination of the contract shall be returned to the Engineer-in-Charge’s stores, 
if it by a notice in writing under his hand he shall be so require but the Contractor 
shall not be entitled to return any such materials unless with such consent and shall 
have no claim for compensation on account of any such materials so supplied to him 
as aforesaid being unused by him or for any wastage in or damage to any such 
materials. 
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CLUASE 11:   WORKS TO BE EXECUTED IN ACCORDANCE WITH 
SPECIFICATION DRAWINGS ETC. 
 

 The Contractor shall execute the whole and every part of the work in the most 
substantial and workmen like manner and both as regards materials and otherwise in 
every respect in strict accordance with the specifications. The Contractor shall also 
conform exactly, fully and faithfully, to the designs, conform drawings and 
instructions in writing relating to the work side by the Engineer-in-Charge and lodged 
in his office and to which the Contractor shall be entitled to have access at such 
office. 
 

 Office or in the site of the work for the purpose of inspection during office 
hours and the Contractor shall if he so requires, be entitled at his own expense to 
make or cause to be made copies of the specifications and of all such designs, 
drawings and instructions as aforesaid. 
 

CLAUSE 12: ALTERATIONS IN SPECIFICATIONS AND DESIGNS: 
 RATES FOR WORKS NOT IN THE SCHEDULE 
The Engineer-in-Charge shall have power to make any alteration in omissions, from 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions, that may appear to him to be necessary or advisable during the 
progress of the work and the Contractor shall be bound to carry out the work in 
accordance with any instructions which may be given to him in writing signed by the 
Engineer-in-Charge and such alterations, omissions, additions or substitutions shall 
not invalidate the contract and any altered, additional or substituted work which the 
Contractor may be directed to do in the manner above specified  as part of the work 
shall be carried out by the Contractor on the same conditions in all respects on which 
he agreed to do the main work. The time for completion for the work shall be 
extended in the proportion that the altered, additional or substituted work bears to 
the original contract work and the certificate of the Engineer-in-Charge shall be 
conclusive as to such proportion.   
 
1. PAYMENT FOR VARIATIONS: 
Variation permitted shall not exceed 25% in quantity of each individual item and 
+10% of the total contract price. 
 
For items not existing in the Bill of Quantities or substitution to items in the Bill of 
Quantities, rate payable should be determined by methods given below and in the 
order given below: 
 

i) Rates and prices in Contract if applicable plus escalation as per contract. 

ii) Rates and prices in the current Schedule of Rates plus ruling percentage. 

iii) Market rates of materials and labour, hire charges of plant and machinery 

used plus 15% for overheads and profits of contractor. 

For items in the Bill of Quantities but where quantities have increased beyond the 
variation limits, the rate payable for quantity in excess of the quantity in the Bill of 
Quantity plus the permissible variation should be: 
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i) Rates and prices in contract plus escalation, failing which (ii) or (iii) below will 
apply  
 

ii) Rates and prices in the current VPT schedule of Rates plus ruling percentage, 
in respect of items covered in VPT schedule of Rates. 
 

iii) Market rates of material and labour, hire charges of plant and machinery used 
plus 15% for overheads and profits of contractor for items not covered in VPT 
schedule of Rates. 

 
For such extra work beyond permitted variation, within 14 days of the date of 
instruction for executing varied work, and before the commencement of such work, 
notice shall be given either (a) by the contractor to the Employer of his intention to 
claim extra payment or a varied rate or price, or (b) by the Employer to the contractor 
of his intention to vary rate or price.   
 
If there is delay in the Employer and the contractor coming to an agreement on the 
rate of an extra item, rates as proposed by the Employer shall be payable 
provisionally till such time as the rates are finally determined or till date mutually 
agreed. 
 
If the Nodal Officer or his nominee decides  that the urgency of varying the work 
prevent a quotation being given and considers not delaying the work, no quotation 
shall be given and the variation shall be treated as a Compensation Event. 
 
All increases beyond contract provision shall be taken to the notice of the Chief 
Engineer before execution of the same. 
 
Clause –13 No compensation for alteration or restriction of work to be carried 
out: 
 If at any time after the commencement of the work the board shall for any 
reason what–so-ever, not required the whole there of as specified in the tender to be 
carried out the Engineer-in–charge shall given notice in writing of the fact to the 
contractor who shall have no claim to any payment or compensation whatsoever on 
account of any profit or advantage which might have derived from the execution of 
the work in full, but which he did not derive in consequence of the full month of the 
work not having been carried out neither shall be have any claim for compensation 
by reason of any alternations have been made in the original specifications, 
drawings designs, and instructions which shall involve any curtailment of the work as 
originally contemplated. 
Clause-14:  
 It shall appear to the Engineer-in-charge or his subordinate in-charge of the 
work, that any work has been executed with unsound imperfect or unskillful 
workmanship or with materials if any, inferior description or that any materials of 
articles provided by him for the execution of the work are unsound or of a quality 
inferior to that contract, the contractor shall on demand, in writing from the Engineer-
in-Charge specifying the work materials, or articles complained of not withstanding 
that the same may have been inadvertently passed, certified and paid for, forthwith 
rectify or remove the materials or articles as specified and provided other proper and  
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suitable materials or articles at his own proper change and cost, and in the event of 
his failing to do so when a  period to be specified by the Engineer-in-Charge his 
demand aforesaid then the contractor shall be liable to pay compensation at the rate 
of 1% on the amount of estimate for every day to   exceeding 10 days, while his 
failure that Engineer-in-charge may rectify with others, the materials articles 
complained of as the case may be at the risk or expense in all respects of the 
contractor. 
 

Clause-15:  Works be open to inspection contractor or responsible agent to 
be present. 

 All works under or in course of execution of executed in pursuance of the 
contract shall at all times be open to the inspection and supervision of the Engineer-
in- Charge and his subordinate and the contractor shall at all times during the usual 
work hours and at all other times at which reasonable notice of the intention of the 
Engineer- in-charge or his subordinate to visit the works shall have been given to be 
contractor, either himself be present or receive orders and instructions or have a 
responsible agent duly accorded in writing, present for that purpose. Order given to 
the contractor’s agent shall be considered to have the same a force as if they had 
been given to the contractor himself. 
 
Clause-16:  Notice to be given before work is covered up  
   The contractor shall give not less than 15 days notice in writing to the 
Engineer-in-charge or his subordinate-in-charge of the work before covering up or 
otherwise placing beyond the reach of measurement any work on order that the 
same may be measured and correct dimension thereof be taken before the same so 
covered up to or placed beyond the each of measurement without such notice 
having been given or consent obtained, the same shall be uncovered at the 
contractor’s expense or in default there of no payment or allowance shall be made 
for such work or the materials with which the same was executed. 
 
Clause-17:  Contractor liable for damage done and for imperfections for 3 

months after certificate. 
 In the contract his work people or servants shall break defense injure or 
destroy any part of building, in which they may be working or any building  road, road 
curbs, fence, enclosures, water pipes, cables, drains, electric or telephone posts or 
wires, trees, grass or grass land or cultivated ground continuous to the premises in 
which the work or any part of it is being executed or if any damage shall happen to 
the work while in progress, from any cause whatever or any imperfections become 
apparent in it within 3  months.  After a certificate final or other of its completion shall 
have been given by the Engineer-in-charge as aforesaid, the contractor shall make 
the same good at his own expense, or in default, the Engineer-in-charge may cause 
the same to be made good by the other workmen and deduct the expense (of which 
the certificate of the Engineer-in-charge shall be final) from any sums that may be 
then, or at a time there after may become due to the contractor, or from his security 
deposit or the proceeds of sale, there of or of a sufficient portion there of, the 
security deposit of the contractor shall not be refunded before the expiry of 12 
months.  
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Clause – 18 : Contractor to supply plant ladders scaffoldings etc.  
 The Contractor shall supply at his own cost materials (except such special 
materials if any, as many in accordance with the Contract be supplied from the 
Engineer-in-Charge stores, cordage, plant, tools appliances implements, ladders, 
tackle, scaffolding and temporary works requisite or proper for the proper execution 
of the work whether original altered or substituted and whether including in the 
specification or other documents forming part of the contract preferred to in these 
conditions, or not, on which may be necessary for the purpose satisfying or 
complying with the requirements of the Engineer-in-charge  as to any matter as to 
which under these conditions he is entitled to be satisfied or which he is entitled to 
require together with carriage therefore, to and from the work. The contractor shall 
also supply without charge the requisite number of persons with the means and 
materials necessary for the purpose of setting out work, and counting weighting and 
assisting in the measurement or examination at any time and from time to time of the 
work or materials. Failing his so doing the same may be provided by the Engineer-in-
charge at the purpose of the contractor and the expenses, may be deducted from 
any money due to the contractor and the contract or from his security deposit of the 
proceeds of same thereof, or of a sufficient portion thereof. The Contractor shall also 
or vide all necessary facing and lights required to protect the public from accidents 
and shall be found to be a the expenses of defines of every suit, action or other 
proceedings at law that may be brought by any person for injury sustained owing to 
neglect of the above precautions and to pay any damages and costs which may be 
awarded in any such suit, action or proceedings to any such persons of which may 
with the consent of the contractor be paid to compromise any claim by any said 
person. 
 

Clause –18 ‘A’: 
 In every case in which by virtue of the provision of section-12 sub-section (1) 
of the workmen’s Compensation Act, 1923 Government is obliged to pay 
Compensation to workmen employees by the contractor in execution of  the works 
Board will recover from the contractor the amount of the Compensation so paid, and 
without pre judice to the rights of  Board under section12, sub-section-2 of the said 
Act Board shall be at liberty to recover such amount of the Part there of by deducting 
it from the Security deposit or from any time due to or otherwise Board shall not be 
bound to contest any claim made against it under section-12, sub-section (1) or the 
said Act, except on the written request of the contractor and upon his giving to board 
full security for almost for which Board might become liable in Vensequence of 
contesting such claim. 
 
Clause –19 : 
 No female labour shall be employed within the units of contentment. 
 

Clause –19 (1): 
 The contractor shall provide all facilities as provided under contract labour 
(Regulation and Abolition Act) 1970 and other Central / State enactments and shell 
be responsible for violation of any of the same. 
 

Clause –19(a): 
 In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this agreement the Contractor Labour  
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(Regulation and Abolition) Act, 1970 and (herein after called the said Act) and 
Central rules made there under by Government of India and any other Act, Rules 
and Regulations made by the Central or State Government and such other rules and 
regulations made applicable by the Board from time to time in regard to payment of 
wage, wage period deductions from wages, recovery of wages not paid and 
deduction unauthorisedly made, maintenance of wage registers, wage cards, 
publication of scale of wages all terms returns and the maintenance of necessary 
health and sanitary arrangements. 
 

 (b): The contractor shall obtain the necessary licence for employing the Contract 
labour for executing the work, now contracted upon as per the said Act and rules 
within 15 days from the date of work order and shall ensure to maintain the same 
effective throughout the period of this contract at his own cost. The decision of the 
Board and or Asst. Labour Commissioner (Central) Regarding the applicability of the 
Act is final and binding on the contractor. 
 
(c) : The contractor shall in no case, commence the work, unless be obtained and 
produce the licence under the Act and the time for completion of work as given in the 
tender is inclusive of the time required to obtain produce the said licence. 
 
 
(d): If the Port is caused to pay reimburse or incur such amount as may be 
necessary to cause or to observe for non observance of the provisions stipulated in 
Clause-19(a) mentioned above, on the part of the contractor the Engineer-in-Charge 
shall have the right to deduct from any moneys due to the Contractor his security 
deposit or recover from the Contractor personally any sum required or estimated to 
be recovered for making good the loss or damages suffered by the Board. 
 
(e): It shall be the duty of the Contractor to obtain a licence under the Act for such 
number of workmen as may be necessary for the completion of the work within the 
prescribed time and any recommendation regarding the number of workmen made 
by the Engineer-in-Charge shall not absolve the Contractor from his responsibility in 
completing the work within the prescribed time. 
 
(f): The contractor shall also observe the following conditions : 
i) No female labour shall be employed within the limits of cantonment 
ii) No labour below the age of 12 years shall be employed. 
iii) The Contractor shall pay not less than minimum wage to labourers 

engaged by him on the work. 
 

EXPLANATION: 
  “Minimum Wage” means whether for time or piece  work notified by the 
Ministry of Labour Employment and Rehabilitation (Replacement of labour and 
Employment).  New Delhi as made applicable for works under this organization and 
the minimum wage act and where such wages have not been so notified the wages 
prescribed by the Central Public Works Department for the District in which the work 
is done or such rates as would be notified by the Board from time to time. 
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iv) The Contractor shall not withstanding the provision of any contract to 
the contrary, cause to be paid minimum wage to labourers indirectly engaged 
on the above work including any labour engaged by his sub – contractors in 
connection with the said works as if the labourers had been immediately 
employed by him. 
 

v) Vis-à-vis the Board, the Contractor shall be primarily liable for all 
payments to be made under area for the observance of the Act Rules and 
Regulations aforesaid without prejudice in his right to claim indemnity from his 
Sub-contractor. 

 
vi) The Contractor shall at his own expenses provide or arrange for the 

provision of foot-wear for any labour doing cement mixing work (The 
Contractor has undertaken to execute under this contract) to the satisfaction 
of the Engineer-in-charge and on his failure to cost thereof from the 
Contractor.  

 

vii) The Contractor shall submit by the 4th and 19th of every month to the 
Engineer-in-charge, as true statement showing respect of the second half of 
the proceeding month and first of the current month respectively (1) the 
number of labourers employed by him on the work (2) their working hours, (3) 
the wages paid to them, (4)  the accidents that occurred using the said 
fortnight showing the circumstances under by them and (5) the number of 
female workers who have been allowed maternity benefit according to Clause-
19-C and the amount paid to them failing which the Contractor shall be liable 
to pay to the Board, sum not exceeding Rs.50/- for each default or materially 
incorrect statement. The decision of the Executive Engineer shall be final in 
deducting from any bill due to the Contractor the amount levied as fine.  

 

Clause – 19 (C): 
 Maternity benefit rules for female workers employed by Contractors, leave 
and pay during leave shall be regulated as follows: 
 

1. LEAVE: i) In case of delivery, maternity leave not exceeding 3 weeks, 
4 weeks up to and including the day of delivery and 4 weeks, following 
that day. 
ii) In case of miscarriage up to 3 weeks from the date of miscarriage. 

 

2. PAY: In case of delivery, leave pay during maternity leave will be at 
the rate of the Women ‘s average daily earnings calculated on the total 
wages earned on the days when full time work was done during a 
period of 3 months immediately proceedings the date on which gives 
notice that the excepts to be confined or at the rate of 75 paise a day 
whichever is greater. 

 

 ii) In case of miscarriage, leave pay at the rate of average daily 
earnings calculated on the total wages earned on the days when full 
time work was done during a period of 3 months immediately 
proceeding the date of such miscarriage. 
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3. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 
No maternity leave benefit shall be admissible to a women unless she has 
been employed for a total period not less than 6 months.  

 

Clause – 20 Work on Sundays work not to be sublet contract may be 
rescinded and security deposit for sub-letting bribing of the 
contractor become insolvent. 

 Act, Rules and Regulations aforesaid shall be deemed to be apart of this 
contract and any breach thereof shall be deemed to be a break of this contract. 
 

Clause – 21:  
 The Contract shall not be assigned or subject without the written approval of 
the Engineer-in-charge, and if the Contractor shall assign or sublet this contract or 
attempt so to do, or becomes insolvent or commence any insolvency proceedings or 
make any composite or with this creditors or attempt so to do or it any bribe, gratuity, 
gift lead perquisite reward for advantage, precautionary and otherwise shall either 
directly or indirectly be given promised or offered by the contractor, or any of his 
servants of agents, to any public office or person in the employ of Board in any way 
relating to hi  office or employment or if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the Engineer-in-charge may 
thereupon by notice in writing rescind the contract and the Security Deposit of the 
Contractor shall thereupon stand forfeited and be absolutely at the disposal of Board 
and the same consequences shall ensure as if the contract had been rescind under 
Clause –3 hereof and in addition the Contractor shall not be entitled to recover or be 
paid for any work thereto for actually performed under the contractor. 
 
Clause – 22: Sum payable by way of compensation to be considered as 

reasonable compensation without reference to actual loss 
changes in constitution of firm works under direction of the C.E. 
settlement of dispute.  

 All sums payable by way of compensation under any of these conditions shall 
be considered as reasonable compensation to the applied to the use of Board 
without reference to the actual loss or damage sustained and or not any damage 
shall have been sustained  
 
Clause – 23:  
 In the case of a tender by partners any change in continuation of the firm shall 
be forthwith notified by the Contractor to Engineer-in-Charge for his information. 
 
Clause – 24: 
 All works to be executed under the contract shall be executed under the 
direction and subject to the approval in all respects of the Chief Engineer, 
Visakhapatnam Port Trust for the time being who shall be entitled to direct at what 
point or points and on what manner they are to be commenced and from time to time 
carried on.    
 
 CLAUSE – 25 to 29 Deleted.   
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CLAUSE – 30   Stores of European manufacture to be obtained from Board. 
 The contractor shall obtain from the stores of the Engineer-in-charge all stores 
and articles of European or American Manufacture which may be required for the 
work or any part thereof or in making up articles, required therefore, or in connection 
there with unless he has obtained permission in wring from the Engineer-in-charge to 
obtain such stores an articles elsewhere.  The value of such stores and articles as 
may be supplied to the contractor by the Engineer-in-charge will be debited to the 
contractor in his account  at the rates shown in the Schedule attached to the contract 
and it they are not entered  in the Schedule they will be debited at cost price which 
for the purpose of this contract include the cost of carriage and other expenses, 
whatever which shall have been incurred in obtaining  delivery of the same at the 
stores aforesaid. 
 
CLAUSE – 31:  Lump sums in estimates. 
 When the estimate on which the tender is made include lump sum in respect 
of parts of the work, the contractor shall be entitled to payment  in respect  of the  
items of work involved or the part of the work in question at the same rates as are  
payable, under this contract for such items, or if the part of the work in question is 
not in the opinion, of the Engineer-in-charge may at his discretion pay the lump sum 
amount  entered in the estimate and the certificate in writing of the Engineer-in-
charge shall be final and conclusive against the contract with regard to pay sum or 
sums payable to him under the provision of this clause. 
 
CLAUSE- 32:   Action  where no specification. 
 In the case of any class of work for which there is no such specifications  as in 
mentioned in Rule-I such work shall be carried out in accordance  with the district 
specification and in the event of there being so strict specification then in such cases 
the work shall be carried out in all respects in accordance with the instructions and 
requirement of the Engineer-in-charge.  
 
 
CLAUSE- 33:     Definition of work. 
 
 The expression “work” where used in these conditions shall unless there be 
something either in the subject context repugnant to such construction be 
constructed  and take to mean the works by or by virtue of the contract contracted  to 
be executed whether temporary or permanent and whether original, altered, 
substituted or additional. 
INTERPRETATION CLAUSE; 
The Board means the Trustees of Visakhapatnam Port Trust and its successors. 
Works importing the singular number only include the plural number and vice-versa. 
 
CLAUSE – 34:  Care to be taken for underground cables/pipelines. 
 Service lines such as electricity cables, fibre optic I.T.cables, water supply 
lines, sewer   and drainage pipes, telecommunication cables etc., are embedded in 
the port roads, road side berms hard surfaced areas, pavements etc. The fibre 
optical I.T. cable is very costly and if damaged requires  replacement for full length 
as jointing would be ineffective.  
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The contractor, therefore, before commencing any excavation shall seek the specific 
clearance of the route proposed for excavation from the Engineer-in-charge.  Not-
withstanding such approval he shall be responsible to take necessary precautions by 
way of deploying suitable  means and restraint to avoid damage to any of the service 
lines.  In case of any damages caused during excavation or subsequently during 
progress of the work, the contractor should replace the same forthwith to original 
design with material procured from manufacturers approved by V.P.T.  as required, 
at his cost, failing which, recovery of cost thereof including cost of  down time of the 
facility as evaluated  by the Engineer-in-charge, would be effected from the bill 
amounts payable  to the contractor. 
  

Further, earth  work excavation in such areas should not be undertaken with 
mechanical means such as proclaimer/JCB/Earth mover etc., it should be carried out 
by the contractor manually taking proper precautions. 
 
ADDITIONAL CONDITIONS: 
 
1. MATERIALS OBTAINED FROM DISMANTLEMENT;     

Contractor in course of their work should understand that all materials (i.e. 
stone and other materials obtained in the work as dismantling etc., will be 
considered as Board property and will be disposed off to the best of 
advantage of the Board. 

 
2. The contractor under take to have the site clean, free from rubbish to the  
satisfaction of the Engineer-in-charge.  All surplus materials, rubbish etc., will be 
removed to the place fixed by the Engineer-in-charge and nothing extra will be  paid. 
 

3.  INCONVENIENCE TO PUBLIC; 
The contractors shall not deposit materials on any site, which will seriously 
inconvenience the public. The Engineer-in-charge may required the contractor 
to remove any materials which are considered by him to be dangerous or 
inconvenience to the pubic or cause to be removed at the contractor’s cost. 
 

4.HUTTING FOR LABOUR; 
 

The contractor(s) shall at his/their own cost provide his/their labour with hutting on 
the approved site and shall make arrangement for conservancy and sanitation in the 
labour camp to the satisfaction of the local public health and Medical  authorities.  He 
also make arrangement at his/their own cost for laying of pipe lines for water supply 
to his/their labour camp from the existing mains whenever Available and shall pay all 
fees charges and expenses in connection with and   Incidental thereto. 

 

5. PROHIBITION AGAINST THE EMPLOYMENT  OF COAL MINES OR 
CONTROLLED AREA LABOUR; 
The contractor shall not employ coal mining or controlled area labour failing under 
any category whatsoever on or in connection with the work or recruit labour from 
area within the radius of 20 miles of the controlled area. Subject to above the 
contractor shall employ imported labour only i.e., depot imported or labour imported 
labour by contractor from area from which import is permitted.  
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  Where ceiling price for imported labour has been fixed by provincial or 
Regional Labour Committee not more than the ceiling price shall be paid to the 
labour by the Contractor. 

  The Contractor shall immediately remove any labour, which may be pointed 
out by the Engineer-in-charge as being a coal mining or controlled area labour.  
Failure to do so shall tender the Contractor liable to pay the Board a sum 
calculated at the rate of Rs.10/- per day per labour. The Certificate of the Engineer-
in-charge about the number of the coal mining or controlled area labour and the 
number of the days, which they worked, shall be final and binding upon all parties 
to this contract. 

  It is declared and agreed between the parties that the aforesaid stipulation in 
this clause is one in which the public are interested with the remaining of the 
exception of Section-74 of the Indian Contract, 1972. 

 

6. CONDITIONS REGARDING WATER SUPPLY ARRANGEMENTS: 
  If the water required to execution of work is supplied  to the Contractor by 
Board. It will be subject to the conditions and rates laid down in the local rules or 
the supply of water in force at the time of the acceptance of the contract. The 
Contractor shall make his own arrangements for water connections and laying 
pipelines of sources of supply from existing mains. 

 

7 .DELAY  IN OBTAINING MATERIALS BY THE DEPARTMENT; 
Owing to difficulty  in obtaining certain materials in the open market the Board 

have undertaken to supply materials specified  in Schedule ‘A’ of the tender form at 
rates stated therein.  There may be delay in obtaining the materials by the 
department and Contractor is therefore required to keep himself in touch with the day 
to day position regarding the supply materials from the Engineer-in- Charge and to 
so adjust the progress of the work that labour may not  remain  Idle  nor may there 
by any other claim  due to or arising from delay in obtaining the materials.  It should 
clearly understand that no claim whatsoever should be entertained by the Board on 
account of delay in supplying materials. 
 

8.   RETURN OF SURPLUS MATERIALS: 
Notwithstanding any thing contained to the contrary in any or all of the clauses of this 
contract where any materials for the execution of the contract or procured with the 
assistance of Board either by issue from Board stocks or purchase made under 
orders of permits or license issued by the Board the Contractor shall hold  the said 
materials economically and solely for the purpose of the contract and not  dispose of 
them without the permission of the Board and return if  required by the Engineer-in-
charge all surplus or unserviceable materials that May be left with him after the 
completion of the contract at its termination of\ any reason whatsoever on being paid 
or credited such price as the Engineer-in  Charge shall determine having due regard 
to the condition of the materials.  The price allowed to the contractor however shall 
not exceed the amount  charged to him excluding the storage charge if any. The 
decision of the  Engineer-in-charge shall be final and conclusive.  In the event of 
breach of the aforesaid condition the contractor  shall in addition to throwing  himself   
open to the action or contravention of the terms of the license or permit and or  for all 
moneys, advantages or profits resulting  or which in the usual  course would  have 
resulted to him by reason of breach. 
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9.EXTENSION OF THE LIMIT FOR COMPLETION OF WORK: 
 

If the contractor shall desires on extension of the time for completion of the work 
under Clause-5 of the  contract no application for such extension will be 
entertained  if it is not received in sufficient time to allow the Chairman to consider  
it and the contractor  will be responsible for the consequences arising out of the 
negligence in this respect. 

 
S. No. 10 to 13 Deleted. 
 
14.   I/We agree that should I/we fail to commence the work specified in the above 
memorandum or should I/we deposit the full amount of security deposit specified in 
above memorandum in accordance with Clause-I (a) of the said conditions contract 
and an amount equal to the amount of the earnest money mentioned in the  form  of 
invitation to tender shall be absolutely forfeited to the Board be recovered out of the 
deposit in so far  at the same may extend in terms of the said bond in the event of 
deficiency out of any other moneys due to me or otherwise. 
 
15. CONDITIONS RELATING TO THE EXECUTION OF ADDITIONAL WORK: 

      
. No deviation from specifications stipulated in the contract of additional items 
of works shall be carried out by the contractor unless the rates of the substitute 
altered or additional items have been approved in writing by the competent authority, 
failing which Board will not be bound to entertain any claim on this account. 
 
16. I am/we are not related to any of the Officers employed by the Central P.W.D. or 
any officer of the rank of Asst. Secretary above in the Ministry of W.H. & S. 
 
S. No. 17 Deleted. 
 
18. Sales tax or any other tax on materials in respect of this contract shall be 
payable by the Contractor and Board will not entertain any claim whatsoever in this 
respect. 
 

 
 
CONTRACTOR                                                            EXCUTIVE ENGINEER (East) 
 


