

**VISAKHAPATNAM PORT TRUST
MECHANICAL AND ELECTRICAL ENGINEERING DEPARTMENT**

**No.IM&EE/MOF/ELEC/F.1177
Dt. 29.12.2015**

Sub: Shifting & Erection of 20-25 Mtrs long lighting High mast tower No 3 from east side of GCB berth to old Varaha dredger berth to improve channel lighting – Regarding.

Last Date and Time of Receipt of Tenders in C.M.E's Office at 14.30 hours on 04.01.2016.

ESTIMATE

S. NO	DESCRIPTION	QTY	UNIT	RATE	AMOUNT
1	Dismantling, Removing of the existing 20-25 Mtrs High Mast from existing RCC foundation with all accessories and duly Removing of Lantern carriage & Head Frame assembly with all accessories on the mast including wire ropes, cables, Luminaries, Control Gear boxes etc., without damage to the material and providing a Crane assistance, including transportation loading & un-loading labour tools and tackles. as directed by Engineer I/c.	01	Set		
2	Transportation, Erection & Commissioning of the 20-25 Mtrs High Mast on existing RCC foundation with all accessories and duly Assembly, Fixing and commissioning of Lantern carriage & Head Frame assembly with all accessories on the mast including wire ropes, cables, Luminaries, Control Gear boxes etc., and providing Crane assistance, including transportation loading and un-loading labour tools and tackles. as directed by Engineer I/c (High Mast & Luminaries will be supplied by VPT at free of cost)	01	Nos.		
3.	Strengthening of existing damaged lighting High Mast foundation duly chipping / breaking the surface of foundation up to 6 - 9 inches depth, for making required new threading to the damaged portion of existing foundation bolts and making pitch alignment to suit the High mast base plates, and making the foundation surface uniformly to erect the high mast including supply and providing of 30 Nos nut & 20Nos washers as directed by Engineer I/c including all materials labour tools end tackles.	01	No		
4	Excavation of trench of required width and depth for laying of LT cable / pipe, refilling and making the surface good to match the surroundings including removal of debris complete as directed by engineer in charge with all labour and tools. 1. Hard Soil 2. Soft Soil	40M ³ 15M ³	M ³ M ³		

5.	Laying / Clamping / Drawing of the 4 Core X 10 / 16 Sq.mm LT, 1.1 KV grade, XLPE insulated and PVC sheathed, unarmoured/armoured, multi stranded aluminium conductor Cable in the trench / through the existing pipe / to wall /pole with existing clamps complete end connection etc. as directed by Engineer in charge including transportation and with all labour and material. (cable will be supplied by VPT at free of cost)	50Mtr	Mtr		
6.	Laying / clamping of 40/50/100mm dia medium grade G.I pipe in the existing trench/ to pole with existing clamps complete as directed by engineer in charge including transportation and with all labour tools & tackles (GI Pipe will be supplied by VPT at free of cost)	20	Mtrs		
7.	Supply drawing & connecting of 4C x 4 sqmm PVC insulated multi standard flexible copper cable of approved brand through the 20-25 mtr. High mast tower and to incoming source to lantern carriage junction box complete as directed by engineer in charge including all labour material tools & tackles	30	Mtrs.		

Note: The Estimated cost is Rs.1,44,460/-

1. The firm has to pay cost of Tender Documents Rs.200/- (Rupees Two hundred only) in the form of BC/PO/DD of any Nationalised Banks drawn in favour of FA&CAO
2. The firm has to pay E.M.D Rs.2,890/- in the form of Bankers' Cheque / Pay Order / Demand Draft of Nationalized Banks drawn in favour of F.A & C.A.O., VPT.

(The firms who are not complying with the above criteria their tender will be summarily rejected.

Terms and conditions:

1. The Contractor has to submit the offer duly super-scribing the name of the work on the envelope.
2. Firm's quoted rate shall be inclusive of all taxes & duties except Service Tax.
3. Service Tax will be paid extra on submission of documentary evidence.
4. Validity of offer should be **03** months from the last date of receipt of the offers.
5. Statutory deductions will be made from the bills.
6. Conditional offers will be rejected.
7. In case of any clarification, Please contact at phone Nos: 2873193 / 2873207.
8. The workmanship and materials used in this work shall be guaranteed for a period of **12** months from the date of completion of the work.
9. The work should be completed within **15** days from the date of Lifting the material/Site clearance. The time for completion of the work is the essence of the Contract.
10. The work shall be completed within the stipulated period, failing which a penalty @ ½% will be levied for every week of delay, on the part of the contractor subject to maximum 10% on total contract / executed value.

Sealed Quotations are to be addressed to:

Executive Engineer (Elec)
Mech & Electrical Engg.Dept.
Visakhapatnam Port Trust,
VISA KHAPATNAM-530035

CONTRACTOR

Executive Engineer (Elec)

**VISAKHAPATNAM PORT TRUST
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT**

**No.IM&EE/MOF/Elec/F.1148/
Dt. .06.2015**

To

**M/s. Suraj Engineering Corporation,
D.No. 49-35-4/6, Surabhi Residency,
Akkayyapalem,
Visakhapatnam-530 016**

Sir (s),

Sub: Repair & Renovation of Room Nos 428, 429, & 430 at 4th floor (Audit Staff Rooms) Electrical Wiring works - Regarding.

Sealed Quotations duly super scribing the name of the subject work on the envelope is invited up to 14.00 Hrs. on 10 .06.2015 to undertake the above work.

You are requested to submit your offer for the same.

The schedule of work is enclosed herewith, which may please be returned duly signed in token of acceptance.

Yours faithfully,

EXECUTIVE ENGINEER (ELEC.)

Encl: Work Schedule with Terms & Conditions

**VISAKHAPATNAM PORT TRUST
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT**

No.IM&EE/MOF/Elec/F.1148/

Dt. .06.2015

To

**M/s. Sri Padma Electrical Rewinding & Engineering Works,
D. No. 1-108-9, Sector – 8, Plot No. 70,
M.V.P. Colony,
Visakhapatnam – 530 017**

Sir (s),

Sub: Repair & Renovation of Room Nos 428, 429, & 430 at 4th floor (Audit Staff Rooms) Electrical Wiring works - Regarding.

Sealed Quotations duly super scribing the name of the subject work on the envelope is invited up to 14.00 Hrs. on 10 .06.2015 to undertake the above work.

You are requested to submit your offer for the same.

The schedule of work is enclosed herewith, which may please be returned duly signed in token of acceptance.

Yours faithfully,

EXECUTIVE ENGINEER (ELEC.)

Encl: Work Schedule with Terms & Conditions

VISAKHAPATNAM PORT TRUST
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT

No.IM&EE/MOF/Elec/F.1148/
Dt. .06.2015

To

M/s. Pragathi Kumar Electricals,
D. No. 16 – 765,
G.V.M.C Layout, Arilova,
Visakhapatnam-530 040

Sir (s),

Sub: Repair & Renovation of Room Nos 428, 429, & 430 at 4th floor (Audit Staff Rooms) Electrical Wiring works - Regarding.

Sealed Quotations duly super scribing the name of the subject work on the envelope is invited up to 14.00 Hrs. on 10 .06.2015 to undertake the above work.

You are requested to submit your offer for the same.

The schedule of work is enclosed herewith, which may please be returned duly signed in token of acceptance.

Yours faithfully,

EXECUTIVE ENGINEER (ELEC.)

Encl: Work Schedule with Terms & Conditions

VISAKHAPATNAM PORT TRUST
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT

No.IM&EE/MOF/Elec/F.1148/
Dt. .06.2015

To

M/s. Radiant Technologies
47.9.25, III Lane, Opp. Anupama Hospital,
Dwarakanagar
Visakhapatnam – 530 016.

Sir (s),

Sub: Repair & Renovation of Room Nos 428, 429, & 430 at 4th floor (Audit Staff Rooms) Electrical Wiring works - Regarding.

Sealed Quotations duly super scribing the name of the subject work on the envelope is invited up to 14.00 Hrs. on 10 .06.2015 to undertake the above work.

You are requested to submit your offer for the same.

The schedule of work is enclosed herewith, which may please be returned duly signed in token of acceptance.

Yours faithfully,

EXECUTIVE ENGINEER (ELEC.)

Encl: Work Schedule with Terms & Conditions

--	--	--	--	--	--

VISAKHAPATNAM PORT TRUST
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT

- - -

No.IM&EE/MOF/Elec/F.1122
Dt.26.12.2014.

Name of the work: Repairing, Rewinding and Reconditioning of 25 HP Slip Ring Induction Motor of F.C Bheema Crane

WORK SCHEDULE

Sl. No	Description of work	Qty	Unit	Rate		Amount	
				Rs.	Ps.	Rs.	Ps.
01	Repairing, rewinding and reconditioning of Stator winding of Slip Ring Induction Motor 25 HP AC 415 V 3 Phase with suitable size / guage of super enamel copper conductor with 'F' Class insulation material duly removing the burnt winding material, cleaning slots, providing necessary insulation, varnishing, baking etc., including all labour tools tackles as directed by Engineer-In-Charge.	01	Job				
02	Complete Overhauling of the Rotor of the above 25 HP Slip Ring Induction Motor including Cleaning of Rotor windings, varnishing, baking and improving IR values, Reconditioning of slip rings, brush, rocker assembly including Replacement of brushes, if necessary replacement of bearing etc., as directed by Engineer-In-Charge.	01	Job				
03	Dismantling, Re-assembling, testing & commissioning of the above motor including to & fro transportation as directed by Engineer-In-Charge.	01	Job				
				Total - - - - - Rs.			

Note:

1. Removed old winding material can be retained by the firm.
2. Bearings, if required will be supplied by VPT at free of cost for fixing. Old / Removed bearings shall be returned to E/M store.

CONTRACTOR

Supdt. Engineer (Elec)

cont. pg. 2

Terms and conditions:

11. The Contractor has to submit the offer duly super-scribing the name of the work on the envelope.
12. Firm's quoted rate shall be inclusive of all taxes & duties except Service Tax.
13. Service Tax will be paid extra on submission of documentary evidence.
14. Validity of offer should be **02 months** from the last date of receipt of the offers.
15. Statutory deductions will be made from the bills.
16. Conditional offers will be rejected.
17. In case of any clarification, Please contact at phone Nos:2873207.
18. The workmanship and materials used in this work shall be guaranteed for a period of **12 months** from the date of completion of the work.
19. The work should be completed within **10 days** from the date of lifting the material / site clearance. The time for completion of the work is the essence of the contract.
20. The work shall be completed within the stipulated period, failing which a penalty @ ½% will be levied for every week of delay, on the part of the contractor subject to maximum 10% on total contract / executed value.
21. The tenderers can visit VPT Website www.vizagport.com to download tender documents.

Sealed Quotations are to be addressed to:

Supdt. Engineer (Elec)
Mech & Electrical Engg.Dept.
Visakhapatnam Port Trust,
VISA KHAPATNAM-530035.

CONTRACTOR

Supdt. Engineer (Elec)

ACKNOWLEDGEMENT

Received Enquiry No. IM & EE / MOF / Elec / F.1122, Dt.26.12.2014 for the work of "Repairing, Rewinding and Reconditioning of 25 HP Slip Ring Induction Motor of F.C Bheema Crane".

ACKNOWLEDGEMENT

Received Enquiry No. IM & EE / MOF / Elec / F.1122, Dt.26.12.2014 for the work of "Repairing, Rewinding and Reconditioning of 25 HP Slip Ring Induction Motor of F.C Bheema Crane".

ACKNOWLEDGEMENT

Received Enquiry No. IM & EE / MOF / Elec / F.1122, Dt.26.12.2014 for the work of “Repairing, Rewinding and Reconditioning of 25 HP Slip Ring Induction Motor of F.C Bheema Crane”.

ACKNOWLEDGEMENT

Received Enquiry No. IM & EE / MOF / Elec / F.1157, Dt.01-08.2015 for the work of “Renovation and Modification of Room Nos 31, & 32 in AOB Ground Floor – Providing of new Electrical Wiring tube Lights, Fans sockets etc”.

1. M/s. Sri Padma Electrical Rewinding & Engineering Works,
D. No. 1-108-9, Sector – 8, Plot No. 70,
M.V.P. Colony,
Visakhapatnam – 530 017.
2. M/s. Pragathi Kumar Electricals,
D. No. 16 – 765,
G.V.M.C Layout, Arilova,
Visakhapatnam-530 040.
3. M/s. Suraj Engineering Corporation,
D. No. 49-35-4/6,
Surabhi Residency, Akkayyapalem,
Visakhapatnam – 530 016.

Sir (s),

Sub: Providing Electrical wiring & Light fittings to the A.E (FH)'s Maintenance Office building at Fishing Harbour-Reg.

- - -

Sealed Quotations duly super scribing the name of the subject work on the envelope is invited up to 14.00 Hrs. on 20.02.2015 to undertake the above work.

You are requested to send your offer for the same.

The schedule of work is enclosed herewith, which may please be returned duly signed in token of acceptance.

The offer received without complying with any of the above points is liable for rejection without assigning any reason.

Encl: work schedule

Executive Engineer (Elec)

VISAKHAPATNAM PORT TRUST
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT

No.IM&EE/MOF/Elec/F.1157/
Dt. .08.2015

To

M/s. Suraj Engineering Corporation,
D.No. 49-35-4/6, Surabhi Residency,
Akkayyapalem,
Visakhapatnam-530 016

Sir (s),

Sub: Renovation and Modification of Room Nos 31, & 32 in AOB Ground Floor –
Providing of new Electrical Wiring tube Lights, Fans sockets etc – Reg.

Sealed Quotations duly super scribing the name of the subject work on the envelope is invited up to 14.00 Hrs. on 07.08.2015 to undertake the above work.

You are requested to submit your offer for the same.

The schedule of work is enclosed herewith, which may please be returned duly signed in token of acceptance.

Yours faithfully,

EXECUTIVE ENGINEER (ELEC.)

Encl: Work Schedule with Terms & Conditions

VISAKHAPATNAM PORT TRUST
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT

No.IM&EE/MOF/Elec/F.1157/
Dt. .08.2015

To

M/s. Sri Padma Electrical Rewinding & Engineering Works,
D. No. 1-108-9, Sector – 8,
Plot No. 70, M.V.P. Colony,
Visakhapatnam – 530 017

Sir (s),

Sub: Renovation and Modification of Room Nos 31, & 32 in AOB Ground Floor –
Providing of new Electrical Wiring tube Lights, Fans sockets etc – Reg.

Sealed Quotations duly super scribing the name of the subject work on the envelope is invited up to 14.00 Hrs. on 07.08.2015 to undertake the above work.

You are requested to submit your offer for the same.

The schedule of work is enclosed herewith, which may please be returned duly signed in token of acceptance.

Yours faithfully,

EXECUTIVE ENGINEER (ELEC.)

Encl: Work Schedule with Terms & Conditions

VISAKHAPATNAM PORT TRUST
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT

No.IM&EE/MOF/Elec/F.1157/
Dt. .08.2015

To

M/s. Pragathi Kumar Electricals,
D. No. 16 – 765,
G.V.M.C Layout, Arilova,
Visakhapatnam-530 040

Sir (s),

Sub: Renovation and Modification of Room Nos 31, & 32 in AOB Ground Floor –
Providing of new Electrical Wiring tube Lights, Fans sockets etc – Reg.

Sealed Quotations duly super scribing the name of the subject work on the envelope is invited up to 14.00 Hrs. on 07.08.2015 to undertake the above work.

You are requested to submit your offer for the same.

The schedule of work is enclosed herewith, which may please be returned duly signed in token of acceptance.

Yours faithfully,

EXECUTIVE ENGINEER (ELEC.)

Encl: Work Schedule with Terms & Conditions

VISAKHAPATNAM PORT TRUST
MECHANICAL & ELECTRICAL ENGINEERING DEPARTMENT

No.IM&EE/MOF/Elec/F.1157/
Dt. .08.2015

To

M/s. P.D.M. Electrical Solutions Private Limited
Flat No.202, Above SBI
Vinayak Paradize,
Srinagar, Gajuwaka
Visakhapatnam – 530 026

Sir (s),

Sub: Renovation and Modification of Room Nos 31, & 32 in AOB Ground Floor –
Providing of new Electrical Wiring tube Lights, Fans sockets etc – Reg.

Sealed Quotations duly super scribing the name of the subject work on the envelope is invited up to 14.00 Hrs. on 07.08.2015 to undertake the above work.

You are requested to submit your offer for the same.

The schedule of work is enclosed herewith, which may please be returned duly signed in token of acceptance.

Yours faithfully,

EXECUTIVE ENGINEER (ELEC.)

Encl: Work Schedule with Terms & Conditions

ACKNOWLEDGEMENT

Received Enquiry No. IM & EE / MOF / Elec / F.1157, Dt.01-08.2015 for the work of
“Renovation and Modification of Room Nos 31, & 32 in AOB Ground Floor –
Providing of new Electrical Wiring tube Lights, Fans sockets etc”.

ACKNOWLEDGEMENT

Received Enquiry No. IM & EE / MOF / Elec / F.1157, Dt.01-08.2015 for the work of
“Renovation and Modification of Room Nos 31, & 32 in AOB Ground Floor –
Providing of new Electrical Wiring tube Lights, Fans sockets etc”.

ACKNOWLEDGEMENT

Received Enquiry No. IM & EE / MOF / Elec / F.1157, Dt.01-08.2015 for the work of
“Renovation and Modification of Room Nos 31, & 32 in AOB Ground Floor –
Providing of new Electrical Wiring tube Lights, Fans sockets etc”.

ACKNOWLEDGEMENT

Received Enquiry No. IM & EE / MOF / Elec / F.1157, Dt.01-08.2015 for the work of
“Renovation and Modification of Room Nos 31, & 32 in AOB Ground Floor –
Providing of new Electrical Wiring tube Lights, Fans sockets etc”.