

VISAKHAPATNAM PORT AUTHORITY

CIVIL ENGINEERING DEPARTMENT

Statement showing the work orders awarded by CE department during the month of JULY-2022

Sl.no.	Name of the work	Work.Order Value (Rs)	Date of award of work	Name of the Contractor	Quoted percentage	Completion period/Delivery period	Remarks
1	Replacement of wooden layout diamond crossing with PSC layout connecting A-line of dumper yard and R&D Yard to Western Sector line near dumper cabin	1457481	04.07.22	M/s.Sai Padmaja Constructions	7.99% excess	3 Months	
2	Providing WBM approach road from bulb line South East end to CWC-2 junction including construction of abutting drain & two cross culverts and hard surfacing with DLC on North side road berm of berth line siding for pre stacking cargo in Western Sector area. .	17204017	04.07.22	Sri.Dharani Enterprises	6.33% less	6 Months	
3	Providing BT surface over the existing WMM surface including resurfacing on the existing asphalt road at Bulb line siding at Western sector of Port.	23057602	04.07.22	N.Nageswara Rao & Co	15.66% less	2 Months	
4	Lifting and Packing replacement of rails and PSC Sleepers at Right off Way Line & CISF Qrts Curve and Conversion of existing fish plated rail joints in to short welded rails joints at Western Sector	3614906	06.07.22	J.Satyam Naidu	14.88% excess	9 Months	

5	Miscellaneous Engineering Works of Zone-A for a period of 2 Years	25244027	13.07.22	Sri.G.V.Subba Rao	8.00% excess	24 Months	
6	Comprehensive Annual Maintenance of R.O plants of capacity 250LPH (13Nos) of Visakhapatnam Port Trust at different Locations.	607905	17.07.22	M/s. Perfect Aqua Treat	21.00% less	12 Months	
7	Providing Walkway with both sides kerb stones and pathway tiles in the compound of Bungalow No.7 at Harbour Park	436231	18.07.22	M/s. Sunitha Padma Sri Enterprises	4.99% less	01 Month	
8	Construction of covered storage shed in Port area of size 400m x 40m x 17m including necessary drains and approach road arrangements at R-11 area(2 <sup>nd</sup> call)	417477416	26.07.22	M/s. GRC-PVR JV	3.25% less	14 Months	
9	Construction of Covered storage shed of size 200mx30mX17m at R-2 area of Visakhapatnam Port including necessary road, drain, water supply, Mist and electrification.	179919785	26.07.22	M/s. J.D Constructions	7.4% less	13 Months	
10	Re-construction of damaged portion of compound wall on the North side of sports and cultural complex at Salagramapuram	522445	26.07.22	M/s. Raja Sekhar Enterprises	5.44% less	01 Month	

11	Repair and renovation works and periodicals to Civil maintenance office in Harbour Park.	377594	26.07.22	M/s. Bhargavi Constructions	4.59% excess	01 Month	
12	Re-routing of GCB Old and New lines Via SL Canal and connecting to Line No.9 including strengthening the existing line and providing siding at West side of Line No.9 in East yard in-connection with "Development of 4 lane road connectivity for existing East Break water to Convent junction Phase-I	17586408	29.07.22	M/s. PJR Constructions Pvt Ltd	4.9% excess	06 Months	
13	Monitoring of Ground water samples to assess the contamination due to run off and water stagnation in cargo stacking yards in Port area	660564	14.07.22	Prof. T.Byragi Reddy	—	3 years	Nomination basis
14	Consultancy services for Preparation of EIA Reports and obtaining CRZ and Environment clearance for the Modernization Visakhapatnam Fishing Harbour.	2629433	20.07.22	ABC Techno Labs In	24.55% less	3 Months	