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 ×¾Ö¿ÖÖ Ö¯Ö¼ü Ö´Ö ¯ÖÖê™Ôü ™ÒüÃ™ü             VISAKIHAPATNAM PORT TRUST 

           †×³ÖµÖÓŸÖÖ ×¾Ö³ÖÖ Ö                         ENGINEERING DEPARTMENT  

  
ISO 9001 - 14001 - OHSAS 18001 PORT 

 
 

ÊxÉÊ´ÉnùÉ xÉÉä]õÒºÉ /TENDER NOTICE NO. IENG / EE(E)/T/19         Dt.    10- 05-2019 

                                                                            
  ' Ê´É' Œ»ÖÖÃÖ  lÉ´ÉÉ =ºÉºÉä +ÊvÉEò Eäò Ê´ÉÊ½þiÉ  |É{ÉjÉ ¨Éå ]äõEäònùÉ®úÉå +lÉ´ÉÉ ºÉ®úEòÉ®úÒ / ºÉÉ´ÉÇVÉÊxÉEò IÉäjÉ Eäò ={ÉGò¨ÉÉå ºÉä ÊxÉ¨xÉ ¤ÉiÉÉB MÉB EòÉªÉÇ 
ÊxÉ¨ÉÉÇhÉ / ÊxÉ¹{ÉÉnùxÉ Eäò Ê±ÉB =ºÉ |ÉEòÉ®ú Eäò EòÉªÉÇ Eò®úxÉä ¨Éå +xÉ¦É´É |ÉÉ{iÉ ä̀öEäònùÉ®úÉå ºÉä Ê´ÉÊ½þiÉ |É{ÉjÉ ¨Éå ¦ÉÖ½þ®ú¤ÉÆnù ÊxÉÊ´ÉnùÉB +É¨ÉÆÊjÉiÉ EòÒ VÉÉiÉÒ ½èþ *     

Sealed Tenders in the prescribed proforma are invited for the work mentioned hereunder 
from reputed contractors having experience in executing “Civil works” . 
  

1. 1. EòÉªÉÇ EòÉ xÉÉ¨É / Name of work:  “Providing ramps at the entrances of AOB, DLB, TM offices  

                                                     for easy movement of disable persons in port area”.   
 
2.  +xÉÖ̈ ÉÉÊxÉiÉ ±ÉÉMÉiÉ / Estimated Cost :       Rs. 1,08,209/- (Excluding GST) 
 

3.  <Ç.B¨É.b÷Ò. / E.M.D.   :                            Rs. 2,200/- 

 
4.  ÊxÉÊ´ÉnùÉ  |É{ÉjÉ EòÉ  ¨ÉÚ±ªÉ - (MÉè®ú ´ÉÉ{ÉºÉÒ ) /  
     Cost of tender papers (Non- refundable)     Rs.200/- 

  

5.  ÊxÉÊ´ÉnùÉ +xÉÖ®úÉävÉ  Eò®úxÉä EòÒ  +ÆÊiÉ¨É ÊiÉÊlÉ / Last date of request for tender papers.:       28   -05-2019. 

 

6.  ÊxÉÊ´ÉnùÉ |É{ÉjÉ VÉÉ®úÒ  Eò®úxÉä EòÒ  +ÆÊiÉ¨É ÊiÉÊlÉ / Last date for issue of tender papers.:         28 -05-2019. 

 

7.  ÊxÉÊ´ÉnùÉ |ÉÉ{iÉ Eò®úxÉä  EòÒ ÊiÉÊlÉ  +Éè®ú ºÉ¨ÉªÉ  / Date and time for receipt of tender.:          28 -05-2019. 

     14.00 ¤ÉVÉä iÉEò  ÊxÉÊ´ÉnùÉB =ºÉÒ  ÊnùxÉ 14.05 ¤ÉVÉä   Eäò ¤ÉÉnù JÉÉä±ÉÒ /  
    Upto 14.00 Hrs. Tenders will be opened on same day after 15.00 Hrs. 
 
  ÊxÉÊ´ÉnùÉ |É{ÉjÉ VÉÉ®úÒ Eò®úxÉä EòÉ +xÉÖ®úÉävÉ +Éä½þºiÉ®úÒ EòÉä Ê´É.{ÉÉä.]Åõ.Eäò Ê´É.ºÉ.B´ÉÆ.¨ÉÖ.±Éä.+. Eäò xÉÉ¨É {É®ú ÊxÉÊ´ÉnùÉ |É{ÉjÉ ¨ÉÚ±ªÉ Eäò Ê±ÉB b÷Ò.b÷Ò. 
ºÉÊ½þiÉ®úÉ¹]ÅõÒªÉEÞòiÉ ¤ÉèEò / +xÉÖºÉÚÊSÉiÉ ¤ÉèEò ºÉä °ü .0.75 ±ÉÉJÉ EòÉ BEò ´É¹ÉÇ Eäò +Ænù®ú |ÉÉ{iÉ ºÉ{ÉjÉiÉÉ |É¨ÉÉhÉ iÉlÉÉ B.Ê{É.´ÉÒ.Bä.]õÒ. {ÉÆVÉÒEò®úhÉ Ê´É´É®úhÉ VÉÉä 
ÊxÉÊ´ÉnùÉEòÉ®ú =xÉ ÊxÉÊ´ÉnùÉ nùºiÉÉ´ÉäVÉÉå EòÉä Ê´É.{ÉÉä.]Åõ. ´Éä¤ÉºÉÉ<]õ WWW.VIZAG PORT. COM.ºÉä Down load Eò®úxÉÉ SÉÉ½þiÉä ½èþ. =x½äþ <xÉ ÊxÉÊ´ÉnùÉ nùºiÉÉ´ÉäVÉÉå EòÒ 
EòÒ¨ÉiÉ ÊxÉÊ´ÉnùÉ |ÉºiÉÖiÉ Eò®úiÉä ºÉ¨ÉªÉ SÉÖEòÉxÉÉä ½þÉäMÉä Ê{ÉSÉ±Éä 3 (iÉÒxÉ) ´É¹ÉÉå ¨Éå 31 ¨ÉÉSÉÇ ´ÉÒkÉ ´É¹ÉÇ EòÉä ºÉ¨ÉÉ{iÉ +ÉèºÉiÉ ]õxÉÇ+Éä́ É®ú EòÉ Ê´É´É®úhÉ VÉÉä °ü. .0.56 
±ÉÉJÉ ºÉä Eò¨É  xÉä ½þÉä, =ºÉÒ iÉ®ú½þ Eäò EòÉªÉÇ ºÉä +xÉÖ¦É´É EòÉ |ÉÚ¡ò  ( ¨ÉxÉnùhb÷ - +É´ÉänùxÉ  +É¨ÉÆÊjÉiÉ Eò®úxÉä Eäò ¨ÉÉ½þ ºÉä {ÉÚ́ ÉÇ ¨ÉÉ½þ Eäò +ÆÊiÉ¨É ÊnùxÉ EòÉä ºÉ¨ÉÉ{iÉ 
Ê{ÉSÉ±Éä 7 ´É¹ÉÉå EòÉ <ºÉÒ |ÉEòÉ®ú Eäò EòÉªÉÇ EòÉ ºÉ¡òÉiÉÉ{ÉÚ́ ÉÇEò ÊxÉ¹{ÉÉnùxÉ EòÉ +xÉÖ¦É´É EòÉ |É¨ÉÉhÉ {ÉjÉ <ºÉ |ÉEòÉ®ú Eäò  3 ºÉÆ{ÉÉÊnùiÉ EòÉªÉÉÄ EòÉ ÊVÉºÉ¨Éå |ÉÊiÉ EòÉªÉÇ 
+xÉÖ̈ ÉÉÊxÉiÉ ±ÉMÉiÉ Eäò 40%  ºÉä Eò¨É xÉä xÉä ½þÉä, <ºÉÒ |ÉEòÉ®ú Eäò 2 ºÉÆ{ÉÊnùiÉ EòÉªÉÉå EòÉ ÊVÉºÉ¨Éå |ÉÊiÉ EòÉªÉÇ +xÉÖ̈ ÉÉÊxÉiÉ ±ÉÉMÉiÉ Eäò 50% |ÉÊiÉ¶ÉiÉ   ºÉä EÆò¨É 
xÉ ½þÉä, iÉlÉÉ <ºÉÒ |ÉEòÉ®ú EòÉ BEò EòÉªÉÇ VÉÉä +xÉÖ̈ ÉÉÊxÉiÉ ±ÉMÉiÉ Eäò  80% |ÉÊiÉ¶ÉiÉ ºÉä EÆò¨É xÉ ½þÉä EòÉ +xÉÖ¦É´É * +É´ÉänùEò ªÉÊnù Ê´É¶ÉÉJÉ{É]ÞõhÉ¨É {ÉÉä]Çõ ]Åõº]õ 
¨Éå {ÉÆVÉÒEÞòiÉ ¨Éä {ÉÆVÉÒEÞòiÉ xÉ½þÓ ½èþ iÉÉä ºÉ®úEòÉ®úÒ /  ºÉÉ´ÉÇVÉÊxÉEò ¤ÉäjÉ ¨Éå {ÉÆVÉÒEò®úhÉ EòÉ |É¨ÉÉhÉ ¦ÉäVÉÉ VÉÉB . 
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Request for issue of tender papers shall be addressed to the undersigned enclosing D.D. in favour 
of FA&CAO/VPT towards cost of tender papers along with copies of Solvency from Nationalised 
Bank/ Scheduled Bank to the extent of Rs.0.75 Lakhs obtained within one year, valid APVAT 
Registration. The tenderer who wishes to download the tender documents from the VPT Website 
(WWW VIZAG PORT. Com) have to pay the cost of tender papers at the time of submission of 
tender in a separate sealed cover. Otherwise their tender will not be considered, the tenderers are 
required to observe the website to find out any corrigendum issued subsequent to the 
downloading of the tender notice and schedule.  Details of average annual turn over not less than 
30% of estimate cost during the last 3 (three) years ending 31st March of the previous financial 
year, duly certified by the Charted Accountant, proof of experience in similar nature of works i.e., 
experience of having successfully completed civil works during last 7 years ending last day of 
month previous to the one in which applications are invited should be 3 (three) completed civil 
works each costing not less than the amount equal to 40%  of the estimated cost (or) 2 (two) 
completed civil works each costing not less than  50%  of the estimated cost   (or) one completed 
civil work costing not less than  80% of the estimated cost and proof of  Registration with 
Government / Public Sector undertaking in respect of applicants not registered with 
Visakhapatnam Port Trust. If any amendment or addendum will be issued before opening of the 
tenders and the same may be looked in the VPT Web site and any further clarifications can also 
obtained from CE’s office VPT.   
  

ÊxÉÊ´ÉnùÉ |É{ÉjÉ VÉÉ®úÒ Eò®úxÉä EòÉ +ÊvÉEòÉ®ú ºÉÖ®úÊIÉiÉ ½èþ * 
 The right of issue of tender papers is reserved.  
` 

                                                                                 
                                                                                              EXECUTIVE ENGINEER  

 

Copy to: EE(CP) for information. 

Copy to: FA&CAO/   Nodal Officer, IT / V.O. -for information. 

Copy to:  Dy.Director (ITS) along with complete bid document in Soft copy form to   
               publish on the V.P.T. Web site upto     .08.2018 
Copy to: A.S. to arrange display the tender notice on the notice board. 
Copy to: EE (West)/AE(West) - for information. 
Copy to: SE-V – for information. 
Copy to: M/s. Builders Association of India, Plot No.43&44,  
                         4th Floor, Siripuram, Visakhapatnam 
Copy to: The Garison Engineer, MES, Visakhapatnam                 
Copy to: The Chief Engineer, DGNP, Visakhapatnam      For information 
Copy to: The Chief Engineer, NAVY, Visakhapatnam      with a request  
Copy to: The Supdt. Engineer, CPWD, Visakhapatnam      to arrange                                                                                                                   
Copy to: The Supdt. Engineer, R&B, Visakhapatnam       wide publicity     
Copy to: The Supdt. Engineer, Public Health Visakhapatnam  
Copy to: The Chief Engineer, VMC, Visakhapatnam                               
Copy to: The Chief Engineer, VUDA, Visakhapatnam                                
Copy to: The Divl. Rly. Manager(Engg.), Waltair, Visakhapatnam                 
Copy to: The Chief Engineer, M/s. R.I.N.L., Steel Plant, Visakhapatnam.      
Copy to: The Chief Engineer, M/s. N.T.P.C., Visakhapatnam.                         
Copy to: The Chief Engineer, M/s. N.H.A.I.,  Marripalem, Visakhapatnam 

 
 
 
 
 
 
 



 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

… 
 

Name of the work: “Providing ramps at the entrances of AOB, DLB, TM offices for easy movement 
of disable persons in port area.   
 
                                             NOTICE INVITING TENDERS 
 
1. Percentage Rate tenders are invited for the work “Providing ramps at the entrances of AOB, 

DLB, TM offices for easy movement of disable persons in port area.  ”. 
 

    ESTIMATED COST: 1,08,209/- (excluding GST) 
       

2. Contract Documents consisting of the detailed plans completed specifications the Schedule 
of quantities of the various clauses of work to be done and the set of CONDITIONS OF 
CONTRACT enclosed. 

     
3. A sum of Rs.200/- shall be paid to FA &CAO/VPT towards transaction fee.  
 
4.  The time allowed for completion of the work will be mentioned therein 
 

5. Earnest money amounting Rs. 2,200/- (Rupees two thousand and two hundred only) shall 
be paid to FA&CAO (Port Trust) by way of DD/BG issued by Nationalised/Scheduled 
Banks. 

  
6 The successful bidder whose tender is accepted will be required to furnish security for   the 

due fulfilment of this contract consisting of a percentage deduction from the Monthly 
payment to be made on account to the contractor.  The Earnest Money will be treated as 
part of the security of work done. 

     

7 The acceptance of tender will rest with the Chairman, Visakhapatnam Port Trust Which 
does not bind itself to accept lowest tender and reserves to itself the authority to reject any 
or all of the tenders received without the assignment of any reason.  All tenders in which 
any of the prescribed condition are not fulfilled will be rejected. 

 
8. Tenders which do not fulfil all or any of the above conditions and or incomplete in any 

respect are liable to summary rejection and tenders containing uncalled for Remarks or any 
additional conditions are also liable for summary rejection. 

 
9. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 

the contractors, who resort to canvassing will be liable to rejection. 
 
10. (a) the tenderer should not introduce item rates such tenders will be rejected. 

(b) The percentage above/below quoted shall be common for all items. 
(c) The percentage shall be quoted in figures and words and shall be accurately filled in. 

 
11.    Sales Tax or any other taxes on materials or on works contract as applicable in respect of 

this contract should be payable by the contractor and Port Trust will not entertain any 
claims whatsoever in this respect. 

 
 
CONTRACTOR 
 
 



 
 

 12.   The tender will have to give a certificate that he is not related to any officer of 
Visakhapatnam Port Trust or any Officer in the rank of under Secretary or above in the 
Ministry of Surface Transport, Government of India.  The tenderer should give a declaration 
along with his tender about the name of the relations who are employed as Non-Gazetted 
Officer in Port Trust. 

 
13 No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of Government of India is allowed to 
work as a Contractor for a period of 2 years of his retirement from Government of India.  
This contract is liable to be cancelled if either the Contractor or any of his employee is 
found at any time to be such a person who has not obtained the permission of the 
Government of India as aforesaid before submission of the tender or engagement in the 
Contractor’s service as the case may be. 

 
14. Site for the execution of the work will be made available as soon as the work is awarded in 

case it is not possible for the department to make available the entire site at a time on the 
award of the work.  The Contractor will have to arrange their working programme suitably.  
No claim whatsoever for handing over the site in stages will be entertained, and the 
decision of the Chief Engineer is final and cannot be questioned. 

 
15. The Contractor shall produce a licence in the prescribed form from Asst. Labour 

Commissioner (Central), within 15 days from the date of work order and on his failure to do 
so the contract is liable to be terminated and the Earnest Money Deposit or Security 
Deposit whichever is to his credit shall be forfeited and the Contract shall have no claim 
whatsoever on this account. 

 
16. The Tender submitted by the tenderer should be valid for a minimum period of 3 (Three) 

months from the date of opening of tender and the tenderer cannot amend, alter or revoke 
his tender in any way during this period, and if he does so, the   E.M.D. paid by him shall be 
forfeited without any notice. 

 
17. The successful tenderer(s) shall execute an agreement with Visakhapatnam Port Trust 

Board on a Non-judicial stamp paper in the prescribed form. 
 

18. The tenderers should acquaint themselves with the work and working conditions of the site 
and locality and no claim will be entertained on this issue and the decision of Chief 
Engineer is final and cannot be questioned. 

 
19. a) According to GST Act every dealer is liable to be registered whose aggregate turn over    
           exceeds Rs.20.00lakhs for supply of Goods/ service/ executing any works contractor.  
 
           Accordingly GSTIN is to be provided for participation to tender and to award the contract. 

(b) The applicable ATDS as per the contract GST/CGST Act, will be deducted as and when  
      notified by the Government.  
 
(c)(i) To include Cess component @ 1% in the estimate in respect of the construction works to 

be executed subject to the condition that the required time for completion of the 
construction work is more than a year and also the construction work involves engagement 
of ten or more building workers and (ii) No deduction of Cess is to be made while 
processing the relevant work bill unless the corresponding amount is included in the 
estimates 

 
CONTRACTOR 
 



 

20.    The tenderer should read the specifications and study the working drawing and special 
conditions etc., carefully before submitting the tender.  

 

21. P.F. contribution to the contract labour, in case the Contractor engages more than 20 
workers, shall be payable by the Contractor.  He shall produce documentary proof of 
registration with P.F.  Authorities along with P.F. Code number.  Also documentary proof of 
payment of P.F. contribution to the Contract Labour Regularly shall be produced with every 
interim certificate failing which no payment will be released to the Contractor.  The Port 
Trust will not entertain any claim whatsoever in this respect. 

 

22. Payment to the contract labour if any involved in the works entrusted are to be paid by the 
Contractor in the presence of the section officer of V.P.T.  Further, the Contractor has to 
submit documentary evidence in support of the payments made to the labour engaged in 
the work along with subsequent running account bill, failing which the bill will not be 
passed.\ 

 

23. In respect of P.F. Contribution recovered from the labour and remitted to the P.F. 
Commissioner, documentary evidence in support of the same is to be submitted by the 
Contractor along with subsequent running account bill, failing which the bill will not be 
passed. 

 

24.    The Contractor to whom the work is awarded shall invariably produce   the PAN Number 
obtained from the Income Tax Authorities, along with proof. 

 

25.   The contractor shall upload required document as per the Check list enclosed    (Annexure-
V) along with tenders. The tenders received without uploading required documents as per 
the checklist will be liable for rejection. 

 

26.    The tenderers should make their own arrangement to furnish original B.G to the 
Organization directly by the issuing of B.G submitted towards E.M.D 

 

27.    The tenderers who wishes to submit B.G towards E.M.D should submit original B.G along 
with their  tender and the tenderer should ensure that the branch issuing authority should 
sent an unstamped duplicate copy of the guarantee directly to the beneficiary by register 
post with Acknowledgement due  before opening price bids with a covering letter 
requesting them to compare with the original received from their customer and confirm that 
it is in order, in case of a single cover system, the tenderer who wished to submit B.G 
towards E.M.D should submit original B.G along with the tender and the confirmation by 
the banker in support of the issue of bank guarantee is to be received before acceptance of 
the tender by the tender committee. 

 

28.   The contractors/Firms while quoting tender shall note that, no post tender negotiations will be 
held with the L–1 tenderers, except in exceptional cases, wherever it is found necessary. 

 
29.     In the event that two or more bidders quote the same amount of percentage (The  “Tie 

Bidders”) the authority shall identify the selected bidder by draw of lots which shall be 
conducted, with prior notice in the presence of the Tie Bidders who choose to attend. 

 
30.   Tenderers shall submit the experience/completion certificates along with their tender, duly 

notarized. 
 
 
 
CONTRACTOR 
 
 



31.  In case the documents submitted by the bidder found to be not genuine, the management 
reserves the right to forfeit the EMD/SD besides not to allow to participate in future tenders of 
VPT. 

 
  32.  The rate to be quoted should be exclusive of service Tax component, if the contractor/firms 

claims / bills/ invoices contain Service Tax registration No., the Service Tax amount will be 
admitted for payment without insisting for Service Tax challan. 

 
33.   Income Tax @ 1% is applicable in case of payment to a resident Contractor/Sub-Contractor 

being an individual or HUF and for the payments in respect of resident Contractor / Sub-
Contractor other than individuals and HUF, IT @ 2% is applicable under Section 194(C) of 
Income Tax Act. 

 
34. The supplier/contractor is required to remit GST as per the “Tax invoice” and file the details in 

GSTRI on or before 10th of the subsequent month to enable VPT to claim in put tax credit 
otherwise the said tax invoice will be kept pending for payment.  

 
 

 
           

EXECUTIVE  ENGINEER(EAST) 
 CONTRACTOR 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

     
PERCENTAGE - TENDER FOR WORKS 

 
  I / We hereby Tender for execution for Board of Trustees of the Visakhapatnam Port 
Trust of the works specified in the Tender memorandum within the time specified in such 
memorandum at the rates specified therein and in accordance in all respects with the 
specifications design and instructions in writing referred to in Rule - 1 hereof and in clause - II of 
the conditions of contract and with such materials as are provided for by end in all other respects 
in accordance with such conditions so far as applicable. 

MEMORANDUM (GENERAL DESCRIPTION) 
 

 

a) Name of the work: : 
“Providing ramps at the entrances of AOB, 
DLB, TM offices for easy movement of disable 
persons in port area.   
 

b) Estimated Cost : Rs. 1,08,209 /- 

c) Earnest Money : Rs.2,200 /- 

d) Security Deposit  

 

: 10% of the contract amount 

e) Percentage to be deducted from bills 
towards Security Deposit 

 

 

 

10% of the gross bill amount will be recovered 
towards S.D. from the bills till the entire 
amount of 10% of the contract value is reached 
including EMD.  

 

 

f) Time allowed for the above work from 
date of written order. 

:  1(One) Month 

    
 
 

Item 
No. 

Item of Work Quantity Unit   
Per 

Rate to be 
Quotationed 

Amount 

1 2 3 4 5 6. 

 

 

 

CONTRACTOR 
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Should this Tender be accepted I/We hereby agreed to abide by and fulfil all the terms and 
provisions of the conditions contained in the pamphlet named "GENERAL DIRECTIONS AND 
CONDITIONS OF CONTRACT" which have been read by me, read and explained to me so far as 
applicable, or in default there of to forfeit and pay to the Board of Trustees or its successors in 
office the sums of money mentioned in the said conditions: 
 
Give particulars and Nos. strike out (a) if no 
cash security deposit is to be taken 
 
 
 
 
 
Strikeout (b)  if any Cash Security Deposit   is 
taken  
 
 
 
Receipt attached as Earnest Money (A) the 

The sum of Rs.2,200/- is deposit with the 
Financial Adviser and Chief Accounts Officer 
(Port Trust) and full value of which is to be 
absolutely forfeited by the Board or its 
successors, in Office, without prejudice to any 
other rights or remedies of the said Board or it 
successors in office should I / We fail to 
commence the work specified in the above 
memorandum of should I / we not deposit the 
full amount of SECURITY DEPOSIT specified in 
the above memorandum in accordance with 
Clause I (a) of the said conditions of Contract, 
otherwise the said sum of Rs.2,200 (Rupees 
two  thousand and two hundred only) shall be 
retained by Government as on account of such 
SECURITY DEPOSIT as aforesaid or (b) the 
full value of which shall be  retained by BOARD 
on account      of the SECURITY DEPOSIT 
specified in Clause I (b) of the said conditions of 
contract. 

 
Signature of contractor before submission         Dated the --------  day of ------------ 
of Tender. 
 
Signature of witness to Contractor's        Witness: 
Signature 
               Address: 
               Occupation: 
               The above Tender is here by accepted by 
               me on behalf of the Board of Trustees of 
                                                                Visakhapatnam Port Trust. 
 
Signature of the Officer by whom accepted.   Dated the ---------- day of -------------- 
  
 
            CHAIRMAN 
      VISAKHAPATNAM PORT TRUST 
 

The common seal of the BOARD OF TRUSTEES of the Port of Visakhapatnam has been affixed 

in the presence of  Sri ______________________________CHAIRMAN of the Board of Trustees 

has signed on behalf of the Board in the presence of     

 

CONTRACTOR 



 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

SCHEDULE ‘ A’ 

 
 

Schedule showing (approximately) the materials to be supplied by the Visakhapatnam Port 

Trust Board under Clause – 10 of the General Conditions of Contract to be executed and the rates 

at which they are “ to be charged for ”. 

 
NAME OF WORK:- “Providing ramps at the entrances of AOB, DLB, TM offices for easy 
movement of disable persons in port area.   
 
 

SL.
No. 

Description of 
materials 

Approx.
quantity 

Unit Rate at which the 
materials will be 
charged to the 
Contractor 

Place of delivery 

 

 

 

 

        

- NIL - 

   

 
 
 
 
CONTRACTOR                                                                                                 
                                                                                                       EXECUTIVE ENGINEER (East) 

 

 
Note: Visakhapatnam Port Trust will not supply water, cement, steel required for the work for both 

permanent and temporary works and the contractor himself shall procure the same.   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

… 
NAME OF WORK: - Providing ramps at the entrances of AOB, DLB, TM offices for easy 
movement of disable persons in port area. 

SCHEDULE-B 
 

 

Item 
No. 

Description of Work No. or 
Qty. 

Unit Estimated Rate AMOUNT  
    

Rs.      P Figure Words 

1 2 3 4 5 6 7 
1 Plain cement concrete 1:3:6 

nominal mix (using 220 kg of 
cement per m3 of finished 
concrete) using 20mm graded 
granite metal of approved 
quality as coarse aggregate 
and river sand as fine 
aggregate including mixing, 
depositing in position, vibrating 
or tamping, finishing, curing 
etc., including form work 
(boxing) in bed blocks, plinth 
courses and similar types of 
works etc., as required 
complete. All labour and 
materials. 
 

1.22 
 

M3 6487.10 
 

Six 
thousand 
and four 
hundred 

and eighty 
seven 

rupees ten 
piece  

7914 
 

2 Supplying and fixing vartified 
polka dot terracotta ceramic 
tiles confirming to IS 
specification of approved 
pattern colur and shade tiles of 
size 12"X12" for flooring laid 
on a bed of 12mm.thick CM 
1:3 including pointing with 
white or colour cement curing 
etc., as directed by EIC 
complete all labour and 
material. 
 

10.60 M2 935.29 Nine 
hundred 
and thirty 

five rupees 
twenty 

nine piece 

9914 

3 Providing and fixing of 
stainless steel railing to the 
garden railings/hand railings 
etc., made with SS 316, 16 
gauge thick the railing wall be 
made with top rail 56mm.dia 
vertical posts 38mm.dia with a 
spacing 1.2m.and a height of 
900mm.from floor level and 3 
numbers of horizontal pipes of 
19.2mm. dia. including cost of 
pipes, welding, grinding 
transportation to site of work 
and fixing buffing complete all 
labour and materials. 

16.60 M2 4591.99 Four 
thousand 

five 
hundred 

and ninety 
one rupees 
ninety nine 

piece 

76227 



 

 

 

 
Amount put to tender                   Rs: 1, 08,209/- 

                        
              Percentage Excess/Less over the amount put to tender __________% 
 
 
                                                  
 

 
   EXECUTIVE ENGINEER (East) 

 
 
 
 
 
 
 
 
 

4 Supplying and fixing 
ornamental MS. grills of 
approved pattern using MS. 
square or round bars and MS. 
flats etc., of approved size to 
doors, windows, jafferies, 
balconies, gates etc., 
complete.  All labour and 
materials. 
 

126.00 Kg. 106.40 One  
hundred 
and six 
rupees 

forty piece 

13406 

5 Painting priming coat with 
approved red-oxide (anti 
corrosive) on new iron work 
including cleaning the surface 
etc., complete. All labour and 
materials. 

4.18 M2 562.50 five 
hundred 
and sixty 

two rupees 
fifty piece  

235 

6 Painting two coats to new iron 
work with synthetic enamel 
paint of approved colour and 
shade except white enamel 
paint including cleaning the 
surface and scraping the 
surface wherever required etc., 
complete. All labour and 
materials. 

4.18 10 M2 1033.25 One 
thousand 
and thirty 

three 
rupees 

twenty five 
piece  

432 

7 Dismantling brick or stone 
masonry in lime (or) C.M and 
stacking within a lead of 50 m 
the useful materials and 
removing the debris complete. 

0.14 M3 492.65 Four 
hundred 

and ninety 
two rupees 
sixty five 

piece  

68 

8 Dismantling lime or cement 
concrete and removing the 
debris within a lead of 50 m 
complete and stacking the 
useful materials. 

0.04 M3 351.05 Three  
hundred 
and fifty 

one rupees 
five piece  

13 



VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 
1. NAME OF WORK: “Providing ramps at the entrances of AOB, DLB, TM offices for easy 

movement of disable persons in port area.   
 

SPECIAL CONDITIONS 

 
1. All materials and workmanship shall conform to the appropriate Indian Standard 

Specifications, published by the Bureau of Indian Standards (BIS) latest versions as 
applicable, specifications given in the Schedule “B” (schedule of quantities and rates) of the 
contract and special conditions. Standards issued elsewhere may be used if approved by 
the Engineer-in-charge for those items of work only for which appropriate Indian Standards 
do not exist. Necessary testing charges, if any, shall be borne by the contractor. 
 

2. The Contractor is responsible for taking precautionary measures for the safety of the lives 
of the mazdoors working under him and the responsibility arising due to any mishap during 
the execution of work, the payment of any compensation etc. lies entirely on the part of the 
Contractor. 
 

3. The notice inviting Tenders and General Conditions etc., shall form part of contract. 
 

4. All the rules and regulations governing the Visakhapatnam Port Trust shall be applicable. 
 

5. Any damages caused to Port property either directly or indirectly shall be made good by the 
Contractor at his own cost. 
 

6. The decision of Engineer-in-charge is final in case of any technical clarification. 
 

7. All defective works pointed out by the Engineer-in-charge shall be rectified by the 
contractor at his cost. 
 

8. The percentage excess / less over total schedule amount shall be required to be typed at 
the end of the schedule- ‘B’ by the contractor. 
 

9. No sales tax will be paid on account of the work. 
 

10. The work should be completed within 7 days from the date of work order. 
 

11. It is the responsibility of the Contractor to see that the job entrusted is done expeditiously 
with safety and in time. Time is the essence of the contract. 
 

12. The VPT reserves the right to withdraw any item of Tender or to cancel the subject Tender      
without assigning any reason. 
 

13.  Statutory deductions will be made from the bills. 
 

14.  Payment will be made according to the actual quantities of work ordered and carried out as 
measured by the Engineer-in-Charge. The rate entered in the contract shall be valid for any 
extent of variation of quantity of each individual item subject to total contract value does not 
get altered by more than   30%.   
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15. Any additional work required, should be carried out with the prior approval of CE / VPT or 
his authorized representative and will be paid extra as per mutually agreed up on. 
 

16.  The Standard VPT conditions, which are not mentioned, are also applicable to this work. 
 

17. The Contractor has to follow the norms of IMS as the VPT is adhering to Quality 
management system (ISO 9001-2008), Environmental management system (ISO 14001-
2004) and Occupational health & safety assessment series (OHSAS 18001-2007) for their 
activities. 
 

18. According to GST Act every dealer is liable to be registered whose aggregate turn over 
exceeds Rs:20 lakhs for supply of goods /services /executing any work contract. 
Accordingly GSTIN is to be provided for participation in tender and to award the contract. 
 

19. The contractor / Firms while quoting Tender shall note that, no post Tender negotiation will 
be held with the L-1 Tenderers, except in exceptional cases, whenever it is found 
necessary.  
 

20. If any forged / fake documents are submitted by the Tenderers, the management reserves 
the right to forfeit the EMD/SD besides their business dealings with VPT will be banned. 
 

21. No claim will be entertained for fluctuation in market rate of any labour, materials on 
transportation etc., during the period of contract. 
 

22. No escalation clause will be entertained at any stage of the contract. 
                                        

23. METHOD OF MEASUREMENT: 
 Standard Method:  Unless stated or billed otherwise, quantities shall be     measured in 

accordance with the Indian Standard code of practice for Measurement of Civil Engineering 
works I.S. 1200.   The rates entered in the   contract shall include whatever allowance is 
considered by the contractor to be necessary for waste, working area, construction slopes, 
batters etc. 

 
24. The Tenderers are expected to carefully inspect the site of work and study the site 

conditions before Tendering for this work and no claim whatsoever will be entertained at a 
future date arising out of local working conditions and clarifications given by the 
department. 
 

25. The Contractor shall abide by all statutory regulations, labour rules, insurance, safety 
codes, P.F. contribution, Minimum wages act in force and as applicable during execution of 
the contract and obtaining clearance from Visakhapatnam Port Trust and relevant 
authorities as and when required. 
 

26. The Contractor should observe the prohibitory rules and regulations in force at the time of 
work and as revised from time to time and cause no obstructions or hindrance to the 
department work. 
 

27. The 2% value of the Tender amount should be paid towards EMD along with submission of 
Tender. The EMD of 2% will form part of the total security deposit of 10% and only the 
balance of 8% will be recovered from the running on account bills at the rate of 10% until 
the balance of 8% is recovered.  The Security deposit will be refunded only after 
satisfactory completion of the work.    

CONTRACTOR 



 
28. The contractor shall employ a supervisor as necessary in execution of works as per 

requirement and as per instructions of Engineer-in-charge. 
 
29. Opening of the Tender on      28  - 05   -2019   after 14.00 hours. 
 
30 The Port working hours are from 08.30 AM to 1.00PM and from 02.00 PM to 5.30PM. 
  
31 Any  work requiring supervision carried out by the contractor beyond working hours and     

holidays, the contractor shall apply in writing in advance of such work to arrange   
supervision. 

 
32 Preparation of surface for white / colour wash : 

           Before new work is white / colour washed, the surface shall be thoroughly brushed free 
from mortar droppings and foreign matter and shall be wetted.  In case of old work, all 
loose pieces and scales shall be scraped off and holes in plaster as well as patches of less 
than 50 cm2 area shall be filled up with mortar of the same mix.  The surface shall then be 
wetted before the application of the white / colour wash.  The rates quoted shall be 
inclusive of the same. 

 33.  CEMENT PRIMING COAT : 
 The cement primer is composed of a medium and pigment, which are resistant to the 
alkalies present in the cement, lime or lime cement in wall finish and provides a barrier for 
the protection of subsequent coats or oil emulsion distemper paints. 
 
Preparation of surface : 
 
 The surface shall be thoroughly cleaned of dust, old white or colour wash by washing and 
scrubbing.  The surface shall then be allowed to dry for at least 48 hours. It shall then be 
sand papered to give a smooth and even surface.  Any unevenness shall be made good by 
applying putty, made of plaster of Paris mixed with water on the entire surface including 
filling up the undulations and then sand papering the same after it is dry.     
 
 Application : 
The cement primer shall be applied with a brush on the clean, dry and     smooth surface.  
Horizontal strokes will be given first and vertical strokes shall be applied immediately after 
wards.  The surface shall be finished as uniformly as possible leaving no brush marks. 

 
34. DISTEMPER : 

Materials: 
 Oil bound distemper of approved brand and manufacture shall be used. The distemper shall 
be diluted with water or any other prescribed thinner in a manner recommended by the 
manufacturer. Only sufficient quantity of distemper required for days work shall be preferred.  
 
 The distemper shall be brought by the contractor in sealed tins and empty tins shall not be 
removed from site of work till the item of work has been completed and passed by the 
Engineer-in-charge.  
 
For new work the surface shall be thoroughly cleaned of dust, old white or colour wash by 
washing and scrubbing. The surface shall then be allowed to dry for at least 48 hours. It shall 
then be sand papered to give a smooth and even surface. Any unevenness shall be made 
good by applying putty, made of plaster of Paris mixed with water on the entire surface 
including filling up the undulations and then sand papering the same after it is dry. 
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 In case of old work, all loose pieces and scales shall be removed by sand papering. The 
surface shall be cleaned of all grease, dirt etc. pitting (paint and lacquer) in plaster shall be 
made good with plaster of Paris mixed with the colour to be used. The surface shall then be 
down again with a fine grade sand paper and made smooth. A coat of distemper shall be 
applied over the patches. The patched surface shall be allowed to dry thoroughly before the 
regular coat of distemper is applied. 
 
Application: 

For new work, after the primer coat has dried for at least 48 hours, the surface shall 
be lightly sand papered, taking care not to rubout the priming coat. All loose particles shall 
be dusted off after rubbing. One coat of distemper shall be applied with brushes in 
horizontal strokes followed immediately by vertical ones which together constitute one coat. 
The subsequent coats shall be applied in the same way. A time interval of at least 24 hours 
shall be allowed between consecutive coats. 

 
For old work, the distemper shall be applied over the prepared surface after sand 

papered the surface. All loose particles shall be dusted off after rubbing. One coat of 
distemper shall be applied with brushes in horizontal strokes followed immediately by 
vertical ones, which together constitute one coat. The subsequent coats shall be applied in 
the same way. A time interval of at least 24 hours shall be allowed between consecutive 
coats. 

 
35. Weather Coat Paint: 

 The Weather coat paint shall be (conforming to relevant I.S) of approved brand and 
manufacture. 
 
Preparation of surface: 
 For new work, the surface shall be thoroughly cleaned of all mortar droppings, dirt, dust, 
algae, grease and other foreign matter by brushing and washing. The surface shall be 
thoroughly wetted with clean water before the Weather coat paint is applied. 
 In case of old work, all loose pieces and scales shall be removed and the surface shall be 
cleaned off all dirt, dust, algae, oil etc. by brushing and washing. Pitting in plaster shall be made 
good and a coat of Weather coat paint shall be applied over patches after wetting them 
thoroughly. 
 
Application: 
 The solution shall be applied on the clean and wetted surface with brushes. The solution 
shall be kept well stirred during the period of application. It shall be applied on the surface, 
which is on the shady side of the building, so that the direct heat of the sun on the surface is 
avoided. The completed surface shall be watered after the days work. 
 
The second coat shall be applied after the first coat has been set for at least 24 hours. Before 
application of the second or subsequent coats, the surface of the previous coat shall not be 
wetted. 
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36. Cement Paint : 
The cement paint shall be (conforming to I.S: 5410 – 1969) of approved brand and 
manufacture. 

 
Preparation of surface: 
For new work, the surface shall be thoroughly cleaned of all mortar droppings, dirt, dust, 
algae, grease and other foreign matter by brushing and washing. The surface shall be 
thoroughly wetted with clean water before the cement paint is applied. 
 

In case of old work, all loose pieces and scales shall be removed and the surface 
shall be cleaned off all dirt, dust, algae, oil etc. by brushing and washing. Pitting in plaster 
shall be made good and a coat of water proof cement paint shall be applied over patches 
after wetting them thoroughly. 

        
 Application: 

The solution shall be applied on the clean and wetted surface with brushes. The 
solution shall be kept well stirred during the period of application. It shall be applied on the 
surface, which is on the shady side of the building, so that the direct heat of the sun on the 
surface is avoided. The completed surface shall be watered after the days work. 

The second coat shall be applied after the first coat has been set for at least 24 
hours. Before application of the second or subsequent coats, the surface of the previous 
coat shall not be wetted. 
Contractor 

 
37. PRIMING COAT : 
 Preparation of Surface : 

Wood work :    The wood work to be painted shall be dry and free from moisture.  The 
surface shall be thoroughly cleaned.  All unevenness shall be rubbed down smooth with 
sand paper and shall be well dusted knots if any shall be covered with preparation of red 
lead made by grinding red lead in water and mixing with strong glue sized and used hot.  
Appropriate filler material same shade as paint shall be used where specified. 

The surface treated for knotting shall be dry before painting is applied.  After the 
priming coat is applied, the holes and indentation on the surface shall be stopped with 
glazier’s putty or wood putty. 
 
Iron and Steel surface: 

All rust and scales shall be removed by scraping or by brushing with steel wire 
brushes.  All dust and dirt shall be thoroughly wiped away from the surface.  If the surface 
is wet, it shall be dried before priming coat is undertaken. 

 Application: 
The painting shall be applied with brushes, worked well into the surface and spread 

even and smooth.  The painting shall be laid on evenly and smoothly by means of crossing 
and laying off, the latter in the direction of the grain of wood.  The crossing and laying off 
consists of covering the area over with paint, brushing the surface hard for the first time 
over and then brushing alternately in opposite direction, two or three times and then finally 
brushing lightly in a direction at right angles to the same.  In this process no brush marks 
shall be left after the laying off is finished.  The full process of cleaning and laying off will 
constitute one coat. 

In painting doors and windows, the putty round the glass panes must also be 
painted; but care must be taken to see that no paint stains etc., are left on the glass.  Tops 
of shutters and surfaces in similar hidden locations shall not be left out in painting. 

In painting steel work, special care shall be taken while painting over bolts, nuts, 
rivets, overlaps etc. 
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38. Synthetic enamel paint on New surface: 
 
Preparation of surface: 
Wood work: The surface shall be cleaned and all unevenness shall be rubbed down 
smooth with sand paper and shall be well dusted.  Knots if visible shall be covered with a 
preparation of red lead.  Holes and indentations on the surface shall be filled in with 
glaziers putty or wood putty and rubbed smooth before painting is done.  The surface 
should be thoroughly dry before painting. 
 

Iron and steel work: The priming coat shall have dried up completely before painting 
is started rust and scaling shall be carefully removed by scraping or by brushing with steel 
wire brushed.  All dust and dirt shall be carefully and thoroughly wiped away. 
 
Application: 

The painting shall be applied with brushes, worked well into the surface and spread 
even and smooth.  The painting shall be laid on evenly and smoothly by means of crossing 
and laying off, the latter in the direction of the grain of wood.  The crossing and laying off 
consists of covering the area over with paint, brushing the surface hard for the first time 
over and then brushing alternately in opposite direction, two or three times and then finally 
brushing lightly in a direction at right angles to the same.  In this process no brush marks 
shall be left after the laying off is finished.  The full process of cleaning and laying off will 
constitute one coat. 

In painting doors and windows, the putty round the glass panes must also be 
painted; but care must be taken to see that no paint stains etc., are left on the glass.  Tops 
of shutters and surfaces in similar hidden locations shall not be left out in painting. 

In painting steel work, special care shall be taken while painting over bolts, nuts, 
rivets, overlaps etc. 

 
39. The contractor shall maintain register showing the receipt, consumption and ground 

balance of the paints used in the relevant items of work daily and obtain the signatures of 
the department’s authorised representative in token of the paint after use in the work to be 
kept at the site stores of the contractor till the department permits to take away the 
containers by the contractor on written request after completion of the work. 

 
40.   Shop painting: The steelwork shall be thoroughly cleaned to remove all rust, loose mill 

scales, dirt and other foreign materials. Greasy and oily surfaces shall be cleaned with 
solvent and dry rags. Unless otherwise specified the contractor shall not flame clean or 
pickle the steelwork prior to painting. 

 
41. Site painting: After erection, the whole of the steelwork shall be thoroughly cleaned and all 

dirt marks, grease and over spills of primer paint are removed. Areas where the shop coat 
has suffered damage or deterioration shall be cut back and repainted with primer in the 
same manner as in the shop. All exposed surfaces of metal bolt heads and connections left 
unpainted in the shop shall be similarly treated. After this preliminary work of making good 
has been approved by the E.I.C, all surfaces shall thoroughly washed down with fresh 
water and when dry, finishing coats of paint shall be applied as per the specification. 
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42) All the eligible bidders, who are registered with NSIC/ Ministry of MSME are exempted    

from payment of EMD amount and Tender Document Cost subject to fulfilling of following    
conditions. 
 

i)  The Bidder should invariably submit a request letter claiming “EMD and Tender Document 
Cost exemption”. 

 
ii) The Bidder has to submit the self-certified copy of the Registration Certificate issued by 

NSIC/Ministry of MSME for the works/ services relevant to the “Subject Tender as per Pre-
qualification criteria”. 

 
iii.) The above Registration Certificate should be valid on the date of opening of the technical 

bid. 
 
iv) The Monitory limit of the Registration certificate shall be more than the “Amount put to 

Tender”. In case the monitory limit of the above Registration Certificate is less than the 
estimated cost (put to tender), then the above certificate will be treated as invalid for the 
subject Tender Value. 

 
v) In case the Registration Certificate issued by NSIC/ Ministry of MSME is found to be invalid 

(date expired) or insufficient monitory limit or irrelevant works or services ie., other than the 
tendered works/ services, then the above Registration certificate cannot be considered for 
exemption of EMD & Tender Document cost and the Bid received with treated as “Bid 
submitted without EMD and Tender Document Cost”, which would attract disqualification 
under EMD & Tender Document Cost of Tender conditions as mentioned above. 

 
  vi)  In case the bid is submitted as an Indian arm of a Foreign Bidder and the eligibility        

criteria conditions were met thru foreign company, then the “EMD Exemption & Tender         
Document Cost cannot be claimed under the MSME status of Indian arm/ Subsidiary. 

   
 vii)  Copy of “Application for obtaining NSIC/MSME Registration” of pending renewal of         

NISC will not be entertained. Such offers will be treated as Offers received without EMD 
and Tender Document Cost. 

 
43) The bidder will have to give a certificate that their firm or company is not having any  

relationship (direct / indirect) either personal or commercial with any of existing trustees of 
VPT. 

44) Regular inspection of the site by the contractor / technical engineer / supervisor is Required so 
as to plan execution of the work. Accordingly the contractor has to quote the percentage 
excess / less over the amount put tender. 

 
45  If required, the construction agencies / Firms would provide Crèche at their camp offices / 

Labour work sites. 
 
46)     The work site is located at main road junction through which heavy vehicler traffic is 

situated every day. Proper diversion of vehicle traffic shall be attended by the contractor at no 
extra cost to the department before attending the work, proper cautionary boards, with glow 
sign boards and safety ribbon should be provided before commencing daily works. 
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47)   ST in respect supply of goods & services or on works contract as applicable in  respect of 

this contract should be payable by the supplier / service provider / Contractor and port trust 
will not entertain any claims with effect from 01.07.2017. 

48)   According to GST Act every dealer is liable to be registered whose aggregate turn over 
exceeds Rs. 20 lakhs for supply of goods / services / executing any works contract. 
Accordingly GSTIN is to be provided for participation in tender and to award the contract. 

 
49)  The applicable TDS as per the Central GST (CGST) Act., will be deducted as and when 

notified by the Government. 
 

50) The rate to quoted should be exclusive of GST component and payment will be made 
against “Tax Invoice” as prescribed under the GST Act / Rules. 

 
51)  The supplier / contractor is required to remit GST as per the “Tax Invoice” and file the 

details in GSTR1 on or before 10th of the subsequent month to enable VPT to claim input tax 
credit otherwise the said tax invoice will be kept pending for payment. 
 

52) The percentage tender bearing any inscription either to increase or decrease the percentage 
quoted shall not be considered and such tender will be rejected summarily. 
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GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT WORKS ON PERCENTAGE  
RATE TENDER 
 

1. All works proposed for execution by the contract will be notified in the form of invitation to 
tender posted in Public places and signed by the Chief Engineer, Visakhapatnam Port 
Trust. This  form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work also the amount of earnest 
money to be deposited with the tender and the amount of the Security Deposit is to be 
deposited by the successful tenderer and the percentage if any to be deducted from bills, 
copies of the specifications, designs and drawings and any other documents equipped in 
connection with the works signed by for the purpose of identification by the Chief Engineer, 
Visakhapatnam Port Trust shall also be open for inspection by the Contractor at the Office 
of the Chief Engineer, Visakhapatnam Port Trust during office hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by each 

member, thereof, or in the event of the absence of any matter it must be signed on his 
behalf by a person holding a power of attorney authorizing him to do so, such power of 
attorney to be produced with the tender and it must disclose that the firm is duly registered 
under Indian Partnership Act. 

 
3. Receipts for payments made on account of a work when executed by a firm, must also be 

signed by the several partners, except where the contractors are described in their tender 
as a firm in which case, the receipts must be signed in the name of the firm by one of the 
partners, or by any other person having authority to give effectual receipts for the firm. 

 
4. Any person who submits a Tender shall fill up the usuals, printed form stating at what rate 

he is willing to undertake each item of the work. Tenders which propose any alternation in 
the work specified in the said term of invitation to tender, on the time allowed for carrying 
out the work or which contain any other conditions of any sort will be liable to rejection. No 
single tender shall include more than one work, but  contractors who wish to tender for two 
or more works shall submit separate tender for each. Tenders shall have the name and 
number of the work to which the reference written out on the envelope. 

 
5. The Tender Committee constituted for the purpose, will open tenders in the presence of 

any intending contractors, who may be present at the time and will enter the amounts of the 
several tenders in a comparative statement in a suitable form.  In the event of a tender 
being accepted, a receipt for the Earnest Money forwarded there with shall thereupon be 
given to the Contractor who shall thereupon for the purpose of identification sign copies of 
the specification and other documents mentioned in Rule I.  In the event of a tender being 
rejected, the Earnest Money forwarded with such unaccepted tender shall thereupon be 
returned to the Contractor making the same. 

 
6. The Board shall have the right of rejection all or any of the tenders and will not be bound to 

accept the lowest tender. 
 
7. The receipt of any accountant of Clerk for any money paid by the Contractor will not be 

considered as any acknowledgement of payment to the FA & CAO (Port Trust) and the 
Contractor shall be responsible for seeing that the procures a receipt signed by the FA & 
CAO (Port Trust) or a duly authorized Cashier. 
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8. The memorandum of work tendered for the Schedule of materials to be supplied by the 

Port Trust Engineering Department and their issue rates shall be filled in and completed in 
the Office of the Chief Engineer before the tender form is issued to an Intending tenderer 
without having been so filled in and completed he shall request the Office to have this done 
before he completes and delivers his tender. 

 
SECURITY DEPOSIT 

 
CLAUSE I: 
 
 The person/persons whose tender may be accepted herein after called the Contractor shall 
(A) within one day for contract of Rs.1,000/- or less, two days for Rs.2,000/- or less and so on 
upto a limit of ten days of the receipt by him of the notification of the acceptance of his tender 
deposit with FA & CAO Office (Port Trust) in Cash or Government Securities endorsed to the 
Financial Adviser & Chief Accounts Officer, VPT (if deposited for more than 12 months) a sum 
sufficient within amount of the Earnest Money deposited by him with his tender to make up the 
full security deposit specified in the Tender/ or (B) permit Board at the time of making any 
payment to him for work done under contract to deduct sum as we will (with the earnest money 
deposited by him) amount to this will be the same percentage as that in the tender at (C) 
percent of all monies to so payable, such deductions to be held by Board by way of Security 
Deposit provided always that in the event of the Contractor a lumpsum by way of Security 
Deposit as contemplated at (A) above then and such case, if the sum so deposited shall not 
amount to percent of the total estimated cost of the work if shall be lawful for Board at the time 
of making any payment to the Contractor for work, done under the contract to make up the full 
percentage of by deducting a sufficient sum of every such payment at last aforesaid. All 
compensation or other such of money payable by the Contractor to the Board under the terms 
of his contract may be deducted from or paid by the sale of sufficient part of his security 
deposit or from the interest arising there from or from any account whatsoever and in the event 
of his security deposit being reduced by reason of any such deduction or sale as aforesaid, the 
Contractor shall within the days thereafter make good, in case of Government Securities as 
aforesaid any sum or sums which may have been deducted from or raised by sale of his 
security deposit or any part thereof. 
 
CLAUSE 2(A) 
 The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the Contractor and shall be reckoned from the date on which the order to 
commence work is given to the Contractor. The work shall throughout the stipulated period of 
the contract be proceeded with all due diligence (time being deemed to be of the essence of 
the contract on the part of the Contractor) and the Contractor shall pay a compensation, an 
amount equivalent to ½% (half percent) per every week of delay subject to a maximum of 10% 
on the whole contract value as the competent authority whose decision in writing shall be final 
may decide on the contract value on the whole work as shown by the tender that the work 
remains uncommenced, or unfinished, after the proper dates and further to ensure good 
progress during the execution of the work, the Contractor shall be bound in all cases in which 
the time allowed for any work exceeds one month to complete one fourth of the whole of the 
work before one fourth of the whole time allowed under the contract has elapsed, one half of 
the work, before one half of such time has elapsed and three fourths of the work before three 
fourth of such time has elapsed.  In the event of the Contractor failing to comply with this 
condition he shall be liable to pay as compensation an amount as mentioned above as the 
competent authority (whose decision in writing shall be final) may decide on the said contract 
value of the work for every week that the due quantity of the work remains in complete. 
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NOTE: The Competent Authority in this case the authority empowered to sanction the work. 
 
b. In case the Contractor violates any condition in the contract, or the approved specification 
and or delivery schedules, the Contractor shall be liable to pay penalty at sum not exceeding 
10% of the contract price as decided by the Competent authority. 
 
CLAUSE 3 : ACTION WHEN WHOLE SECURITY DEPOSIT IF FORFEITED. 
 In any case in which under any clause or clauses of this contract, the Contractor shall have 
tendered himself liable to pay compensation amounting to the whole of his security deposit  
whether paid in one sum or reduced by instalments or submitted a breach or any of the terms 
contained in Clause 19 (b) the Chairman on behalf of the Board shall have power to adopt any 
of the following courses he may deem best suited to the interest of Board. 
 
A(i) To rescind the contract to which the recession notice/order intimating the Contractor under 
the hand of Chairman or the Authority nominated by Chairman with the approval of 
Chairman/VPT shall be conclusive evidence and which case the security deposit to the 
Contractor shall stand forfeited and be absolutely at the disposal of the Board. 
 
(B) To employ labour paid by the Port Trust, Engineering Department and to supply materials 
to carryout the work of any part of the work, debiting the Contractor with the cost of the labour 
and price of the materials of the amount of which  cost and price a certificate of the Engineer-
in-charge shall be final and conclusive against the Contractor and crediting him with the value 
of the work done, in all respects in the same manner and at the same rates as if it has been 
carried out by the Contractor under the terms of the value of the work done shall be final and 
conclusive against the Contractor.  
 
Contract for remains liable to pay compensation if any not taken under clause 3 power to take 
possession of or require removal of said contractor’s plant. 

 
(c) To measure up the work of the contractor and to take such part thereof as shall be unexecuted 

out of his hands, and to give it to another contractor to complete, in which case any expenses, 
which may be incurred in excess of the sum which could has been paid to the original 
contractor, if the whole work has been executed by him of the amount of which excess to 
certificate in writing of the Engineer-in-Charge shall be final and conclusive shall be borne and 
paid by the original contractor and may be deducted from any money due to him by Board 
under the contract or otherwise or from his security deposit or the proceeds of sale thereof a 
sufficient part thereof. 

 
(d) In the event of any of the above courses being adopted by the Board, the Contractor shall 
have no claim to compensation for the any loss sustained by him any reason of his having 
purchase or procured any materials or entered into any engagement made any advances on 
account of, or with a view of the executing of the work or the performance of the contract and 
in the contractor shall be rescinded under the provision aforesaid the Contractor shall not be 
entitled to recover or be paid a sum for any work thereto for actually performed under his 
contract unless and until the Chief Engineer, Visakhapatnam Port Trust will have certified in 
writing the performance, of such and the value payable in respect thereof and he shall only 
entitled to be paid by the value so certified. 
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Clause 4: 
 In any case in which any of the powers, conversed upon the Board by Clause 9 thereof 
shall have become exercisable and the same shall not be exercised, the non-exercise thereof 
shall not constitute a waiver if any of the conditions hereof and such powers shall at withstanding 
the exercisable in the event of any future case or default by the Contractor for which by any clause 
or clauses hereof he is declared liable to pay compensation amounting to the whole of his security 
deposit and the liability of the Contractor for past and future compensation shall remain 
unaffected.  In the event of Board putting in force either of the power(s) or (c) vested in him, under 
proceeding clause he may, if he so desired take possession of all or any tools, plant, materials 
and stores in or upon the works, or the site thereof or belonging to the Contractor, or procured by 
him and intended to be used for the execution of the work or any part thereof, paying or in case of 
these not being applicable at current market rates to be certified by the Engineer-in-Charge whose 
certificate thereof shall be final otherwise the Engineer-in-Charge may be noticed in writing to the 
Contractor or his clerk of the work Foreman or other authorized Agent required him to remove 
such tools, plant, materials or stores from the premises (within a time to be specified in such 
notice) and in the event of the Contractor failing comply with any such requisition the Engineer-in-
Charge any removal them at the contractor’s expenses or sell them by auction or private sale on 
account of the Contractor and at his risk in all respects and the certificate of the Engineer-in-
Charge as the expense of any such removal and the amount of the proceeds and expenses of any 
such sale shall be final and conclusive against the Contractor. 
 
CLAUSE 5: EXTENSION OF TIME 
 If the Contractor shall desires and extension of time completion of the work on the grounds 
of his having been unavoidably hindered in the execution or any other grounds he shall apply in 
writing to the Competent Authority within 30 days of the date of hindrance on account of which he 
desires such extension as aforesaid and the Competent Authority shall if in his opinion which shall 
be final reasonable grounds be shown therefore, authorize extension of time, if any as they in this 
opinion or be necessary or proper. 
 
CLAUSE 6:  
 
 On completion of the work, the Contractor shall be furnished with a certificate by the 
Engineer-in-Charge of such completion but no such certificate shall be given nor shall the work be 
considered to be completed until the Contractor shall have removed from the premises on which 
the work shall be executed all scaffolding surplus materials and rubbish and cleared off the dirt 
from all wood work, doors, windows, walls, floors or other parts of any building in upon or about 
which the work is to be executed or of which he may have had possession for the purpose of the 
execution thereof not until the work shall been measured by the Engineer-in-Charge whose 
measurements shall be binding and conclusive against the Contractor. If the Contractor shall fail 
to comply with the requirements of this Clause and the removal of scaffolding, surplus materials 
and rubbish and clearing off dirt on or before the date fixed for the completion of the work the 
Engineer-in-Charge may at the expenses of the Contractor remove such scaffolding, surplus 
materials and rubbish and dispose off the same as he thinks fit clean off such dirt as aforesaid and 
the Contractor shall forthwith pay the amount of all expenses as incurred and shall have no claim 
in respect or any such scaffolding or surplus materials as aforesaid except for any such mutually 
realized by the sale thereof. 
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CLAUSE 7:  SHALL HAVE PAYMENT ON INTERMEDIATE CERTIFICATE REGARDING AS 
ADVANCES 
 
 No payment shall be made for works estimated to cost less than Rupees one thousand till 
after the whole of the work been completed and a certificate of completion given. But, in the case 
of works estimated to more than Rupees one thousand the Contractor shall on submitting the bill 
therefore he entitled to receive monthly payment proportionate to the part thereof than approved 
and passed by the Engineer-in-Charge, those certificate of such approval and passing of the sum 
so, payable shall be final and conclusive against the Contractor. But a such a intermediate 
payments shall be regarded as payment by way of advance against for work actually done and 
completed and shall not preclude the requiring of bad, unsound and imperfect or unskilful work to 
be removed and taken away and reconstructed or re-erected or be considered as an admission of 
the due performance of the contract or any part thereof in any respect, or the accruing of by claim 
nor shall it conclude, determine, or affect in any way the powers of the Engineer-in-Charge under 
those conditions or any of them as to the final set-wise or in any other way vary or effect the 
contract. The final bill shall be submitted by the Contractor, within one month of the date fixed for 
completion of the work otherwise the Engineer-in-Charge’s certificate of the measurement and of 
the total amount payable for the work accordingly shall be final and binding on all parties. 
 
CLAUSE 8:  BILLS TO BE SUBMITTED  
 
 A bill shall be submitted by the Contractor each month on or before the date fixed by the 
Engineer-in-Charge for all works executed in the previous month and the Engineer-in-Charge shall 
take or cause to be taken the requisite measurement for the purpose of having the verified and the 
claim, as far as admissible adjusted, if possible within the expiry of ten days from the presentation 
of the bill. If the Contractor does not submit the bill within the time fixed  as aforesaid, the 
Engineer-in-Charge may depute a subordinate to measure-up the said work in the presence of the 
Contractor whose counter signature to the measurement list will be sufficient warrant and the 
Engineer-in-Charge may prepare bill from such list which shall be binding on the Contractor in all 
respects. 
 
CLAUSE 9: BILLS TO BE PRINTED FORMS 
 
 The Contractor shall submit bills on the printed forms to be had on application at the Office 
of the Engineer-in-Charge and the charges in the bills shall always be entered at the rates 
specified in the tender of in the case of any extra work ordered in pursuance of these conditions, 
and not mentioned or provided not in the tender at the rate hereinafter provided for such work. 

 
CLAUSE 9(A):  PAYMENT TO CONTRACTORS THROUGH BANKS. 
 Payments due to the Contractor may, if so desired by him, be made to his Bank instead of 
direct to him provided that the Contractor furnished to the Engineer-in-Charge (a) an authorization 
in the form of a legally valid document each as power of attorney conferring authority on the Bank 
to receive payment and (b) his own acceptance of the correctness of the account made, but as 
being due to him by Board or his signature on the bill of other claim preferred against Board 
before settlement of other claim preferred against Board before settlement by the Engineer-in-
Charge of the account or claim by payment to the receipt given by the such bank shall constitute a 
full and sufficient discharge for the payments, the Contractor should wherever possible present his 
bills duly. 
 
 Nothing herein contained shall operate to create in favour of the Bank any rights of required 
vice-versa the Board of Trustees of Visakhapatnam Port Trust. 
 
CONTRACTOR 
 
CLAUSE 10: 



 If the specification or estimate of the work provides for the use of any special description of 
materials to be supplied the Engineer-in-Charge store, or if it is required that the Contractor shall 
use certain stores to be provided by the Engineer-in-Charge (such materials and stores and the 
prices to be charged there, therefore, the convenience of the Contractor but not so as in any way 
to control and meaning or defect to this contract, specified in the schedule of memorandum hereto 
annexured), the Contractor shall be supplied with such materials and stores as required from time 
to time to be issued by him for the purpose of the contract only and the value the full quantity of 
materials and stores supplied at the rates specified in the said schedule or Memorandum may be 
set off or deducted from any such than due or thereafter to become due to the Contractor under 
the contract, or otherwise or against from the security deposit or the proceeds of the said thereof, 
if the same is held in Government Securities, the same or a sufficient portion thereof being in this 
case sold for the purpose.  All materials supplied to the Contractors shall remain the absolute 
property of Board, and shall not on any account be removed from the site of work, and shall at all 
names be open to inspection by the Engineer-in-Charge.  Any such materials unused and in 
perfectly good condition at the same of the completion or determination of the contract shall be 
returned to the Engineer-in-Charge’s stores, if it by a notice in writing under his hand he shall be 
so require but the Contractor shall not be entitled to return any such materials unless with such 
consent and shall have no claim for compensation on account of any such materials so supplied 
to him as aforesaid being unused by him or for any wastage in or damage to any such materials. 
 
CLUASE 11:   WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATION 
DRAWINGS ETC. 
 

 The Contractor shall execute the whole and every part of the work in the most substantial 
and workmen like manner and both as regards materials and otherwise in every respect in strict 
accordance with the specifications. The Contractor shall also conform exactly, fully and faithfully, 
to the designs, conform drawings and instructions in writing relating to the work side by the 
Engineer-in-Charge and lodged in his office and to which the Contractor shall be entitled to have 
access at such office. 
 

 Office or in the site of the work for the purpose of inspection during office hours and the 
Contractor shall if he so requires, be entitled at his own expense to make or cause to be made 
copies of the specifications and of all such designs, drawings and instructions as aforesaid. 
 
 

CLAUSE 12: ALTERATIONS IN SPECIFICATIONS AND DESIGNS: 
  
1. RATES FOR WORKS NOT IN THE SCHEDULE 
The Engineer-in-Charge shall have power to make any alteration in omissions, from additions to, 
or substitutions for the original specifications, drawings, designs and instructions, that may appear 
to him to be necessary or advisable during the progress of the work and the Contractor shall be 
bound to carryout the work in accordance with any instructions which may be given to him in 
writing signed by the Engineer-in-Charge and such alterations, omissions, additions or 
substitutions shall not invalidate the contract and any altered, additional or substituted work which 
the Contractor may be directed to do in the manner above specified  as part of the work shall be 
carried out by the Contractor on the same conditions in all respects on which he agreed to do the 
main work. The time for completion for the work shall be extended in the proportion that the 
altered, additional or substituted work bears to the original contract work and the certificate of the 
Engineer-in-Charge shall be conclusive as to such proportion.   
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2. PAYMENT FOR VARIATIONS: 



Variation permitted shall not exceed 25% in quantity of each individual item and +10% of the total 
contract price. 
 
For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, rate 
payable should be determined by methods given below and in the order given below: 
 

i) Rates and prices in Contract if applicable plus escalation as per contract. 

ii) Rates and prices in the current Schedule of Rates plus ruling percentage. 

iii) Market rates of materials and labour, hire charges of plant and machinery used plus 15% 

for overheads and profits of contractor. 

 

For items in the Bill of Quantities but where quantities have increased beyond the variation limits, 
the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the permissible 
variation should be: 
 

i) Rates and prices in contract plus escalation, failing which (ii) or (iii) below will apply  
 

ii) Rates and prices in the current VPT schedule of Rates plus ruling percentage, in respect of 
items covered in VPT schedule of Rates. 
 

iii) Market rates of material and labour, hire charges of plant and machinery used plus 15% for 
overheads and profits of contractor for items not covered in VPT schedule of Rates. 

 
For such extra work beyond permitted variation, within 14 days of the date of instruction for 
executing varied work, and before the commencement of such work, notice shall be given either 
(a) by the contractor to the Employer of his intention to claim extra payment or a varied rate or 
price, or (b) by the Employer to the contractor of his intention to vary rate or price.   
 
If there is delay in the Employer and the contractor coming to an agreement on the rate of an extra 
item, rates as proposed by the Employer shall be payable provisionally till such time as the rates 
are finally determined or till date mutually agreed. 
 
If the Nodal Officer or his nominee decides  that the urgency of varying the work prevent a 
quotation being given and considers not delaying the work, no quotation shall be given and the 
variation shall be treated as a Compensation Event. 
 
All increases beyond contract provision shall be taken to the notice of the Chief Engineer before 
execution of the same. 
 
Clause –13 No compensation for alteration or restriction of work to be carried out: 
 If at any time after the commencement of the work the board shall for any reason what–so-
ever, not required the whole there of as specified in the tender to be carried out the Engineer-in–
charge shall given notice in writing of the fact to the contractor who shall have no claim to any 
payment or compensation whatsoever on account of any profit or advantage which might have 
derived from the execution of the work in full, but which he did not derive in consequence of the 
full month of the work not having been carried out neither shall be have any claim for 
compensation by reason of any alternations have been made in the original specifications, 
drawings designs, and instructions which shall involve any curtailment of the work as originally 
contemplated. 
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Clause-14:  



 It shall appear to the Engineer-in-charge or his subordinate in-charge of the work, that any 
work has been executed with unsound imperfect or unskillful workmanship or with materials if any, 
inferior description or that any materials of articles provided by him for the execution of the work 
are unsound or of a quality inferior to that contract, the contractor shall on demand, in writing from 
the Engineer-in-Charge specifying the work materials, or articles complained of not withstanding 
that the same may have been inadvertently passed, certified and paid for, forthwith rectify or 
remove the materials or articles as specified and provided other proper and suitable materials or 
articles at his own proper change and cost, and in the event of his failing to do so when a  period 
to be specified by the Engineer-in-Charge his demand aforesaid then the contractor shall be liable 
to pay compensation at the rate of 1% on the amount of estimate for every day to   exceeding 10 
days, while his failure that Engineer-in-charge may rectify with others, the materials articles 
complained of as the case may be at the risk or expense in all respects of the contractor. 
 

Clause-15:  Works be open to inspection contractor or responsible agent to be present. 

 All works under or in course of execution of executed in pursuance of the contract shall at 
all times be open to the inspection and supervision of the Engineer-in- Charge and his subordinate 
and the contractor shall at all times during the usual work hours and at all other times at which 
reasonable notice of the intention of the Engineer- in-charge or his subordinate to visit the works 
shall have been given to be contractor, either himself be present or receive orders and instructions 
or have a responsible agent duly accorded in writing, present for that purpose. Order given to the 
contractor’s agent shall be considered to have the same a force as if they had been given to the 
contractor himself. 
 

Clause-16:  Notice to be given before work is covered up  

   The contractor shall give not less than 15 days notice in writing to the Engineer-in-charge 
or his subordinate-in-charge of the work before covering up or otherwise placing beyond the reach 
of measurement any work on order that the same may be measured and correct dimension there 
of be taken before the same so covered up to or placed beyond the each of measurement without 
such notice having been given or consent obtained, the same shall be uncovered at the 
contractor’s expense or in default there of no payment or allowance shall be made for such work 
or the materials with which the same was executed. 
 

Clause-17:  Contractor liable for damage done and for imperfections for 12 months after 

certificate. 

 In the contract his work people or servants shall break defense injure or destroy any part of 
building, in which they may be working or any building  road, road curbs, fence, enclosures, water 
pipes, cables, drains, electric or telephone posts or wires, trees, grass or grass land or cultivated 
ground continuous to the premises in which the work or any part of it is being executed or if any 
damage shall happen to the work while in progress, from any cause whatever or any 
imperfections become apparent in it within 12  months.  After a certificate final or other of its 
completion shall have been given by the Engineer-in-charge as aforesaid, the contractor shall 
make the same good at his own expense, or in default, the Engineer-in-charge may cause the 
same to be made good by the other workmen and deduct the expense (of which the certificate of 
the Engineer-in-charge shall be final) from any sums that may be then, or at a time there after may 
become due to the contractor, or from his security deposit or the proceeds of sale, there of or of a 
sufficient portion there of, the security deposit of the contractor shall not be refunded before the 
expiry of 12 months.  
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Clause – 18 : Contractor to supply plant ladders scaffoldings etc.  

 The Contractor shall supply at his own cost materials (except such special materials if any, 
as many in accordance with the Contract be supplied from the Engineer-in-Charge stores, 
cordage, plant, tools appliances implements, ladders, tackle, scaffolding and temporary works 
requisite or proper for the proper execution of the work whether original altered or substituted and 
whether including in the specification or other documents forming part of the contract preferred to 
in these conditions, or not, on which may be necessary for the purpose satisfying or complying 
with the requirements of the Engineer-in-charge  as to any matter as to which under these 
conditions he is entitled to be satisfied or which he is entitled to require together with carriage 
therefore, to and from the work. The contractor shall also supply without charge the requisite 
number of persons with the means and materials necessary for the purpose of setting out work, 
and counting weighting and assisting in the measurement or examination at any time and from 
time to time of the work or materials. Failing his so doing the same may be provided by the 
Engineer-in-charge at the purpose of the contractor and the expenses, may be deducted from any 
money due to the contractor and the contract or from his security deposit of the proceeds of same 
thereof, or of a sufficient portion thereof. The Contractor shall also or vide all necessary facing and 
lights required to protect the public from accidents and shall be found to be a the expenses of 
defense of every suit, action or other proceedings at law that may be brought by any person for 
injury sustained owing to neglect of the above precautions and to pay any damages and costs 
which may be awarded in any such suit, action or proceedings to any such persons of which may 
with the consent of the contractor be paid to compromise any claim by any said person. 
 

Clause –18 ‘A’: 

 In every case in which by virtue of the provision of section-12 sub-section (1) of the 
workmen’s Compensation Act, 1923 Government is obliged to pay Compensation to workmen 
employees by the contractor in execution of  the works Board will recover from the contractor the 
amount of the Compensation so paid, and without pre judice to the rights of  Board under 
section12, sub-section-2 of the said Act Board shall be at liberty to recover such amount of the 
Part there of by deducting it from the Security deposit or from any time due to or otherwise Board 
shall not be bound to contest any claim made against it under section-12, sub-section (1) or the 
said Act, except on the written request of the contractor and upon his giving to board full security 
for almost for which Board might become liable in Vensequence of contesting such claim. 
 

Clause –19 : 

 No female labour shall be employed within the units of contentment. 

Clause –19 (1): 

 The contractor shall provide all facilities as provided under contract labour (Regulation and 
Abolition Act) 1970 and other Central / State enactments and shell be responsible for violation of 
any of the same. 
  

Clause –19(a): 

 In respect of all labour directly or indirectly employed in the works for the performance of 
the contractor’s part of this agreement the Contractor Labour (Regulation and Abolition) Act, 1970 
and (herein after called the said Act) and Central rules made there under by Government of India 
and any other Act, Rules and Regulations made by the Central or State Government and such 
other rules and regulations made applicable by the Board from time to time in regard to payment 
of wage, wage period deductions from wages, recovery of wages not paid and deduction 
unauthorisedly made, maintenance of wage registers, wage cards, publication of scale of wages 
all terms returns and the maintenance of necessary health and sanitary arrangements. 
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(b):The contractor shall obtain the necessary licence for employing the Contract labour for 
executing the work, now contracted upon as per the said Act and rules within 15 days from the 



date of work order and shall ensure to maintain the same effective throughout the period of this 
contract at his own cost. The decision of the Board and or Asst. Labour Commissioner (Central) 
Regarding the applicability of the Act is final and binding on the contractor. 
 

(c) : The contractor shall in no case, commence the work, unless be obtained and produce the 
licence under the Act and the time for completion of work as given in the tender is inclusive of the 
time required to obtain produce the said licence. 
 

(d): If the Port is caused to pay reimburse or incur such amount as may be necessary to cause 
or to observe for non observance of the provisions stipulated in Clause-19(a) mentioned above, 
on the part of the contractor the Engineer-in-Charge shall have the right to deduct from any 
moneys due to the Contractor his security deposit or recover from the Contractor personally any 
sum required or estimated to be recovered for making good the loss or damages suffered by the 
Board. 
 

(e): It shall be the duty of the Contractor to obtain a licence under the Act for such number of 
workmen as may be necessary for the completion of the work within the prescribed time and any 
recommendation regarding the number of workmen made by the Engineer-in-Charge shall not 
absolve the Contractor from his responsibility in completing the work within the prescribed time. 
 

(f): The contractor shall also observe the following conditions : 

i) No female labour shall be employed within the limits of cantonment 
ii) No labour below the age of 12 years shall be employed. 
iii) The Contractor shall pay not less than minimum wage to labourers engaged by him 

on the work. 
 

EXPLANATION: 

  “Minimum Wage” means whether for time or piece  work notified by the Ministry of Labour 
Employment and Rehabilitation (Replacement of labour and Employment).  New Delhi as made 
applicable for works under this organization and the minimum wage act and where such wages 
have not been so notified the wages prescribed by the Central Public Works Department for the 
District in which the work is done or such rates as would be notified by the Board from time to 
time. 
 

iv) The Contractor shall not withstanding the provision of any contract to the contrary, 
cause to be paid minimum wage to labourers indirectly engaged on the above work 
including any labour engaged by his sub – contractors in connection with the said 
works as if the labourers had been immediately employed by him. 

 

v) Vis-à-vis the Board, the Contractor shall be primarily liable for all payments to be 
made under area for the observance of the Act Rules and Regulations aforesaid 
without prejudice in his right to claim indemnity from is Sub-contractor. 

 

vi) The Contractor shall at his own expenses provide or arrange for the provision of 
foot-wear for any labour doing cement mixing work (The Contractor has undertaken 
to execute under this contract) to the satisfaction of the Engineer-in-charge and on 
his failure to cost thereof from the Contractor.  
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vii) The Contractor shall submit by the 4th and 19th of every month to the Engineer-in-
charge, as true statement showing respect of the second half of the proceeding 
month and first of the current month respectively (1) the number of labourers 
employed by him on the work (2) their working hours, (3) the wages paid to them, (4)  
the accidents that occurred using the said fortnight showing the circumstances under 
by them and (5) the number of female workers who have been allowed maternity 
benefit according to Clause-19-C and the amount paid to them failing which the 
Contractor shall be liable to pay to the Board, sum not exceeding Rs.50/- for each 
default or materially incorrect statement. The decision of the Executive Engineer 
shall be final in deducting from any bill due to the Contractor the amount levied as 
fine.  

 

Clause – 19 (C): 

 Maternity benefit rules for female workers employed by Contractors, leave and pay during 
leave shall be regulated as follows: 
 

1. LEAVE: i) In case of delivery, maternity leave not exceeding 3 weeks, 4 weeks up to 
and including the day of delivery and 4 weeks, following that day. 
ii) In case of miscarriage up to 3 weeks from the date of miscarriage. 

  

2. PAY: In case of delivery, leave pay during maternity leave will be at the rate of the 
Women ‘s average daily earnings calculated on the total wages earned on the days 
when full time work was done during a period of 3 months immediately proceedings 
the date on which gives notice that the excepts to be confined or at the rate of 75 
paise a day whichever is greater. 

 

 ii) In case of miscarriage, leave pay at the rate of average daily earnings calculated 
on the total wages earned on the days when full time work was done during a period 
of 3 months immediately proceeding the date of such miscarriage.    

3. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 
No maternity leave benefit shall be admissible to a women unless she has been 
employed for a total period not less than 6 months.  

 

Clause – 20 Work on Sundays work not to be sublet contract may be rescinded and 
security deposit for sub-letting bribing of the contractor become insolvent. 

 Act, Rules and Regulations aforesaid shall be deemed to be apart of this contract and any 
breach thereof shall be deemed to be a break of this contract. 
 

Clause – 21:  

 The Contract shall not be assigned or subject without the written approval of the Engineer-
in-charge, and if the Contractor shall assign or sublet this contract or attempt so to do, or becomes 
insolvent or commence any insolvency proceedings or make any composite or with this creditors 
or attempt so to do or it any bribe, gratuity, gift lead perquisite reward for advantage, 
precautionary and otherwise shall either directly or indirectly be given promised or offered by the 
contractor, or any of his servants of agents, to any public office or person in the employ of Board 
in any way relating to hi  office or employment or if any such officer or person shall become in any 
way directly or indirectly interested in the contract, the Engineer-in-charge may thereupon by 
notice in writing rescind the contract and the Security Deposit of the Contractor shall thereupon 
stand forfeited and be absolutely at the disposal of Board and the same consequences shall 
ensure as if the contract had been rescind under Clause –3 hereof and in addition the Contractor 
shall not be entitled to recover or be paid for any work thereto for actually performed under the 
contractor. 
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Clause – 22: Sum payable by way of compensation to be considered as reasonable 
compensation without reference to actual loss changes in constitution of firm 
works under direction of the C.E. settlement of dispute.  

 All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to the applied to the use of Board without reference to 
the actual loss or damage sustained and or not any damage shall have been sustained  
 

Clause – 23:  

 In the case of a tender by partners any change in continuation of the firm shall be forthwith 
notified by the Contractor to Engineer-in-Charge for his information. 
 

Clause – 24: 

 All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of the Chief Engineer, Visakhapatnam Port Trust for the 
time being who shall be entitled to direct at what point or points and on what manner they are to 
be commenced and from time to time carried on.    
 

CLAUSE – 25  

 Except where otherwise provided in contract, all questions and disputes relating to the 
meaning of the specifications, designs, drawings and instructions wherein before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other questions of 
claim, right, matter or thing whatsoever, in any way, arising out of, relating to the contract, 
designs, drawings specifications or otherwise concerning the works or the execution or failure to 
execute the same, whether arising during the progress of the work or after  the completion or 
abandonment thereof, shall be referred to the role arbitration of the Chairman or a person 
appointed by him to act as sole arbitrator on his behalf who is in-charge of the work at the time of 
dispute or of Visakhapatnam Port Trust at a time of such appointment. 

 There will be no objection to any such appointment that the arbitrator so appointed in a 
Visakhapatnam Port Trust servant that he had to deal with the matters to which the contract 
related and that in the course of his duties as Visakhapatnam Port Trust servant he had 
expressed views on all or any of the matters in dispute of difference. The arbitrator to whom the 
matter is originally referred being transferred or vacating his office or being unable to act for any 
reason, such administrative head as aforesaid at the time of such transfer, vacation of office or 
inability to act, shall appoint another person to act as arbitrator in accordance with the reference 
from the stage at which it was left by his predecessor. It is also a team of this contract that no 
person other than person appointed by Chairman of the Visakhapatnam Port Trust as aforesaid 
should act as arbitrator and if for any reason that is not possible the matter is not to be referred to 
the same in any court of law what-so-ever regarding referring of disputes to the arbitration. The 
arbitration may with the consent of the parties, enlarge, from time to time, the time for making and 
publishing the award.  

CLAUSE – 25 (a):  

 “Except where otherwise provided for in the event of any dispute of difference relating to 
the interpretation and application of the provisions of the contracts, such dispute or difference 
shall be referred by either party to the arbitration of one of the arbitrators in the department of 
Public Enterprises to be nominated by the Security to the Government of India in-charge of 
Bureau of Public Enterprises. The arbitration Act shall not be applicable to the Arbitration under 
this cause. The award of the Arbitrator shall be binding upon the parties to the dispute provided, 
however, any party aggrieved by such award may file an appeal against the award of Arbitrator to 
the Law Secretary, Department of Legal Affairs, Ministry of Law and Justice, Government of India, 
within the period as recorded by the Arbitrator in the award for implementation and this time limit 
should be kept in mind while filing an appeal before the Law Secretary.  



Upon such appeal the disputes shall be decided by the Law Secretary whose decision shall bind 
the parties finally and conclusively. The parties to the dispute will share equally the cost of 
Arbitration as intimated by the Arbitrator”.  

CLAUSE – 26: 
 The sole arbitrators appointed shall give an item wise speaking and/or reasons award in 
respect of each item of claim.  Further the sole arbitrator is prohibited from making any order in 
the award relating to the payment of interest of any amount i.e. either belated or future payable to 
the contractor (s). 

CLAUSE – 27: 
 Subject as aforesaid the provisions of the Arbitration Act, 1940 or any statutory modification 
or re-enactment thereof and the rules made there under and for the time being in force shall apply 
to the arbitration proceeding  under this claim. 

CLAUSE- 28: 
 The decision of the Engineer/Officer on such issue shall be final, binding and conclusive of 
the contractor (s) and the department and shall not be called in question before any arbitrator and 
such a decision shall be subject matter or any arbitration. 

CLAUSE- 29: 
 Normally the arbitration shall not take place till the completion of contract or the alleged 
completion or arrangement of work or the determination of the contract.  But, however, it is open 
to the parties to agree otherwise, and it shall also be made a term of the contract in the event of 
there being on arbitration before the completion of the contractor (s) shall not be entitled to stop 
the work unless the contractor (s) has abandoned the work or the contract has been cancelled. 

CLAUSE – 30   Stores of European manufacture to be obtained from Board. 
 The contractor shall obtain from the stores of the Engineer-in-charge all stores and articles 
of European or American Manufacture which may be required for the work or any part thereof or in 
making up articles, required therefore, or in connection there with unless he has obtained 
permission in wring from the Engineer-in-charge to obtain such stores an articles elsewhere.  The 
value of such stores and articles as may be supplied to the contractor by the Engineer-in-charge 
will be debited to the contractor in his account at the rates shown in the Schedule attached to the 
contract and it they are not entered  in the Schedule they will be debited at cost price which for the 
purpose of this contract include the cost of carriage and other expenses, whatever which shall 
have been incurred in obtaining  delivery of the same at the stores aforesaid. 
 
CLAUSE – 31:  Lump sums in estimates. 
 When the estimate on which the tender is made include lump sum in respect of parts of the 
work, the contractor shall be entitled to payment  in respect  of the  items of work involved or the 
part of the work in question at the same rates as are  payable, under this contract for such items, 
or if the part of the work in question is not in the opinion, of the Engineer-in-charge may at his 
discretion pay the lump sum amount  entered in the estimate and the certificate in writing of the 
Engineer-in-charge shall be final and conclusive against the contract with regard to pay sum or 
sums payable to him under the provision of this clause. 
 
CLAUSE- 32:   Action  where no specification. 
 In the case of any class of work for which there is no such specifications as in mentioned in 
Rule-I such work shall be carried out in accordance  with the district specification and in the event 
of there being so strict specification then in such cases the work shall be carried out in all respects 
in accordance with the instructions and requirement of the Engineer-in-charge.  
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CLAUSE- 33:     Definition of work. 
 
 The expression “work” where used in these conditions shall unless there be something 
either in the subject context repugnant to such construction be constructed  and take to mean the 
works by or by virtue of the contract contracted  to be executed whether temporary or permanent 
and whether original, altered, substituted or additional. 

 
INTERPRETATION CLAUSE; 
 The Board means the Trustees of Visakhapatnam Port Trust and its successors. 
 

 Works importing the singular number only include the plural number and vice-versa. 
 
CLAUSE – 34:  Care to be taken for underground cables/pipelines. 
 
 Service lines such as electricity cables, fibre optic I.T.cables, water supply lines, sewer   
and drainage pipes, telecommunication cables etc., are embedded in the port roads, road side 
berms hard surfaced areas, pavements etc. The fibre optical I.T. cable is very costly and if 
damaged requires  replacement for full length as jointing would be ineffective.  
 

 The contractor, therefore, before commencing any excavation shall seek the specific 
clearance of the route proposed for excavation from the Engineer-in-charge.  Not-withstanding 
such approval he shall be responsible to take necessary precautions by way of deploying suitable  
means and restraint to avoid damage to any of the service lines.  In case of any damages caused 
during excavation or subsequently during progress of the work, the contractor should replace the 
same forthwith to original design with material procured from manufacturers approved by V.P.T.  
as required, at his cost, failing which, recovery of cost thereof including cost of  down time of the 
facility as evaluated  by the Engineer-in-charge, would be effected from the bill amounts payable  
to the contractor. 
  

Further, earth  work excavation in such areas should not be undertaken with mechanical 
means such as proclaimer/JCB/Earth mover etc., it should be carried out by the contractor 
manually taking proper precautions. 
 
ADDITIONAL CONDITIONS: 
1. MATERIALS OBTAINED FROM DISMANTLEMENT;     

Contractor in course of their work should understand that all materials (i.e. stone and other 
materials obtained in the work as dismantling etc., will be considered as Board property 
and will be disposed off to the best of advantage of the Board. 

 

2.  The contractor under take to have the site clean, free from rubbish to the satisfaction  of 
the Engineer-in-charge.  All surplus materials, rubbish etc., will be removed to the place 
fixed by the Engineer-in-charge and nothing extra will be paid. 

 
3.     INCONVENIENCE TO PUBLIC; 
             The contractors shall not deposit materials on any site, which will seriously Inconvenience 

the public. The Engineer-in-charge may  required the contractor to remove any materials 
which are considered by him to be dangerous or inconvenience to the pubic or cause to be 
removed at the contractor’s cost. 

 
4.HUTTING FOR LABOUR; 
The contractor(s) shall at his/their own cost provide his/their labour with hutting on the approved 
site and shall make arrangement for conservancy and sanitation in the labour camp to the 
satisfaction of the local public health and Medical  authorities.  He also make arrangement at 
his/their own cost for laying of pipe lines for water supply to his/their labour camp from the existing 
mains whenever Available and shall pay all fees charges and expenses in connection with and   
Incidental thereto. 



 
5. PROHIBITION AGAINST THE EMPLOYMENT  OF COAL MINES OR   
    CONTROLLED AREA LABOUR; 
 
The contractor shall not employ coal mining or controlled area labour failing under any category 
whatsoever on or in connection with the work or recruit labour from area within the radius of 20 
miles of the controlled area. Subject to above the contractor shall employ imported labour only 
i.e., depot imported or labour imported labour by contractor from area from which import is 
permitted.  

 
  Where ceiling price for imported labour has been fixed by provincial or Regional Labour 
Committee not more than the ceiling price shall be paid to the labour by the Contractor. 

 
  The Contractor shall immediately remove any labour, which may be pointed out by the 
Engineer-in-charge as being a coal mining or controlled area labour.  Failure to do so shall 
tender the Contractor liable to pay the Board a sum calculated at the rate of Rs.10/- per day per 
labour. The Certificate of the Engineer-in-charge about the number of the coal mining or 
controlled area labour and the number of the days, which they worked, shall be final and binding 
upon all parties to this contract. 

 
  It is declared and agreed between the parties that the aforesaid stipulation in this clause is 
one in which the public are interested with the remaining of the exception of Section-74 of the 
Indian Contract, 1972. 

 
6. CONDITIONS REGARDING WATER SUPPLY ARRANGEMENTS: 
  If the water required to execution of work is supplied  to the Contractor by Board. It will be 
subject to the conditions and rates laid down in the local rules or the supply of water in force at 
the time of the acceptance of the contract. The Contractor shall make his own arrangements for 
water connections and laying pipelines of sources of supply from existing mains. 

 
7 .DELAY  IN OBTAINING MATERIALS BY THE DEPARTMENT; 

Owing to difficulty  in obtaining certain materials in the open market the Board   Have 
undertaken to supply materials specified  in Schedule ‘A’ of the tender form at rates stated therein.  
There may be delay in obtaining the materials by the department and Contractor is therefore 
required to keep himself in touch with the day to day position regarding the supply materials from 
the Engineer-in- Charge and to so adjust the progress of the work that labour may not  remain  
Idle  nor may there by any other claim  due to or arising from delay in obtaining the materials.  It 
should clearly understand that no claim whatsoever should be entertained by the Board on 
account of delay in supplying materials. 
 

8.   RETURN OF SURPLUS MATERIALS: 
  Notwithstanding any thing contained to the contrary in any or all of the clauses   Of this 

contract where any materials for the execution of the contract or procured with the assistance of 
Board either by issue from Board stocks or purchase made under orders of permits or license 
issued by the Board the Contractor shall hold  the said materials economically and solely for the 
purpose of the contract and not  dispose of them without the permission of the Board and return if  
required by the Engineer-in-charge all surplus or unserviceable materials that May be left with him 
after the completion of the contract at its termination of\ any reason whatsoever on being paid or 
credited such price as the Engineer-in  Charge shall determine having due regard to the condition 
of the materials.  The price allowed to the contractor however shall not exceed  

 
 

CONTRACTOR 
 
 



the amount  charged to him excluding the storage charge if any.   The decision of the  Engineer-
in-charge shall be final and conclusive.  In the event of breach of the aforesaid condition the 
contractor  shall in addition to throwing  himself   open to the action or contravention of the terms 
of the license or permit and or  for all moneys, advantages or profits resulting  or which in the 
usual  course would  have resulted to him by reason of breach. 
 
9.EXTENSION OF THE LIMIT FOR COMPLETION OF WORK: 

If the contractor shall desires on extension of the time for completion of the work under Clause-5 
of the  contract no application for such extension will be entertained  if it is not received in 
sufficient time to allow the Chairman to consider  it and the contractor  will be responsible for the 
consequences arising out of the negligence in this respect. 

 
S. No. 10 to 13 Deleted. 
 
14.   I/We agree that should I/we fail to commence the work specified in the above memorandum 
or should I/we deposit the full amount of security deposit specified in above memorandum in 
accordance with Clause-I (a) of the said conditions contract and an amount equal to the amount of 
the earnest money mentioned in the  form  of invitation to tender shall be absolutely forfeited to 
the Board be recovered out of the deposit in so far  at the same may extend in terms of the said 
bond in the event of deficiency out of any other moneys due to me or otherwise. 
 
15. CONDITIONS RELATING TO THE EXECUTION OF ADDITIONAL WORK: 

      
. No deviation from specifications stipulated in the contract of additional items  of works shall 
be carried out by the contractor unless the rates of the substitute altered or additional items have 
been approved in writing by the competent authority, failing which Board will not be bound to 
entertain any claim on this account. 
 
16. I am/we are not related to any of the Officers employed by the Central  P.W.D. or any officer  
of the  rank of Asst. Secretary above in the Ministry of W.H. & S. 
 
S. No. 17 Deleted. 
 
18. Sales tax or any other tax on materials in respect of this contract shall be payable by the 
Contractor and Board will not entertain any claim whasoever in this respect. 
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  ANNEXURE – I 
 

NAME OF THE COMPANY / FIRM 
 
 

Experience : Works completed. 
 

Please fill information about the works completed over the past seven years. 
 
Sl. 
No.  

Name of the 
Organization 

Name of the 
work and its 
location 

Contract price 
and Date of 
award 

Target date of 
completion 

Actual date of 
completion 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

 
 

 
 
 
 
 
 
 
 



 
ANNEXURE – II 

 
NAME OF THE COMPANY / FIRM 

 
 

Experience : Works on hand. 
 
Sl. 
No. 

Name of the 
Organization  

Location and 
description of 
work  

Value of 
Contract 

Value 
completed 
and certified  

Percentage 
of practical 
completion  

Scheduled 
date of 
completion 
of work 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
 
 

 
 
 
 
 
 

 



 
ANNEXURE – III 

  
NAME OF THE COMPANY / FIRM 

 
 

SOURCES: Plant and Machinery  
--------------------------------------------------------------------------------------------------------------------- 
Please indicate the main plant and equipment considered by the Contractor / Firm to be 
necessary for undertaking the work and whether this plant is ready in their ownership or will be 
purchased or hired.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
ANNEXURE – I V 

NAME OF THE COMPANY / FIRM 
  

RESOURCES: List of Engineers / Supervisors proposed to be engaged on the work  
 

Sl. 
No. 

Name & 
Designation 

Qualification Experience in relevant 
filed.  

 
 
 
 
 
 
 
 
 

   

 
 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 

 



 

 

 

 

We, _______________________________________ further agree that the  

(Name and address of the Bank) 

guarantee herein contained shall remain in full force and effect during the period that would be taken for 

the performance of the said Tender and that it shall continue to be enforce able till all the dues of the 

Visakhapatnam Port Trust Board under or by virtue of the said Tender have been fully paid and its claim 

satisfied or discharged or till the Visakhapatnam Port Trust certificates been fully and properly carried out 

by the said contractor and accordingly discharges the guarantee subject however that the Visakhapatnam 

Port Trust Board shall have no rights under this bond to prefer a claim with in the statutory limitation period. 

 If a notice of demand is served on the Bank by the Port Trust Board before the expiry of the 

guarantee then, notwithstanding anything to the contrary, herein contained the liability of the Bank under 

this guarantee will continue until terminated by the operation of law. 

 We, ______________________________ further agree that the Port Trust  

(Name and address of the Bank) 

Board shall have the fullest liberty without our consent and without effecting to in any manner our obligation 

hereunder to vary any of the terms and conditions of the said Tender or to extend time of performance by 

the said contractor from time to time, any of the powers exercisable by the Port Trust Board against the 

said contractor and to forbear or enforce any of the terms and conditions relating to the said Tender and we 

shall not be relieved from our liability by reasons of any such variation of extension being granted to the 

said contractor or for any forbearance act, or omission on the Part of the Port Trust Board or any 

indulgence by the Port Trust Board to the said Contractor or any such matter or thing whatsoever which 

under the law relating to sureties would but for this provision have effect of relieving us 

__________________________________. 

(Name and address of the Bank) 

 We, ___________________________________ lastly undertake not to  

(Name and address of the Bank) 

revoke this guarantee during its currency except with the previous consent of the Visakhapatnam Port 

Trust Board in writing. 

Notwithstanding anything mentioned hereinabove, the guarantee is restricted to 

Rs.________________ (Rupees _____________________________ only) and shall remain in force until 

___________ unless a demand or claim under this guarantee is made on the said Bank in writing within 

the statuary limitation period i.e. before ___________ (this date is to be computed as three months from 

the date of expiry of the Bank Guarantee period). 

 

 Dated ________________ day of _________ 2019. 
 

 

 


