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ÊxÉÊ´ÉnùÉ xÉÉä]õÒºÉ /TENDER NOTICE NO. IENG / EE(E)/T/2019         Dt.      19– 08 -2019 

                                                                            
  ' Ê´É' Œ»ÖÖÃÖ  lÉ´ÉÉ =ºÉºÉä +ÊvÉEò Eäò Ê´ÉÊ½þiÉ  |É{ÉjÉ ¨Éå ]äõEäònùÉ®úÉå +lÉ´ÉÉ ºÉ®úEòÉ®úÒ / ºÉÉ´ÉÇVÉÊxÉEò IÉäjÉ Eäò ={ÉGò¨ÉÉå ºÉä ÊxÉ¨xÉ ¤ÉiÉÉB MÉB 
EòÉªÉÇ ÊxÉ¨ÉÉÇhÉ / ÊxÉ¹{ÉÉnùxÉ Eäò Ê±ÉB =ºÉ |ÉEòÉ®ú Eäò EòÉªÉÇ Eò®úxÉä ¨Éå +xÉ¦É´É |ÉÉ{iÉ ä̀öEäònùÉ®úÉå ºÉä Ê´ÉÊ½þiÉ |É{ÉjÉ ¨Éå ¦ÉÖ½þ®ú¤ÉÆnù ÊxÉÊ´ÉnùÉB +É¨ÉÆÊjÉiÉ EòÒ VÉÉiÉÒ ½èþ *     

Sealed Tenders in the prescribed proforma are invited for the work mentioned hereunder 
from reputed contractors having experience in executing “Civil works”   

 

1. EòÉªÉÇ EòÉ xÉÉ¨É / Name of work: “Allotment of additional land measuring Ac.6.09 cts. to M/s.Adani 
   Vizag Coal Terminal Pvt. Ltd., (AVCPTL)” – Removing and 
    levelling of over burden and Dismantled debris on north of                
    EQ-1A gate in Port area. 

 

2.  +xÉÖ̈ ÉÉÊxÉiÉ ±ÉÉMÉiÉ / Estimated Cost :       Rs. 1,62,108/- 
 

3.  <Ç.B¨É.b÷Ò. / E.M.D.   :                            Rs. 3,245/- 

 
4.  ÊxÉÊ´ÉnùÉ  |É{ÉjÉ EòÉ  ¨ÉÚ±ªÉ - (MÉè®ú ´ÉÉ{ÉºÉÒ ) /  
     Cost of tender papers (Non- refundable)     Rs.200/- + 18% GST ie., 240/- 

  

5.  ÊxÉÊ´ÉnùÉ +xÉÖ®úÉävÉ  Eò®úxÉä EòÒ  +ÆÊiÉ¨É ÊiÉÊlÉ / Last date of request for tender papers.:       25  -08-2019. 

 

6.  ÊxÉÊ´ÉnùÉ |É{ÉjÉ VÉÉ®úÒ  Eò®úxÉä EòÒ  +ÆÊiÉ¨É ÊiÉÊlÉ / Last date for issue of tender papers.:         25 -08-.2019. 

 

7.  ÊxÉÊ´ÉnùÉ |ÉÉ{iÉ Eò®úxÉä  EòÒ ÊiÉÊlÉ  +Éè®ú ºÉ¨ÉªÉ  / Date and time for receipt of tender.:         26   -08-2019. 

     14.00 ¤ÉVÉä iÉEò  ÊxÉÊ´ÉnùÉB =ºÉÒ  ÊnùxÉ 14.05 ¤ÉVÉä   Eäò ¤ÉÉnù JÉÉä±ÉÒ /  
    Upto 14.00 Hrs. Tenders will be opened on same day after 15.00 Hrs. 
 
  ÊxÉÊ´ÉnùÉ |É{ÉjÉ VÉÉ®úÒ Eò®úxÉä EòÉ +xÉÖ®úÉävÉ +Éä½þºiÉ®úÒ EòÉä Ê´É.{ÉÉä.]Åõ.Eäò Ê´É.ºÉ.B´ÉÆ.¨ÉÖ.±Éä.+. Eäò xÉÉ¨É {É®ú ÊxÉÊ´ÉnùÉ |É{ÉjÉ ¨ÉÚ±ªÉ Eäò Ê±ÉB b÷Ò.b÷Ò. 
ºÉÊ½þiÉ®úÉ¹]ÅõÒªÉEÞòiÉ ¤ÉèEò / +xÉÖºÉÚÊSÉiÉ ¤ÉèEò ºÉä °ü .0.75 ±ÉÉJÉ EòÉ BEò ´É¹ÉÇ Eäò +Ænù®ú |ÉÉ{iÉ ºÉ{ÉjÉiÉÉ |É¨ÉÉhÉ iÉlÉÉ B.Ê{É.´ÉÒ.Bä.]õÒ. {ÉÆVÉÒEò®úhÉ Ê´É´É®úhÉ VÉÉä 
ÊxÉÊ´ÉnùÉEòÉ®ú =xÉ ÊxÉÊ´ÉnùÉ nùºiÉÉ´ÉäVÉÉå EòÉä Ê´É.{ÉÉä.]Åõ. ´Éä¤ÉºÉÉ<]õ WWW.VIZAG PORT. COM.ºÉä Down load Eò®úxÉÉ SÉÉ½þiÉä ½èþ. =x½äþ <xÉ ÊxÉÊ´ÉnùÉ nùºiÉÉ´ÉäVÉÉå EòÒ 
EòÒ¨ÉiÉ ÊxÉÊ´ÉnùÉ |ÉºiÉÖiÉ Eò®úiÉä ºÉ¨ÉªÉ SÉÖEòÉxÉÉä ½þÉäMÉä Ê{ÉSÉ±Éä 3 (iÉÒxÉ) ´É¹ÉÉå ¨Éå 31 ¨ÉÉSÉÇ ´ÉÒkÉ ´É¹ÉÇ EòÉä ºÉ¨ÉÉ{iÉ +ÉèºÉiÉ ]õxÉÇ+Éä́ É®ú EòÉ Ê´É´É®úhÉ VÉÉä °ü. 
.0.56 ±ÉÉJÉ ºÉä Eò¨É  xÉä ½þÉä, =ºÉÒ iÉ®ú½þ Eäò EòÉªÉÇ ºÉä +xÉÖ¦É´É EòÉ |ÉÚ¡ò  ( ¨ÉxÉnùhb÷ - +É´ÉänùxÉ  +É¨ÉÆÊjÉiÉ Eò®úxÉä Eäò ¨ÉÉ½þ ºÉä {ÉÚ́ ÉÇ ¨ÉÉ½þ Eäò +ÆÊiÉ¨É ÊnùxÉ 
EòÉä ºÉ¨ÉÉ{iÉ Ê{ÉSÉ±Éä 7 ´É¹ÉÉå EòÉ <ºÉÒ |ÉEòÉ®ú Eäò EòÉªÉÇ EòÉ ºÉ¡òÉiÉÉ{ÉÚ́ ÉÇEò ÊxÉ¹{ÉÉnùxÉ EòÉ +xÉÖ¦É´É EòÉ |É¨ÉÉhÉ {ÉjÉ <ºÉ |ÉEòÉ®ú Eäò  3 ºÉÆ{ÉÉÊnùiÉ EòÉªÉÉÄ EòÉ 
ÊVÉºÉ¨Éå |ÉÊiÉ EòÉªÉÇ +xÉÖ̈ ÉÉÊxÉiÉ ±ÉMÉiÉ Eäò 40%  ºÉä Eò¨É xÉä xÉä ½þÉä, <ºÉÒ |ÉEòÉ®ú Eäò 2 ºÉÆ{ÉÊnùiÉ EòÉªÉÉå EòÉ ÊVÉºÉ¨Éå |ÉÊiÉ EòÉªÉÇ +xÉÖ¨ÉÉÊxÉiÉ ±ÉÉMÉiÉ Eäò 
50% |ÉÊiÉ¶ÉiÉ   ºÉä EÆò¨É xÉ ½þÉä, iÉlÉÉ <ºÉÒ |ÉEòÉ®ú EòÉ BEò EòÉªÉÇ VÉÉä +xÉÖ̈ ÉÉÊxÉiÉ ±ÉMÉiÉ Eäò  80% |ÉÊiÉ¶ÉiÉ ºÉä EÆò¨É xÉ ½þÉä EòÉ +xÉÖ¦É´É * +É´ÉänùEò 
ªÉÊnù Ê´É¶ÉÉJÉ{É]ÞõhÉ¨É {ÉÉä]Çõ ]Åõº]õ ¨Éå {ÉÆVÉÒEÞòiÉ ¨Éä {ÉÆVÉÒEÞòiÉ xÉ½þÓ ½èþ iÉÉä ºÉ®úEòÉ®úÒ /  ºÉÉ´ÉÇVÉÊxÉEò ¤ÉäjÉ ¨Éå {ÉÆVÉÒEò®úhÉ EòÉ |É¨ÉÉhÉ ¦ÉäVÉÉ VÉÉB . 
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Request for issue of tender papers shall be addressed to the undersigned enclosing D.D. in 
favour of FA&CAO/VPT towards cost of tender papers along with copies of Solvency from 
Nationalised Bank/ Scheduled Bank to the extent of Rs.0.75 Lakhs obtained within one year, 
valid APVAT Registration. The tenderer who wishes to download the tender documents from 
the VPT Website (WWW VIZAG PORT. Com) have to pay the cost of tender papers at the time 
of submission of tender in a separate sealed cover. Otherwise their tender will not be 
considered, the tenderers are required to observe the website to find out any corrigendum 
issued subsequent to the downloading of the tender notice and schedule.  Details of average 
annual turn over not less than 30% of estimate cost during the last 3 (three) years ending 31st 
March of the previous financial year, duly certified by the Charted Accountant, proof of 
experience in similar nature of works i.e., experience of having successfully completed civil 
works during last 7 years ending last day of month previous to the one in which applications are 
invited should be 3 (three) completed civil works each costing not less than the amount equal to 
40%  of the estimated cost (or) 2 (two) completed civil works each costing not less than  50%  
of the estimated cost   (or) one completed civil work costing not less than  80% of the estimated 
cost and proof of  Registration with Government / Public Sector undertaking in respect of 
applicants not registered with Visakhapatnam Port Trust. If any amendment or addendum will 
be issued before opening of the tenders and the same may be looked in the VPT Web site and 
any further clarifications can also obtained from CE’s office VPT.   
  

ÊxÉÊ´ÉnùÉ |É{ÉjÉ VÉÉ®úÒ Eò®úxÉä EòÉ +ÊvÉEòÉ®ú ºÉÖ®úÊIÉiÉ ½èþ * 
 The right of issue of tender papers is reserved.  
` 

                                                                                                                                                                        
 EXECUTIVE ENGINEER  

 

Copy to: EE(CP) for information. 

Copy to: FA&CAO/   Nodal Officer, IT / V.O. -for information. 

Copy to:  Dy.Director (ITS) along with complete bid document in Soft copy form to   
               publish on the V.P.T. Web site upto     .08.2019 
Copy to: A.S. to arrange display the tender notice on the notice board. 
Copy to: EE (West)/AE(West) - for information. 
Copy to: SE-V – for information. 
Copy to: M/s. Builders Association of India, Plot No.43&44,  
                         4th Floor, Siripuram, Visakhapatnam 
Copy to: The Garison Engineer, MES, Visakhapatnam                 
Copy to: The Chief Engineer, DGNP, Visakhapatnam      For information 
Copy to: The Chief Engineer, NAVY, Visakhapatnam      with a request  
Copy to: The Supdt. Engineer, CPWD, Visakhapatnam      to arrange                                                                                                                   
Copy to: The Supdt. Engineer, R&B, Visakhapatnam       wide publicity     
Copy to: The Supdt. Engineer, Public Health Visakhapatnam  
Copy to: The Chief Engineer, VMC, Visakhapatnam                               
Copy to: The Chief Engineer, VUDA, Visakhapatnam                                
Copy to: The Divl. Rly. Manager(Engg.), Waltair, Visakhapatnam                 
Copy to: The Chief Engineer, M/s. R.I.N.L., Steel Plant, Visakhapatnam.      
Copy to: The Chief Engineer, M/s. N.T.P.C., Visakhapatnam.                         
Copy to: The Chief Engineer, M/s. N.H.A.I.,  Marripalem, Visakhapatnam 

 
 
 
 
 

 



 
VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

… 
 

Name of the work:    “Allotment of additional land measuring Ac.6.09 cts. to M/s.Adani Vizag 
Coal Terminal Pvt. Ltd., (AVCPTL)” – Removing and levelling of over 
burden and Dismantled debris on north of EQ-1A gate in Port area. 

                                             
NOTICE INVITING TENDERS 

 
1. Percentage Rate tenders are invited for the work Allotment of additional land measuring 

Ac.6.09 cts. to M/s.Adani Vizag Coal Terminal Pvt. Ltd., (AVCPTL)” – Removing and 
levelling of over burden and Dismantled debris on north of EQ-1A gate in Port area. 

 
    ESTIMATED COST: 1,62,108/- 
       
2. Contract Documents consisting of the detailed plans completed specifications the 

Schedule of quantities of the various clauses of work to be done and the set of 
CONDITIONS OF CONTRACT enclosed. 

     
3. A sum of Rs.200/- +18% GST ie., 240/- shall be paid to FA &CAO/VPT towards 

transaction fee.  
 
4.  The time allowed for completion of the work will be mentioned therein 
 
5. Earnest money amounting Rs.3,245/-  (Rupees three thousand two hundred and forty 

five only) shall be paid to FA&CAO (Port Trust) by way of DD issued by 
Nationalised/Scheduled Banks. 

  
6 The successful bidder whose tender is accepted will be required to furnish security for   

the due fulfilment of this contract consisting of a percentage deduction from the Monthly 
payment to be made on account to the contractor.  The Earnest Money will be treated as 
part of the security of work done. 

     
7 The acceptance of tender will rest with the Chairman, Visakhapatnam Port Trust Which 

does not bind itself to accept lowest tender and reserves to itself the authority to reject 
any or all of the tenders received without the assignment of any reason.  All tenders in 
which any of the prescribed condition are not fulfilled will be rejected. 

 
8. Tenders which do not fulfil all or any of the above conditions and or incomplete in any 

respect are liable to summary rejection and tenders containing uncalled for Remarks or 
any additional conditions are also liable for summary rejection. 

 
9. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 

the contractors, who resort to canvassing will be liable to rejection. 
 
10. (a) the tenderer should not introduce item rates such tenders will be rejected. 

(b) The percentage above/below quoted shall be common for all items. 
(c) The percentage shall be quoted in figures and words and shall be accurately filled in. 

 
11.    Sales Tax or any other taxes on materials or on works contract as applicable in respect of 

this contract should be payable by the contractor and Port Trust will not entertain any 
claims whatsoever in this respect. 

 
CONTRACTOR 
 



 
 12.   The tender will have to give a certificate that he is not related to any officer of 

Visakhapatnam Port Trust or any Officer in the rank of under Secretary or above in the 
Ministry of Surface Transport, Government of India.  The tenderer should give a 
declaration along with his tender about the name of the relations who are employed as 
Non-Gazetted Officer in Port Trust. 

 
13 No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of Government of India is allowed to 
work as a Contractor for a period of 2 years of his retirement from Government of India.  
This contract is liable to be cancelled if either the Contractor or any of his employee is 
found at any time to be such a person who has not obtained the permission of the 
Government of India as aforesaid before submission of the tender or engagement in the 
Contractor’s service as the case may be. 

 
14. Site for the execution of the work will be made available as soon as the work is awarded 

in case it is not possible for the department to make available the entire site at a time on 
the award of the work.  The Contractor will have to arrange their working programme 
suitably.  No claim whatsoever for handing over the site in stages will be entertained, and 
the decision of the Chief Engineer is final and cannot be questioned. 

 
15. The Contractor shall produce a licence in the prescribed form from Asst. Labour 

Commissioner (Central), within 15 days from the date of work order and on his failure to 
do so the contract is liable to be terminated and the Earnest Money Deposit or Security 
Deposit whichever is to his credit shall be forfeited and the Contract shall have no claim 
whatsoever on this account. 

 
16. The Tender submitted by the tenderer should be valid for a minimum period of 3 (Three) 

months from the date of opening of tender and the tenderer cannot amend, alter or 
revoke his tender in any way during this period, and if he does so, the   E.M.D. paid by 
him shall be forfeited without any notice. 

 
17. The successful tenderer(s) shall execute an agreement with Visakhapatnam Port Trust 

Board on a Non-judicial stamp paper in the prescribed form. 
 
18. The tenderers should acquaint themselves with the work and working conditions of the 

site and locality and no claim will be entertained on this issue and the decision of Chief 
Engineer is final and cannot be questioned. 

 
19. a) According to GST Act every dealer is liable to be registered whose aggregate turn over    
           exceeds Rs.20.00lakhs for supply of Goods/ service/ executing any works contractor.  
 
     b) Accordingly GSTIN is to be provided for participation to tender and to award the          

contract. The applicable ATDS as per the contract GST/CGST Act, will be deducted as 
and when notified by the Government.  

 
(c)(i) To include Cess component @ 1% in the estimate in respect of the construction works 

to be executed subject to the condition that the required time for completion of the 
construction work is more than a year and also the construction work involves 
engagement of ten or more building workers and (ii) No deduction of Cess is to be made 
while processing the relevant work bill unless the corresponding amount is included in 
the estimates 

 
CONTRACTOR 
 

 



 

20.    The tenderer should read the specifications and study the working drawing and special 
conditions etc., carefully before submitting the tender.  

 
21. P.F. contribution to the contract labour, in case the Contractor engages more than 20 

workers, shall be payable by the Contractor.  He shall produce documentary proof of 
registration with P.F.  Authorities along with P.F. Code number.  Also documentary proof 
of payment of P.F. contribution to the Contract Labour Regularly shall be produced with 
every interim certificate failing which no payment will be released to the Contractor.  The 
Port Trust will not entertain any claim whatsoever in this respect. 

 
22. Payment to the contract labour if any involved in the works entrusted are to be paid by 

the Contractor in the presence of the section officer of V.P.T.  Further, the Contractor 
has to submit documentary evidence in support of the payments made to the labour 
engaged in the work along with subsequent running account bill, failing which the bill will 
not be passed. 

 
23. In respect of P.F. Contribution recovered from the labour and remitted to the P.F. 

Commissioner, documentary evidence in support of the same is to be submitted by the 
Contractor along with subsequent running account bill, failing which the bill will not be 
passed. 

 
24.    The Contractor to whom the work is awarded shall invariably produce   the PAN Number 

obtained from the Income Tax Authorities, along with proof. 
 
25.   The contractor shall upload required document as per the Check list enclosed    

(Annexure-V) along with tenders. The tenders received without uploading required 
documents as per the checklist will be liable for rejection. 

 
26.    The tenderers should make their own arrangement to furnish original B.G to the 

Organization directly by the issuing of B.G submitted towards E.M.D 
 

27.    The tenderers who wishes to submit B.G towards E.M.D should submit original B.G along 
with their  tender and the tenderer should ensure that the branch issuing authority should 
sent an unstamped duplicate copy of the guarantee directly to the beneficiary by register 
post with Acknowledgement due  before opening price bids with a covering letter 
requesting them to compare with the original received from their customer and confirm 
that it is in order, in case of a single cover system, the tenderer who wished to submit 
B.G towards E.M.D should submit original B.G along with the tender and the 
confirmation by the banker in support of the issue of bank guarantee is to be received 
before acceptance of the tender by the tender committee. 

 
28.   The contractors/Firms while quoting tender shall note that, no post tender negotiations will 

be held with the L–1 tenderers, except in exceptional cases, wherever it is found 
necessary. 

 
29.     In the event that two or more bidders quote the same amount of percentage (The  “Tie 

Bidders”) the authority shall identify the selected bidder by draw of lots which shall be 
conducted, with prior notice in the presence of the Tie Bidders who choose to attend. 

 
30.   Tenderers shall submit the experience/completion certificates along with their tender, duly 

notarized. 
 
CONTRACTOR 
 
 



 
 
31.  In case the documents submitted by the bidder found to be not genuine, the management 

reserves the right to forfeit the EMD/SD besides not to allow to participate in future tenders 
of VPT. 

 
  32.  The rate to be quoted should be exclusive of service Tax component, if the contractor/firms 

claims / bills/ invoices contain Service Tax registration No., the Service Tax amount will be 
admitted for payment without insisting for Service Tax challan. 

 
33.   Income Tax @ 1% is applicable in case of payment to a resident Contractor/Sub-

Contractor being an individual or HUF and for the payments in respect of resident 
Contractor / Sub-Contractor other than individuals and HUF, IT @ 2% is applicable under 
Section 194(C) of Income Tax Act. 

 
34. The supplier/contractor is required to remit GST as per the “Tax invoice” and file the details 

in GSTRI on or before 10th of the subsequent month to enable VPT to claim in put tax 
credit otherwise the said tax invoice will be kept pending for payment.  

 
 

 
           

EXECUTIVE  ENGINEER(EAST) 
 CONTRACTOR 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

     
PERCENTAGE - TENDER FOR WORKS 

 
  I / We hereby Tender for execution for Board of Trustees of the Visakhapatnam 
Port Trust of the works specified in the Tender memorandum within the time specified in such 
memorandum at the rates specified therein and in accordance in all respects with the 
specifications design and instructions in writing referred to in Rule - 1 hereof and in clause - II of 
the conditions of contract and with such materials as are provided for by end in all other 
respects in accordance with such conditions so far as applicable. 

 
MEMORANDUM (GENERAL DESCRIPTION) 

 

a) Name of the work: : 
“Allotment of additional land measuring 
Ac.6.09 cts. to M/s.Adani Vizag Coal 
Terminal Pvt. Ltd., (AVCPTL)” – Removing 
and levelling of over burden and Dismantled 
debris on north of EQ-1A gate in Port area. 

b) Estimated Cost : Rs. 1,62,108 /- 

c) Earnest Money : Rs.3,245/- 

d) Security Deposit  

 

: 10% of the contract amount 

e) Percentage to be deducted from bills 
towards Security Deposit 

 

 

 

10% of the gross bill amount will be 
recovered towards S.D. from the bills till the 
entire amount of 10% of the contract value is 
reached including EMD.  

 

 

f) Time allowed for the above work from 
date of written order. 

: 30 (thirty) days 

    
g) Maintenance Period    :  3 (three) months  
 

Item 
No. 

Item of Work Quantity Unit   
Per 

Rate to be 
Quotationed 

Amount 

1 2 3 4 5 6. 

 

 

 

CONTRACTOR 
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Should this Tender be accepted I/We hereby agreed to abide by and fulfil all the terms and 
provisions of the conditions contained in the pamphlet named "GENERAL DIRECTIONS AND 
CONDITIONS OF CONTRACT" which have been read by me, read and explained to me so far 
as applicable, or in default there of to forfeit and pay to the Board of Trustees or its successors 
in office the sums of money mentioned in the said conditions: 
 
Give particulars and Nos. strike out (a) if no 
cash security deposit is to be taken 
 
 
 
 
 
Strikeout (b)  if any Cash Security Deposit   is 
taken  
 
 
 
Receipt attached as Earnest Money (A) the 

The sum of Rs.3,245/- is deposit with the 
Financial Adviser and Chief Accounts Officer 
(Port Trust) and full value of which is to be 
absolutely forfeited by the Board or its 
successors, in Office, without prejudice to any 
other rights or remedies of the said Board or it 
successors in office should I / We fail to 
commence the work specified in the above 
memorandum of should I / we not deposit the 
full amount of SECURITY DEPOSIT specified 
in the above memorandum in accordance with 
Clause I (a) of the said conditions of Contract, 
otherwise the said sum of Rs.3,245/- (Rupees 
three thousand two hundred and forty five 
only) shall be retained by Government as on 
account of such SECURITY DEPOSIT as 
aforesaid or (b) the full value of which shall be  
retained by BOARD on account of the 
SECURITY DEPOSIT specified in Clause I (b) 
of the said conditions of contract. 

 
Signature of contractor before submission         Dated the --------  day of ------------of Tender. 
 
Signature of witness to Contractor's        Witness: 
Signature 
               Address: 
               Occupation: 
               The above Tender is here by accepted by 
               me on behalf of the Board of Trustees of 
                                                                Visakhapatnam Port Trust. 
 
Signature of the Officer by whom accepted.   Dated the ---------- day of -------------- 
  
 
            CHAIRMAN 
      VISAKHAPATNAM PORT TRUST 
 

The common seal of the BOARD OF TRUSTEES of the Port of Visakhapatnam has been 

affixed in the presence of  Sri ______________________________CHAIRMAN of the Board of 

Trustees has signed on behalf of the Board in the presence of     

CONTRACTOR 

 

 

 



 

 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 
SCHEDULE ‘ A’ 

 
 

Schedule showing (approximately) the materials to be supplied by the Visakhapatnam 

Port Trust Board under Clause – 10 of the General Conditions of Contract to be executed and 

the rates at which they are “ to be charged for ”. 

 
NAME OF WORK:- “Allotment of additional land measuring Ac.6.09 cts. to M/s.Adani Vizag 

Coal Terminal Pvt. Ltd., (AVCPTL)” – Removing and levelling of over 
burden and Dismantled debris on north of EQ-1A gate in Port area. 

 

SL.
No. 

Description of 
materials 

Approx.
quantity 

Unit Rate at which the 
materials will be 
charged to the 
Contractor 

Place of delivery 

 

 

 

 

        

- NIL - 

   

 
 
 
 
CONTRACTOR                                                                                                 

                                                                                                       EXECUTIVE ENGINEER (East) 
 

 
Note: Visakhapatnam Port Trust will not supply water, cement, steel required for the work for 

both permanent and temporary works and the contractor himself shall procure the same.   
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 

Tender Inviting Authority: Chief Engineer, Visakhapatnam Port Trust 

Name of Work: “Allotment of additional land measuring Ac.6.09 cts. to M/s.Adani Vizag Coal 
Terminal Pvt. Ltd., (AVCPTL)” – Removing and levelling of over burden and 
Dismantled debris on north of EQ-1A gate in Port area. 

 
Contract No:   

Bidder Name: 

SCHEDULE 'B' 
 Sl. 
No. 

Description of work No. of 
Qty. 

Unit Estimated Rate AMOUNT    
Rs.      P 

Figure Words 

1 Supplying of EX-200 Excavator 
at site of work for      excavation / 
levelling and removing debris 
etc., as directed by the Engineer-
in-charge with fuel, operator 
charges, incidental charges, hire 
charges and transporting the 
equipment to the site of work. All 
labour, equipment, fuel and 
spares etc., complete. (Payment 
will be made for number of hours 
worked at site only) 

15 
 
 
 
 

1 hr 1870 

Rupees one 
thousand 
eight 
hundred 
and seventy  
only 

28,050.00 

2 Transportation of debris/ 
excavated earth  including  
loading, unloading and levelling 
at the place of unloading etc., as 
required and as directed by 
Engineer -in-Charge complete. 

760.14 1m3 176.36 Rupees one 
hundred 
seventy six  
and thirty 
six paise 
only 

1,34,058.00 

The amount put to tender       1,62,108.00 

Quoted rate in Words 
Rupees One lakh sixty two thousand one hundred 
and eight Only 

 
The percentage  Excess/less over amount put to tender --------------% 
  

 

               

 

 

CONTRACTOR             EXECUTIVE ENGINEER (EAST) 

 

 
 
 
 
 



 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 
NAME OF WORK:  “Allotment of additional land measuring Ac.6.09 cts. to M/s.Adani Vizag 

Coal Terminal Pvt. Ltd., (AVCPTL)” – Removing and levelling of over 
burden and Dismantled debris on north of EQ-1A gate in Port area. 

 

SPECIAL CONDITIONS 

 
1. All materials and workmanship shall conform to the appropriate Indian Standard 

Specifications, published by the Bureau of Indian Standards (BIS) latest versions as 
applicable, specifications given in the Schedule “B” (schedule of quantities and rates) of the 
contract and special conditions. Standards issued elsewhere may be used if approved by the 
Engineer-in-charge for those items of work only for which appropriate Indian Standards do 
not exist. Necessary testing charges, if any, shall be borne by the contractor. 

 
2. The Contractor is responsible for taking precautionary measures for the safety of the lives of 

the mazdoors working under him and the responsibility arising due to any mishap during the 
execution of work, the payment of any compensation etc. lies entirely on the part of the 
Contractor. 

 

3. The notice inviting Tenders and General Conditions etc., shall form part of contract. 
 

4. All the rules and regulations governing the Visakhapatnam Port Trust shall be applicable. 
 

5. Any damages caused to Port property either directly or indirectly shall be made good by the 
Contractor at his own cost. 

  

6. The decision of Engineer-in-charge is final in case of any technical clarification. 
 

7. All defective works pointed out by the Engineer-in-charge shall be rectified by the contractor 
at his cost. 

 

8. The percentage excess / less over total schedule amount shall be required to be typed at 
the end of the schedule- ‘B’ by the contractor. 

 

9. No sales tax will be paid on account of the work. 
 

10. The work should be completed within 7 days from the date of work order. 
 

11. It is the responsibility of the Contractor to see that the job entrusted is done expeditiously 
with safety and in time. Time is the essence of the contract. 

 

12. The VPT reserves the right to withdraw any item of Tender or to cancel the subject Tender      
without assigning any reason. 

 

13.  Statutory deductions will be made from the bills. 
 

14.  Payment will be made according to the actual quantities of work ordered and carried out as 
measured by the Engineer-in-Charge. The rate entered in the contract shall be valid for any 
extent of variation of quantity of each individual item subject to total contract value does not 
get altered by more than 30%.   
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15. Any additional work required, should be carried out with the prior approval of CE / VPT or 
his authorized representative and will be paid extra as per mutually agreed up on. 

 

16.  The Standard VPT conditions, which are not mentioned, are also applicable to this work. 
 

17. The Contractor has to follow the norms of IMS as the VPT is adhering to Quality 
management system (ISO 9001-2008), Environmental management system (ISO 14001-
2004) and Occupational health & safety assessment series (OHSAS 18001-2007) for their 
activities. 

 

18. According to GST Act every dealer is liable to be registered whose aggregate turn over 
exceeds Rs:20 lakhs for supply of goods /services /executing any work contract. Accordingly 
GSTIN is to be provided for participation in tender and to award the contract. 

 

19. The contractor / Firms while quoting Tender shall note that, no post Tender negotiation will 
be held with the L-1 Tenderers, except in exceptional cases, whenever it is found 
necessary.  

 
20. If any forged / fake documents are submitted by the Tenderers, the management reserves 

the right to forfeit the EMD/SD besides their business dealings with VPT will be banned. 
 

21. No claim will be entertained for fluctuation in market rate of any labour, materials on 
transportation etc., during the period of contract. 

 

22. No escalation clause will be entertained at any stage of the contract. 
                                        
23. METHOD OF MEASUREMENT: 
 Standard Method:  Unless stated or billed otherwise, quantities shall be     measured in 

accordance with the Indian Standard code of practice for Measurement of Civil Engineering 
works I.S. 1200.   The rates entered in the   contract shall include whatever allowance is 
considered by the contractor to be necessary for waste, working area, construction slopes, 
batters etc. 

 
24. The Tenderers are expected to carefully inspect the site of work and study the site 

conditions before Tendering for this work and no claim whatsoever will be entertained at a 
future date arising out of local working conditions and clarifications given by the department. 

 
25. The Contractor shall abide by all statutory regulations, labour rules, insurance, safety codes, 

P.F. contribution, Minimum wages act in force and as applicable during execution of the 
contract and obtaining clearance from Visakhapatnam Port Trust and relevant authorities as 
and when required. 

 
26. The Contractor should observe the prohibitory rules and regulations in force at the time of 

work and as revised from time to time and cause no obstructions or hindrance to the 
department work. 

 
27. The 2% value of the Tender amount should be paid towards EMD along with submission of 

Tender. The EMD of 2% will form part of the total security deposit of 10% and only the 
balance of 8% will be recovered from the running on account bills at the rate of 10% until the 
balance of 8% is recovered.  The Security deposit will be refunded only after satisfactory 
completion of the work.    
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28. The contractor shall employ a supervisor as necessary in execution of works as per 
requirement and as per instructions of Engineer-in-charge. 
 

29. Opening of the Tender on   27  -08-2019   after 14.00 hours. 
 

30 The Port working hours are from 08.30 AM to 1.00PM and from 02.00 PM to 5.30PM. 
 

31 Any  work requiring supervision carried out by the contractor beyond working hours and    
     holidays, the contractor shall apply in writing in advance of such work to arrange       

supervision. 
 

32 Preparation of surface for white / colour wash : 

           Before new work is white / colour washed, the surface shall be thoroughly brushed free 
from mortar droppings and foreign matter and shall be wetted.  In case of old work, all loose 
pieces and scales shall be scraped off and holes in plaster as well as patches of less than 
50 cm2 area shall be filled up with mortar of the same mix.  The surface shall then be wetted 
before the application of the white / colour wash.  The rates quoted shall be inclusive of the 
same. 

33.  CEMENT PRIMING COAT : 
 The cement primer is composed of a medium and pigment, which are resistant to the 

alkalies present in the cement, lime or lime cement in wall finish and provides a barrier for 
the protection of subsequent coats or oil emulsion distemper paints. 

 
Preparation of surface : 

 
 The surface shall be thoroughly cleaned of dust, old white or colour wash by washing and 

scrubbing.  The surface shall then be allowed to dry for at least 48 hours. It shall then be 
sand papered to give a smooth and even surface.  Any unevenness shall be made good by 
applying putty, made of plaster of Paris mixed with water on the entire surface including 
filling up the undulations and then sand papering the same after it is dry.     

 
 Application : 

The cement primer shall be applied with a brush on the clean, dry and     smooth surface.  
Horizontal strokes will be given first and vertical strokes shall be applied immediately after 
wards.  The surface shall be finished as uniformly as possible leaving no brush marks. 

 
34. DISTEMPER : 

Materials: 
  Oil bound distemper of approved brand and manufacture shall be used. The distemper shall 

be diluted with water or any other prescribed thinner in a manner recommended by the 
manufacturer. Only sufficient quantity of distemper required for days work shall be preferred.  

 
The distemper shall be brought by the contractor in sealed tins and empty tins shall not be 
removed from site of work till the item of work has been completed and passed by the 
Engineer-in-charge.  

 
For new work the surface shall be thoroughly cleaned of dust, old white or colour wash by 
washing and scrubbing. The surface shall then be allowed to dry for at least 48 hours. It 
shall then be sand papered to give a smooth and even surface. Any unevenness shall be 
made good by applying putty, made of plaster of Paris mixed with water on the entire 
surface including filling up the undulations and then sand papering the same after it is dry. 

 
CONTRACTOR 
 



 
 In case of old work, all loose pieces and scales shall be removed by sand papering. The 
surface shall be cleaned of all grease, dirt etc. pitting (paint and lacquer) in plaster shall be 
made good with plaster of Paris mixed with the colour to be used. The surface shall then 
be down again with a fine grade sand paper and made smooth. A coat of distemper shall 
be applied over the patches. The patched surface shall be allowed to dry thoroughly 
before the regular coat of distemper is applied. 
 

Application: 
For new work, after the primer coat has dried for at least 48 hours, the surface 

shall be lightly sand papered, taking care not to rubout the priming coat. All loose 
particles shall be dusted off after rubbing. One coat of distemper shall be applied with 
brushes in horizontal strokes followed immediately by vertical ones which together 
constitute one coat. The subsequent coats shall be applied in the same way. A time 
interval of at least 24 hours shall be allowed between consecutive coats. 

 
For old work, the distemper shall be applied over the prepared surface after sand 

papered the surface. All loose particles shall be dusted off after rubbing. One coat of 
distemper shall be applied with brushes in horizontal strokes followed immediately by 
vertical ones, which together constitute one coat. The subsequent coats shall be applied 
in the same way. A time interval of at least 24 hours shall be allowed between 
consecutive coats. 

 
35. Weather Coat Paint: 

 The Weather coat paint shall be (conforming to relevant I.S) of approved brand and 
manufacture. 
 

Preparation of surface: 
  For new work, the surface shall be thoroughly cleaned of all mortar droppings, dirt, 
dust, algae, grease and other foreign matter by brushing and washing. The surface shall be 
thoroughly wetted with clean water before the Weather coat paint is applied. 
 

In case of old work, all loose pieces and scales shall be removed and the surface shall be 
cleaned off all dirt, dust, algae, oil etc. by brushing and washing. Pitting in plaster shall be 
made good and a coat of Weather coat paint shall be applied over patches after wetting them 
thoroughly. 
 

Application: 
 The solution shall be applied on the clean and wetted surface with brushes. The solution 
shall be kept well stirred during the period of application. It shall be applied on the surface, 
which is on the shady side of the building, so that the direct heat of the sun on the surface is 
avoided. The completed surface shall be watered after the days work. 
 
The second coat shall be applied after the first coat has been set for at least 24 hours. Before 
application of the second or subsequent coats, the surface of the previous coat shall not be 
wetted. 

 

36. Cement Paint : 
The cement paint shall be (conforming to I.S: 5410 – 1969) of approved brand and 
manufacture. 

 

Preparation of surface: 
For new work, the surface shall be thoroughly cleaned of all mortar droppings, dirt, dust, 
algae, grease and other foreign matter by brushing and washing. The surface shall be 
thoroughly wetted with clean water before the cement paint is applied. 
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In case of old work, all loose pieces and scales shall be removed and the surface 
shall be cleaned off all dirt, dust, algae, oil etc. by brushing and washing. Pitting in 
plaster shall be made good and a coat of water proof cement paint shall be applied over 
patches after wetting them thoroughly. 

        
 Application: 

The solution shall be applied on the clean and wetted surface with brushes. The 
solution shall be kept well stirred during the period of application. It shall be applied on 
the surface, which is on the shady side of the building, so that the direct heat of the sun 
on the surface is avoided. The completed surface shall be watered after the days work. 

 
The second coat shall be applied after the first coat has been set for at least 24 

hours. Before application of the second or subsequent coats, the surface of the previous 
coat shall not be wetted. 
Contractor 

 
37. PRIMING COAT : 
 
 Preparation of Surface : 
 

Wood work :    The wood work to be painted shall be dry and free from moisture.  The 
surface shall be thoroughly cleaned.  All unevenness shall be rubbed down smooth with 
sand paper and shall be well dusted knots if any shall be covered with preparation of red 
lead made by grinding red lead in water and mixing with strong glue sized and used hot.  
Appropriate filler material same shade as paint shall be used where specified. 
 

The surface treated for knotting shall be dry before painting is applied.  After the 
priming coat is applied, the holes and indentation on the surface shall be stopped with 
glazier’s putty or wood putty. 
 

Iron and Steel surface: 
All rust and scales shall be removed by scraping or by brushing with steel wire 

brushes.  All dust and dirt shall be thoroughly wiped away from the surface.  If the 
surface is wet, it shall be dried before priming coat is undertaken. 

 
Application: 

The painting shall be applied with brushes, worked well into the surface and 
spread even and smooth.  The painting shall be laid on evenly and smoothly by means 
of crossing and laying off, the latter in the direction of the grain of wood.  The crossing 
and laying off consists of covering the area over with paint, brushing the surface hard for 
the first time over and then brushing alternately in opposite direction, two or three times 
and then finally brushing lightly in a direction at right angles to the same.  In this process 
no brush marks shall be left after the laying off is finished.  The full process of cleaning 
and laying off will constitute one coat. 

 
In painting doors and windows, the putty round the glass panes must also be 

painted; but care must be taken to see that no paint stains etc., are left on the glass.  
Tops of shutters and surfaces in similar hidden locations shall not be left out in painting. 

 
In painting steel work, special care shall be taken while painting over bolts, nuts, 

rivets, overlaps etc. 
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38. Synthetic enamel paint on New surface: 
 
Preparation of surface: 
Wood work: The surface shall be cleaned and all unevenness shall be rubbed down 
smooth with sand paper and shall be well dusted.  Knots if visible shall be covered with a 
preparation of red lead.  Holes and indentations on the surface shall be filled in with 
glaziers putty or wood putty and rubbed smooth before painting is done.  The surface 
should be thoroughly dry before painting. 
 

Iron and steel work: The priming coat shall have dried up completely before 
painting is started rust and scaling shall be carefully removed by scraping or by brushing 
with steel wire brushed.  All dust and dirt shall be carefully and thoroughly wiped away. 

 
Application: 

The painting shall be applied with brushes, worked well into the surface and 
spread even and smooth.  The painting shall be laid on evenly and smoothly by means 
of crossing and laying off, the latter in the direction of the grain of wood.  The crossing 
and laying off consists of covering the area over with paint, brushing the surface hard for 
the first time over and then brushing alternately in opposite direction, two or three times 
and then finally brushing lightly in a direction at right angles to the same.  In this process 
no brush marks shall be left after the laying off is finished.  The full process of cleaning 
and laying off will constitute one coat. 

 
In painting doors and windows, the putty round the glass panes must also be 

painted; but care must be taken to see that no paint stains etc., are left on the glass.  
Tops of shutters and surfaces in similar hidden locations shall not be left out in painting. 

 
In painting steel work, special care shall be taken while painting over bolts, nuts, 

rivets, overlaps etc. 
 
39. The contractor shall maintain register showing the receipt, consumption and ground 

balance of the paints used in the relevant items of work daily and obtain the signatures of 
the department’s authorised representative in token of the paint after use in the work to 
be kept at the site stores of the contractor till the department permits to take away the 
containers by the contractor on written request after completion of the work. 

 
40.   Shop painting: The steelwork shall be thoroughly cleaned to remove all rust, loose mill 

scales, dirt and other foreign materials. Greasy and oily surfaces shall be cleaned with 
solvent and dry rags. Unless otherwise specified the contractor shall not flame clean or 
pickle the steelwork prior to painting. 

 
41. Site painting: After erection, the whole of the steelwork shall be thoroughly cleaned and 

all dirt marks, grease and over spills of primer paint are removed. Areas where the shop 
coat has suffered damage or deterioration shall be cut back and repainted with primer in 
the same manner as in the shop. All exposed surfaces of metal bolt heads and 
connections left unpainted in the shop shall be similarly treated. After this preliminary 
work of making good has been approved by the E.I.C, all surfaces shall thoroughly 
washed down with fresh water and when dry, finishing coats of paint shall be applied as 
per the specification. 
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42) All the eligible bidders, who are registered with NSIC/ Ministry of MSME are exempted    

from payment of EMD amount and Tender Document Cost subject to fulfilling of following    
conditions. 
 

i) The Bidder should invariably submit a request letter claiming “EMD and Tender 
Document Cost exemption”. 

 
ii) The Bidder has to submit the self-certified copy of the Registration Certificate issued by 

NSIC/Ministry of MSME for the works/ services relevant to the “Subject Tender as per 
Pre-qualification criteria”. 

 
iii.) The above Registration Certificate should be valid on the date of opening of the         

technical bid. 
 
iii)  The Monitory limit of the Registration certificate shall be more than the “Amount put to    

Tender”. In case the monitory limit of the above Registration Certificate is less than the 
estimated cost (put to tender), then the above certificate will be treated as invalid for the 
subject Tender Value. 

 
iv) In case the Registration Certificate issued by NSIC/ Ministry of MSME is found to be 

invalid (date expired) or insufficient monitory limit or irrelevant works or services ie., other 
than the tendered works/ services, then the above Registration certificate cannot be 
considered for exemption of EMD & Tender Document cost and the Bid received with 
treated as “Bid submitted without EMD and Tender Document Cost”, which would attract 
disqualification under EMD & Tender Document Cost of Tender conditions as mentioned 
above. 

 
  vi) In case the bid is submitted as an Indian arm of a Foreign Bidder and the eligibility       

criteria conditions were met thru foreign company, then the “EMD Exemption & Tender      
Document Cost cannot be claimed under the MSME status of Indian arm/ Subsidiary. 

   
 vii)  Copy of “Application for obtaining NSIC/MSME Registration” of pending renewal of          

NISC will not be entertained. Such offers will be treated as Offers received without          
EMD and Tender Document Cost. 

 
43)   The bidder will have to give a certificate that their firm or company is not having any   

relationship (direct / indirect) either personal or commercial with any of existing trustees   
  of VPT. 

44) Regular inspection of the site by the contractor / technical engineer / supervisor is 
required so as to plan execution of the work. Accordingly the contractor has to quote 
the percentage excess / less over the amount put tender. 

 
45 ) If required, the construction agencies / Firms would provide Crèche at their camp 

offices / Labour work sites. 
 

46)     The work site is located at main road junction through which heavy vehicler traffic is 
situated every day. Proper diversion of vehicle traffic shall be attended by the contractor 
at no extra cost to the department before attending the work, proper cautionary boards, 
with glow sign boards and safety ribbon should be provided before commencing daily 
works. 

 CONTRACTOR 
 
 
 



 
 
47)   GST in respect supply of goods & services or on works contract as applicable in  respect 

of this contract should be payable by the supplier / service provider / Contractor and port 
trust will not entertain any claims with effect from 01.07.2017. 

48)   According to GST Act every dealer is liable to be registered whose aggregate turn over 
exceeds Rs.20 lakhs for supply of goods / services / executing any works contract. 
Accordingly GSTIN is to be provided for participation in tender and to award the contract. 

 
49)  The applicable TDS as per the Central GST (CGST) Act., will be deducted as and when 

notified by the Government. 
 

50) The rate to quoted should be exclusive of GST component and payment will be made 
against “Tax Invoice” as prescribed under the GST Act / Rules. 

 
51)  The supplier / contractor is required to remit GST as per the “Tax Invoice” and file the 

details in GSTR1 on or before 10th of the subsequent month to enable VPT to claim input 
tax credit otherwise the said tax invoice will be kept pending for payment. 

 

52) The percentage tender bearing any inscription either to increase or decrease the 
percentage quoted shall not be considered and such tender will be rejected summarily. 
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VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

… 
GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT WORKS ON PERCENTAGE  

RATE TENDER 

1. All works proposed for execution by the contract will be notified in the form of invitation to 
tender posted in Public places and signed by the Chief Engineer, Visakhapatnam Port 
Trust. This  form will state the work to be carried out, as well as the date for submitting 
and opening tenders and the time allowed for carrying out the work also the amount of 
earnest money to be deposited with the tender and the amount of the Security Deposit is 
to be deposited by the successful tenderer and the percentage if any to be deducted 
from bills, copies of the specifications, designs and drawings and any other documents 
equipped in connection with the works signed by for the purpose of identification by the 
Chief Engineer, Visakhapatnam Port Trust shall also be open for inspection by the 
Contractor at the Office of the Chief Engineer, Visakhapatnam Port Trust during office 
hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by each 

member, thereof, or in the event of the absence of any matter it must be signed on his 
behalf by a person holding a power of attorney authorizing him to do so, such power of 
attorney to be produced with the tender and it must disclose that the firm is duly 
registered under Indian Partnership Act. 

 
3. Receipts for payments made on account of a work when executed by a firm, must also 

be signed by the several partners, except where the contractors are described in their 
tender as a firm in which case, the receipts must be signed in the name of the firm by 
one of the partners, or by any other person having authority to give effectual receipts for 
the firm. 

 
4. Any person who submits a Tender shall fill up the usuals, printed form stating at what 

rate he is willing to undertake each item of the work. Tenders which propose any 
alternation in the work specified in the said term of invitation to tender, on the time 
allowed for carrying out the work or which contain any other conditions of any sort will be 
liable to rejection. No single tender shall include more than one work, but contractors 
who wish to tender for two or more works shall submit separate tender for each. Tenders 
shall have the name and number of the work to which the reference written out on the 
envelope. 

 
5. The Tender Committee constituted for the purpose, will open tenders in the presence of 

any intending contractors, who may be present at the time and will enter the amounts of 
the several tenders in a comparative statement in a suitable form.  In the event of a 
tender being accepted, a receipt for the Earnest Money forwarded there with shall 
thereupon be given to the Contractor who shall thereupon for the purpose of 
identification sign copies of the specification and other documents mentioned in Rule I.  
In the event of a tender being rejected, the Earnest Money forwarded with such 
unaccepted tender shall thereupon be returned to the Contractor making the same. 
 

6. The Board shall have the right of rejection all or any of the tenders and will not be bound 
to accept the lowest tender. 

 
7. The receipt of any accountant of Clerk for any money paid by the Contractor will not be 

considered as any acknowledgement of payment to the FA & CAO (Port Trust) and the 
Contractor shall be responsible for seeing that the procures a receipt signed by the FA & 
CAO (Port Trust) or a duly authorized Cashier. 
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8. The memorandum of work tendered for the Schedule of materials to be supplied by the 
Port Trust Engineering Department and their issue rates shall be filled in and completed 
in the Office of the Chief Engineer before the tender form is issued to an Intending 
tenderer without having been so filled in and completed he shall request the Office to 
have this done before he completes and delivers his tender. 

 
SECURITY DEPOSIT 

CLAUSE I: 
 
 The person/persons whose tender may be accepted herein after called the Contractor 
shall (A) within one day for contract of Rs.1,000/- or less, two days for Rs.2,000/- or less and 
so on upto a limit of ten days of the receipt by him of the notification of the acceptance of his 
tender deposit with FA & CAO Office (Port Trust) in Cash or Government Securities 
endorsed to the Financial Adviser & Chief Accounts Officer, VPT (if deposited for more than 
12 months) a sum sufficient within amount of the Earnest Money deposited by him with his 
tender to make up the full security deposit specified in the Tender/ or (B) permit Board at the 
time of making any payment to him for work done under contract to deduct sum as we will 
(with the earnest money deposited by him) amount to this will be the same percentage as 
that in the tender at (C) percent of all monies to so payable, such deductions to be held by 
Board by way of Security Deposit provided always that in the event of the Contractor a 
lumpsum by way of Security Deposit as contemplated at (A) above then and such case, if 
the sum so deposited shall not amount to percent of the total estimated cost of the work if 
shall be lawful for Board at the time of making any payment to the Contractor for work, done 
under the contract to make up the full percentage of by deducting a sufficient sum of every 
such payment at last aforesaid. All compensation or other such of money payable by the 
Contractor to the Board under the terms of his contract may be deducted from or paid by the 
sale of sufficient part of his security deposit or from the interest arising there from or from 
any account whatsoever and in the event of his security deposit being reduced by reason of 
any such deduction or sale as aforesaid, the Contractor shall within the days thereafter 
make good, in case of Government Securities as aforesaid any sum or sums which may 
have been deducted from or raised by sale of his security deposit or any part thereof. 
 
CLAUSE 2(A) 
 The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the Contractor and shall be reckoned from the date on which the order to 
commence work is given to the Contractor. The work shall throughout the stipulated period 
of the contract be proceeded with all due diligence (time being deemed to be of the essence 
of the contract on the part of the Contractor) and the Contractor shall pay a compensation, 
an amount equivalent to ½% (half percent) per every week of delay subject to a maximum of 
10% on the whole contract value as the competent authority whose decision in writing shall 
be final may decide on the contract value on the whole work as shown by the tender that the 
work remains uncommenced, or unfinished, after the proper dates and further to ensure 
good progress during the execution of the work, the Contractor shall be bound in all cases in 
which the time allowed for any work exceeds one month to complete one fourth of the whole 
of the work before one fourth of the whole time allowed under the contract has elapsed, one 
half of the work, before one half of such time has elapsed and three fourths of the work 
before three fourth of such time has elapsed.  In the event of the Contractor failing to comply 
with this condition he shall be liable to pay as compensation an amount as mentioned above 
as the competent authority (whose decision in writing shall be final) may decide on the said 
contract value of the work for every week that the due quantity of the work remains in 
complete. 
 
NOTE: The Competent Authority in this case the authority empowered to sanction the work. 
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b. In case the Contractor violates any condition in the contract, or the approved specification 
and or delivery schedules, the Contractor shall be liable to pay penalty at sum not exceeding 
10% of the contract price as decided by the Competent authority. 
 
CLAUSE 3 : ACTION WHEN WHOLE SECURITY DEPOSIT IF FORFEITED. 
 In any case in which under any clause or clauses of this contract, the Contractor shall 
have tendered himself liable to pay compensation amounting to the whole of his security 
deposit  whether paid in one sum or reduced by instalments or submitted a breach or any of 
the terms contained in Clause 19 (b) the Chairman on behalf of the Board shall have power 
to adopt any of the following courses he may deem best suited to the interest of Board. 
 

A(i) To rescind the contract to which the recession notice/order intimating the Contractor 
under the hand of Chairman or the Authority nominated by Chairman with the approval of 
Chairman/VPT shall be conclusive evidence and which case the security deposit to the 
Contractor shall stand forfeited and be absolutely at the disposal of the Board. 
 

(B) To employ labour paid by the Port Trust, Engineering Department and to supply 
materials to carryout the work of any part of the work, debiting the Contractor with the cost 
of the labour and price of the materials of the amount of which  cost and price a certificate of 
the Engineer-in-charge shall be final and conclusive against the Contractor and crediting 
him with the value of the work done, in all respects in the same manner and at the same 
rates as if it has been carried out by the Contractor under the terms of the value of the work 
done shall be final and conclusive against the Contractor.  
 

Contract for remains liable to pay compensation if any not taken under clause 3 power to 
take possession of or require removal of said contractor’s plant. 

 

(c) To measure up the work of the contractor and to take such part thereof as shall be 
unexecuted out of his hands, and to give it to another contractor to complete, in which case 
any expenses, which may be incurred in excess of the sum which could has been paid to 
the original contractor, if the whole work has been executed by him of the amount of which 
excess to certificate in writing of the Engineer-in-Charge shall be final and conclusive shall 
be borne and paid by the original contractor and may be deducted from any money due to 
him by Board under the contract or otherwise or from his security deposit or the proceeds of 
sale thereof a sufficient part thereof. 

 
(d) In the event of any of the above courses being adopted by the Board, the Contractor 
shall have no claim to compensation for the any loss sustained by him any reason of his 
having purchase or procured any materials or entered into any engagement made any 
advances on account of, or with a view of the executing of the work or the performance of 
the contract and in the contractor shall be rescinded under the provision aforesaid the 
Contractor shall not be entitled to recover or be paid a sum for any work thereto for actually 
performed under his contract unless and until the Chief Engineer, Visakhapatnam Port Trust 
will have certified in writing the performance, of such and the value payable in respect 
thereof and he shall only entitled to be paid by the value so certified. 

 

Clause 4: 
  

In any case in which any of the powers, conversed upon the Board by Clause 9 thereof 
shall have become exercisable and the same shall not be exercised, the non-exercise thereof 
shall not constitute a waiver if any of the conditions hereof and such powers shall at 
withstanding the exercisable in the event of any future case or default by the Contractor for 
which by any clause or clauses hereof he is declared liable to pay compensation amounting to 
the whole of his security deposit and the liability of the Contractor for past and future 
compensation shall remain unaffected.  In the event of Board putting in force either of the 
power(s) or (c) vested in him, under proceeding clause he may, if he so desired take 
possession of all or any tools, plant, materials and stores in or  
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upon the works, or the site thereof or belonging to the Contractor, or procured by him and 
intended to be used for the execution of the work or any part thereof, paying or in case of these 
not being applicable at current market rates to be certified by the Engineer-in-Charge whose 
certificate thereof shall be final otherwise the Engineer-in-Charge may be noticed in writing to 
the Contractor or his clerk of the work Foreman or other authorized Agent required him to 
remove such tools, plant, materials or stores from the premises (within a time to be specified in 
such notice) and in the event of the Contractor failing comply with any such requisition the 
Engineer-in-Charge any removal them at the contractor’s expenses or sell them by auction or 
private sale on account of the Contractor and at his risk in all respects and the certificate of the 
Engineer-in-Charge as the expense of any such removal and the amount of the proceeds and 
expenses of any such sale shall be final and conclusive against the Contractor. 
 
CLAUSE 5: EXTENSION OF TIME 
 If the Contractor shall desires and extension of time completion of the work on the 
grounds of his having been unavoidably hindered in the execution or any other grounds he shall 
apply in writing to the Competent Authority within 30 days of the date of hindrance on account 
of which he desires such extension as aforesaid and the Competent Authority shall if in his 
opinion which shall be final reasonable grounds be shown therefore, authorize extension of 
time, if any as they in this opinion or be necessary or proper. 
 
CLAUSE 6:  
 
 On completion of the work, the Contractor shall be furnished with a certificate by the 
Engineer-in-Charge of such completion but no such certificate shall be given nor shall the work 
be considered to be completed until the Contractor shall have removed from the premises on 
which the work shall be executed all scaffolding surplus materials and rubbish and cleared off 
the dirt from all wood work, doors, windows, walls, floors or other parts of any building in upon 
or about which the work is to be executed or of which he may have had possession for the 
purpose of the execution thereof not until the work shall been measured by the Engineer-in-
Charge whose measurements shall be binding and conclusive against the Contractor. If the 
Contractor shall fail to comply with the requirements of this Clause and the removal of 
scaffolding, surplus materials and rubbish and clearing off dirt on or before the date fixed for the 
completion of the work the Engineer-in-Charge may at the expenses of the Contractor remove 
such scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit clean 
off such dirt as aforesaid and the Contractor shall forthwith pay the amount of all expenses as 
incurred and shall have no claim in respect or any such scaffolding or surplus materials as 
aforesaid except for any such mutually realized by the sale thereof. 
 
CLAUSE 7:  SHALL HAVE PAYMENT ON INTERMEDIATE CERTIFICATE REGARDING AS 
ADVANCES 
 
 No payment shall be made for works estimated to cost less than Rupees one thousand 
till after the whole of the work been completed and a certificate of completion given. But, in the 
case of works estimated to more than Rupees one thousand the Contractor shall on submitting 
the bill therefore he entitled to receive monthly payment proportionate to the part thereof than 
approved and passed by the Engineer-in-Charge, those certificate of such approval and 
passing of the sum so, payable shall be final and conclusive against the Contractor. But a such 
a intermediate payments shall be regarded as payment by way of advance against for work 
actually done and completed and shall not preclude the requiring of bad, unsound and 
imperfect or unskilful work to be removed and taken away and reconstructed or re-erected or be 
considered as an admission of the due performance of the contract or any part thereof in any 
respect, or the accruing of by claim nor shall it conclude, determine, or affect in any way the 
powers of the Engineer-in-Charge under those  
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conditions or any of them as to the final set-wise or in any other way vary or effect the contract. 
The final bill shall be submitted by the Contractor, within one month of the date fixed for 
completion of the work otherwise the Engineer-in-Charge’s certificate of the measurement and 
of the total amount payable for the work accordingly shall be final and binding on all parties. 
 
CLAUSE 8:  BILLS TO BE SUBMITTED  
 

 A bill shall be submitted by the Contractor each month on or before the date fixed by the 
Engineer-in-Charge for all works executed in the previous month and the Engineer-in-Charge 
shall take or cause to be taken the requisite measurement for the purpose of having the verified 
and the claim, as far as admissible adjusted, if possible within the expiry of ten days from the 
presentation of the bill. If the Contractor does not submit the bill within the time fixed  as 
aforesaid, the Engineer-in-Charge may depute a subordinate to measure-up the said work in 
the presence of the Contractor whose counter signature to the measurement list will be 
sufficient warrant and the Engineer-in-Charge may prepare bill from such list which shall be 
binding on the Contractor in all respects. 
 
CLAUSE 9: BILLS TO BE PRINTED FORMS 
 

 The Contractor shall submit bills on the printed forms to be had on application at the 
Office of the Engineer-in-Charge and the charges in the bills shall always be entered at the 
rates specified in the tender of in the case of any extra work ordered in pursuance of these 
conditions, and not mentioned or provided not in the tender at the rate hereinafter provided for 
such work. 

 
CLAUSE 9(A):  PAYMENT TO CONTRACTORS THROUGH BANKS. 
 Payments due to the Contractor may, if so desired by him, be made to his Bank instead 
of direct to him provided that the Contractor furnished to the Engineer-in-Charge (a) an 
authorization in the form of a legally valid document each as power of attorney conferring 
authority on the Bank to receive payment and (b) his own acceptance of the correctness of the 
account made, but as being due to him by Board or his signature on the bill of other claim 
preferred against Board before settlement of other claim preferred against Board before 
settlement by the Engineer-in-Charge of the account or claim by payment to the receipt given 
by the such bank shall constitute a full and sufficient discharge for the payments, the Contractor 
should wherever possible present his bills duly. 
 

 Nothing herein contained shall operate to create in favour of the Bank any rights of 
required vice-versa the Board of Trustees of Visakhapatnam Port Trust. 
 
CLAUSE 10: 
 If the specification or estimate of the work provides for the use of any special description 
of materials to be supplied the Engineer-in-Charge store, or if it is required that the Contractor 
shall use certain stores to be provided by the Engineer-in-Charge (such materials and stores 
and the prices to be charged there, therefore, the convenience of the Contractor but not so as 
in any way to control and meaning or defect to this contract, specified in the schedule of 
memorandum hereto annexured), the Contractor shall be supplied with such materials and 
stores as required from time to time to be issued by him for the purpose of the contract only and 
the value the full quantity of materials and stores supplied at the rates specified in the said 
schedule or Memorandum may be set off or deducted from any such than due or thereafter to 
become due to the Contractor under the contract, or otherwise or against from the security 
deposit or the proceeds of the said thereof, if the same is held in Government Securities, the 
same or a sufficient portion thereof being in this case sold for the purpose.  All materials 
supplied to the Contractors shall remain the absolute property of Board, and shall not on any 
account be removed from the site of work, and shall at all names be open to inspection by the 
Engineer-in-Charge.  Any such materials unused and in perfectly good condition at the same of 
the completion or determination of the contract shall be returned to the Engineer-in-Charge’s 
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stores, if it by a notice in writing under his hand he shall be so require but the Contractor shall 
not be entitled to return any such materials unless with such consent and shall have no claim 
for compensation on account of any such materials so supplied to him as aforesaid being 
unused by him or for any wastage in or damage to any such materials. 
 
CLUASE 11: WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATION 
DRAWINGS ETC. 
 

 The Contractor shall execute the whole and every part of the work in the most 
substantial and workmen like manner and both as regards materials and otherwise in every 
respect in strict accordance with the specifications. The Contractor shall also conform exactly, 
fully and faithfully, to the designs, conform drawings and instructions in writing relating to the 
work side by the Engineer-in-Charge and lodged in his office and to which the Contractor shall 
be entitled to have access at such office. 
 

 Office or in the site of the work for the purpose of inspection during office hours and the 
Contractor shall if he so requires, be entitled at his own expense to make or cause to be made 
copies of the specifications and of all such designs, drawings and instructions as aforesaid. 
 
 

CLAUSE 12: ALTERATIONS IN SPECIFICATIONS AND DESIGNS: 
  
1. RATES FOR WORKS NOT IN THE SCHEDULE 
The Engineer-in-Charge shall have power to make any alteration in omissions, from additions to, or 
substitutions for the original specifications, drawings, designs and instructions, that may appear to him to 
be necessary or advisable during the progress of the work and the Contractor shall be bound to carryout 
the work in accordance with any instructions which may be given to him in writing signed by the 
Engineer-in-Charge and such alterations, omissions, additions or substitutions shall not invalidate the 
contract and any altered, additional or substituted work which the Contractor may be directed to do in 
the manner above specified  as part of the work shall be carried out by the Contractor on the same 
conditions in all respects on which he agreed to do the main work. The time for completion for the work 
shall be extended in the proportion that the altered, additional or substituted work bears to the original 
contract work and the certificate of the Engineer-in-Charge shall be conclusive as to such proportion.   

 
2. PAYMENT FOR VARIATIONS: 
 
Variation permitted shall not exceed 25% in quantity of each individual item and +10% of the 
total contract price. 
 

For items not existing in the Bill of Quantities or substitution to items in the Bill of Quantities, 
rate payable should be determined by methods given below and in the order given below: 
 

i) Rates and prices in Contract if applicable plus escalation as per contract. 

ii) Rates and prices in the current Schedule of Rates plus ruling percentage. 

iii) Market rates of materials and labour, hire charges of plant and machinery used plus 15% 
for overheads and profits of contractor. 

 

For items in the Bill of Quantities but where quantities have increased beyond the variation 
limits, the rate payable for quantity in excess of the quantity in the Bill of Quantity plus the 
permissible variation should be: 
 

i) Rates and prices in contract plus escalation, failing which (ii) or (iii) below will apply  
ii) Rates and prices in the current VPT schedule of Rates plus ruling percentage, in respect 

of items covered in VPT schedule of Rates. 
iii) Market rates of material and labour, hire charges of plant and machinery used plus 15% 

for overheads and profits of contractor for items not covered in VPT schedule of Rates. 
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For such extra work beyond permitted variation, within 14 days of the date of instruction for 
executing varied work, and before the commencement of such work, notice shall be given either 
(a) by the contractor to the Employer of his intention to claim extra payment or a varied rate or 
price, or (b) by the Employer to the contractor of his intention to vary rate or price.   
 

If there is delay in the Employer and the contractor coming to an agreement on the rate of an 
extra item, rates as proposed by the Employer shall be payable provisionally till such time as 
the rates are finally determined or till date mutually agreed. 
 

If the Nodal Officer or his nominee decides  that the urgency of varying the work prevent a 
quotation being given and considers not delaying the work, no quotation shall be given and the 
variation shall be treated as a Compensation Event. 
 

All increases beyond contract provision shall be taken to the notice of the Chief Engineer before 
execution of the same. 
 

Clause –13 No compensation for alteration or restriction of work to be carried out: 
 If at any time after the commencement of the work the board shall for any reason what–
so-ever, not required the whole there of as specified in the tender to be carried out the 
Engineer-in–charge shall given notice in writing of the fact to the contractor who shall have no 
claim to any payment or compensation whatsoever on account of any profit or advantage which 
might have derived from the execution of the work in full, but which he did not derive in 
consequence of the full month of the work not having been carried out neither shall be have any 
claim for compensation by reason of any alternations have been made in the original 
specifications, drawings designs, and instructions which shall involve any curtailment of the 
work as originally contemplated. 
 

 

Clause-14:  

 It shall appear to the Engineer-in-charge or his subordinate in-charge of the work, that 
any work has been executed with unsound imperfect or unskillful workmanship or with materials 
if any, inferior description or that any materials of articles provided by him for the execution of 
the work are unsound or of a quality inferior to that contract, the contractor shall on demand, in 
writing from the Engineer-in-Charge specifying the work materials, or articles complained of not 
withstanding that the same may have been inadvertently passed, certified and paid for, 
forthwith rectify or remove the materials or articles as specified and provided other proper and 
suitable materials or articles at his own proper change and cost, and in the event of his failing to 
do so when a  period to be specified by the Engineer-in-Charge his demand aforesaid then the 
contractor shall be liable to pay compensation at the rate of 1% on the amount of estimate for 
every day to   exceeding 10 days, while his failure that Engineer-in-charge may rectify with 
others, the materials articles complained of as the case may be at the risk or expense in all 
respects of the contractor. 
 

Clause-15:  Works be open to inspection contractor or responsible agent to be present. 

 All works under or in course of execution of executed in pursuance of the contract shall 
at all times be open to the inspection and supervision of the Engineer-in- Charge and his 
subordinate and the contractor shall at all times during the usual work hours and at all other 
times at which reasonable notice of the intention of the Engineer- in-charge or his subordinate 
to visit the works shall have been given to be contractor, either himself be present or receive 
orders and instructions or have a responsible agent duly accorded in writing, present for that 
purpose. Order given to the contractor’s agent shall be considered to have the same a force as 
if they had been given to the contractor himself. 
 

Clause-16:  Notice to be given before work is covered up  

   The contractor shall give not less than 15 days notice in writing to the Engineer-in-charge 
or his subordinate-in-charge of the work before covering up or otherwise placing beyond the 
reach of measurement any work on order that the same may be measured and correct  
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dimension there of be taken before the same so covered up to or placed beyond the each of 
measurement without such notice having been given or consent obtained, the same shall be 
uncovered at the contractor’s expense or in default there of no payment or allowance shall be 
made for such work or the materials with which the same was executed. 
 

Clause-17:  Contractor liable for damage done and for imperfections for 3 months after 
certificate. 

 In the contract his work people or servants shall break defense injure or destroy any part 
of building, in which they may be working or any building  road, road kerbs, fence, enclosures, 
water pipes, cables, drains, electric or telephone posts or wires, trees, grass or grass land or 
cultivated ground continuous to the premises in which the work or any part of it is being 
executed or if any damage shall happen to the work while in progress, from any cause 
whatever or any imperfections become apparent in it within 3  months.  After a certificate final or 
other of its completion shall have been given by the Engineer-in-charge as aforesaid, the 
contractor shall make the same good at his own expense, or in default, the Engineer-in-charge 
may cause the same to be made good by the other workmen and deduct the expense (of which 
the certificate of the Engineer-in-charge shall be final) from any sums that may be then, or at a 
time there after may become due to the contractor, or from his security deposit or the proceeds 
of sale, there of or of a sufficient portion there of, the security deposit of the contractor shall not 
be refunded before the expiry of 3 months.  
 

Clause – 18 : Contractor to supply plant ladders scaffoldings etc.  

 The Contractor shall supply at his own cost materials (except such special materials if 
any, as many in accordance with the Contract be supplied from the Engineer-in-Charge stores, 
cordage, plant, tools appliances implements, ladders, tackle, scaffolding and temporary works 
requisite or proper for the proper execution of the work whether original altered or substituted 
and whether including in the specification or other documents forming part of the contract 
preferred to in these conditions, or not, on which may be necessary for the purpose satisfying or 
complying with the requirements of the Engineer-in-charge  as to any matter as to which under 
these conditions he is entitled to be satisfied or which he is entitled to require together with 
carriage therefore, to and from the work. The contractor shall also supply without charge the 
requisite number of persons with the means and materials necessary for the purpose of setting 
out work, and counting weighting and assisting in the measurement or examination at any time 
and from time to time of the work or materials. Failing his so doing the same may be provided 
by the Engineer-in-charge at the purpose of the contractor and the expenses, may be deducted 
from any money due to the contractor and the contract or from his security deposit of the 
proceeds of same thereof, or of a sufficient portion thereof. The Contractor shall also or vide all 
necessary facing and lights required to protect the public from accidents and shall be found to 
be a the expenses of defense of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and to pay 
any damages and costs which may be awarded in any such suit, action or proceedings to any 
such persons of which may with the consent of the contractor be paid to compromise any claim 
by any said person. 
 

Clause –18 ‘A’: 

 In every case in which by virtue of the provision of section-12 sub-section (1) of the 
workmen’s Compensation Act, 1923 Government is obliged to pay Compensation to workmen 
employees by the contractor in execution of  the works Board will recover from the contractor 
the amount of the Compensation so paid, and without pre judice to the rights of  Board under 
section12, sub-section-2 of the said Act Board shall be at liberty to recover such amount of the 
Part there of by deducting it from the Security deposit or from any time due to or otherwise 
Board shall not be bound to contest any claim made against it under section-12, sub-section (1) 
or the said Act, except on the written request of the contractor and upon his giving to board full 
security for almost for which Board might become liable in Vensequence of contesting such 
claim. 
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Clause –19 : 

 No female labour shall be employed within the units of contentment. 
 

Clause –19 (1): 

 The contractor shall provide all facilities as provided under contract labour (Regulation 
and Abolition Act) 1970 and other Central / State enactments and shell be responsible for 
violation of any of the same. 
 

Clause –19(a): 

 In respect of all labour directly or indirectly employed in the works for the performance of 
the contractor’s part of this agreement the Contractor Labour (Regulation and Abolition) Act, 
1970 and (herein after called the said Act) and Central rules made there under by Government 
of India and any other Act, Rules and Regulations made by the Central or State Government 
and such other rules and regulations made applicable by the Board from time to time in regard 
to payment of wage, wage period deductions from wages, recovery of wages not paid and 
deduction unauthorisedly made, maintenance of wage registers, wage cards, publication of 
scale of wages all terms returns and the maintenance of necessary health and sanitary 
arrangements. 
 

(b): The contractor shall obtain the necessary licence for employing the Contract labour for 
executing the work, now contracted upon as per the said Act and rules within 15 days from the 
date of work order and shall ensure to maintain the same effective throughout the period of this 
contract at his own cost. The decision of the Board and or Asst. Labour Commissioner (Central) 
Regarding the applicability of the Act is final and binding on the contractor. 
 

(c) : The contractor shall in no case, commence the work, unless be obtained and produce 
the licence under the Act and the time for completion of work as given in the tender is inclusive 
of the time required to obtain produce the said licence. 
 

(d): If the Port is caused to pay reimburse or incur such amount as may be necessary to 
cause or to observe for non observance of the provisions stipulated in Clause-19(a) mentioned 
above, on the part of the contractor the Engineer-in-Charge shall have the right to deduct from 
any moneys due to the Contractor his security deposit or recover from the Contractor personally 
any sum required or estimated to be recovered for making good the loss or damages suffered 
by the Board. 
 

(e): It shall be the duty of the Contractor to obtain a licence under the Act for such number of 
workmen as may be necessary for the completion of the work within the prescribed time and 
any recommendation regarding the number of workmen made by the Engineer-in-Charge shall 
not absolve the Contractor from his responsibility in completing the work within the prescribed 
time. 
 

(f): The contractor shall also observe the following conditions : 

i) No female labour shall be employed within the limits of cantonment 
ii) No labour below the age of 12 years shall be employed. 
iii) The Contractor shall pay not less than minimum wage to labourers engaged by 

him on the work. 
 

EXPLANATION: 

  “Minimum Wage” means whether for time or piece work notified by the Ministry of 
Labour Employment and Rehabilitation (Replacement of labour and Employment).  New Delhi 
as made applicable for works under this organization and the minimum wage act and where 
such wages have not been so notified the wages prescribed by the Central Public Works 
Department for the District in which the work is done or such rates as would be notified by the 
Board from time to time. 



CONTRACTOR 
 

iv) The Contractor shall not withstanding the provision of any contract to the contrary, 
cause to be paid minimum wage to labourers indirectly engaged on the above 
work including any labour engaged by his sub – contractors in connection with the 
said works as if the labourers had been immediately employed by him. 

 

v) Vis-à-vis the Board, the Contractor shall be primarily liable for all payments to be 
made under area for the observance of the Act Rules and Regulations aforesaid 
without prejudice in his right to claim indemnity from his Sub-contractor. 

 

vi) The Contractor shall at his own expenses provide or arrange for the provision of 
foot-wear for any labour doing cement mixing work (The Contractor has 
undertaken to execute under this contract) to the satisfaction of the Engineer-in-
charge and on his failure to cost thereof from the Contractor.  

 

vii) The Contractor shall submit by the 4th and 19th of every month to the Engineer-in-
charge, as true statement showing respect of the second half of the proceeding 
month and first of the current month respectively (1) the number of labourers 
employed by him on the work (2) their working hours, (3) the wages paid to them, 
(4)  the accidents that occurred using the said fortnight showing the 
circumstances under by them and (5) the number of female workers who have 
been allowed maternity benefit according to Clause-19-C and the amount paid to 
them failing which the Contractor shall be liable to pay to the Board, sum not 
exceeding Rs.50/- for each default or materially incorrect statement. The decision 
of the Executive Engineer shall be final in deducting from any bill due to the 
Contractor the amount levied as fine.  

 

Clause – 19 (C): 

 Maternity benefit rules for female workers employed by Contractors, leave and pay 
during leave shall be regulated as follows: 
 

1. LEAVE: i) In case of delivery, maternity leave not exceeding 3 weeks, 4 weeks up 
to and including the day of delivery and 4 weeks, following that day. 
ii) In case of miscarriage up to 3 weeks from the date of miscarriage. 

 

2. PAY: In case of delivery, leave pay during maternity leave will be at the rate of 
the Women ‘s average daily earnings calculated on the total wages earned on the 
days when full time work was done during a period of 3 months immediately 
proceedings the date on which gives notice that the excepts to be confined or at 
the rate of 75 paise a day whichever is greater. 

 

 ii) In case of miscarriage, leave pay at the rate of average daily earnings 
calculated on the total wages earned on the days when full time work was done 
during a period of 3 months immediately proceeding the date of such miscarriage.
    

3. CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 
No maternity leave benefit shall be admissible to a women unless she has been 
employed for a total period not less than 6 months.  

 

Clause – 20 Work on Sundays work not to be sublet contract may be rescinded and 
security deposit for sub-letting bribing of the contractor become insolvent. 

 Act, Rules and Regulations aforesaid shall be deemed to be apart of this contract and 
any breach thereof shall be deemed to be a break of this contract. 
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Clause – 21:  

 The Contract shall not be assigned or subject without the written approval of the 
Engineer-in-charge, and if the Contractor shall assign or sublet this contract or attempt so to do, 
or becomes insolvent or commence any insolvency proceedings or make any composite or with 
this creditors or attempt so to do or it any bribe, gratuity, gift lead perquisite reward for 
advantage, precautionary and otherwise shall either directly or indirectly be given promised or 
offered by the contractor, or any of his servants of agents, to any public office or person in the 
employ of Board in any way relating to hi  office or employment or if any such officer or person 
shall become in any way directly or indirectly interested in the contract, the Engineer-in-charge 
may thereupon by notice in writing rescind the contract and the Security Deposit of the 
Contractor shall thereupon stand forfeited and be absolutely at the disposal of Board and the 
same consequences shall ensure as if the contract had been rescind under Clause –3 hereof 
and in addition the Contractor shall not be entitled to recover or be paid for any work thereto for 
actually performed under the contractor. 
 

Clause – 22: Sum payable by way of compensation to be considered as reasonable 
compensation without reference to actual loss changes in constitution of firm 
works under direction of the C.E. settlement of dispute.  

 All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to the applied to the use of Board without reference to 
the actual loss or damage sustained and or not any damage shall have been sustained  
 

Clause – 23:  

 In the case of a tender by partners any change in continuation of the firm shall be 
forthwith notified by the Contractor to Engineer-in-Charge for his information. 
 

Clause – 24: 

 All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of the Chief Engineer, Visakhapatnam Port Trust for the 
time being who shall be entitled to direct at what point or points and on what manner they are to 
be commenced and from time to time carried on.    
 

Note: Clause 25 to 29 Arbitration clauses are not applicable. 

 

CLAUSE – 30   Stores of European manufacture to be obtained from Board. 
 The contractor shall obtain from the stores of the Engineer-in-charge all stores and 
articles of European or American Manufacture which may be required for the work or any part 
thereof or in making up articles, required therefore, or in connection there with unless he has 
obtained permission in wring from the Engineer-in-charge to obtain such stores an articles 
elsewhere.  The value of such stores and articles as may be supplied to the contractor by the 
Engineer-in-charge will be debited to the contractor in his account at the rates shown in the 
Schedule attached to the contract and it they are not entered in the Schedule they will be 
debited at cost price which for the purpose of this contract include the cost of carriage and other 
expenses, whatever which shall have been incurred in obtaining delivery of the same at the 
stores aforesaid. 
 

CLAUSE – 31:  Lump sums in estimates. 
 When the estimate on which the tender is made include lump sum in respect of parts of 
the work, the contractor shall be entitled to payment  in respect  of the  items of work involved 
or the part of the work in question at the same rates as are  payable, under this contract for 
such items, or if the part of the work in question is not in the opinion, of the Engineer-in-charge 
may at his discretion pay the lump sum amount  entered in the estimate and the certificate in 
writing of the Engineer-in-charge shall be final and conclusive against the contract with regard 
to pay sum or sums payable to him under the provision of this clause. 
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CLAUSE- 32:   Action  where no specification. 
 In the case of any class of work for which there is no such specifications  as in 
mentioned in Rule-I such work shall be carried out in accordance  with the district specification 
and in the event of there being so strict specification then in such cases the work shall be 
carried out in all respects in accordance with the instructions and requirement of the Engineer-
in-charge.  
 

CLAUSE- 33:    Definition of work. 
 
 The expression “work” where used in these conditions shall unless there be something 
either in the subject context repugnant to such construction be constructed  and take to mean 
the works by or by virtue of the contract contracted  to be executed whether temporary or 
permanent and whether original, altered, substituted or additional. 

 
INTERPRETATION CLAUSE; 
 The Board means the Trustees of Visakhapatnam Port Trust and its successors. 
 

 Works importing the singular number only include the plural number and vice-versa. 
 
CLAUSE – 34:  Care to be taken for underground cables/pipelines. 
 
 Service lines such as electricity cables, fibre optic I.T.cables, water supply lines, sewer   
and drainage pipes, telecommunication cables etc., are embedded in the port roads, road side 
berms hard surfaced areas, pavements etc. The fibre optical I.T. cable is very costly and if 
damaged requires  replacement for full length as jointing would be ineffective.  
 
 The contractor, therefore, before commencing any excavation shall seek the specific 
clearance of the route proposed for excavation from the Engineer-in-charge.  Not-withstanding 
such approval he shall be responsible to take necessary precautions by way of deploying 
suitable  means and restraint to avoid damage to any of the service lines.  In case of any 
damages caused during excavation or subsequently during progress of the work, the contractor 
should replace the same forthwith to original design with material procured from manufacturers 
approved by V.P.T.  as required, at his cost, failing which, recovery of cost thereof including 
cost of  down time of the facility as evaluated  by the Engineer-in-charge, would be effected 
from the bill amounts payable  to the contractor. 
 
 Further, earth  work excavation in such areas should not be undertaken with mechanical 
means such as proclaimer/JCB/Earth mover etc., it should be carried out by the contractor 
manually taking proper precautions. 
 
ADDITIONAL CONDITIONS: 
1. MATERIALS OBTAINED FROM DISMANTLEMENT;     

Contractor in course of their work should understand that all materials (i.e. stone    and 
other materials obtained in the work as dismantling etc., will be considered as Board 
property and will be disposed off to the best of advantage of the Board. 

 

2.    The contractor under take to have the site clean, free from rubbish to the  satisfaction 
of the Engineer-in-charge.  All surplus materials, rubbish etc., will be removed to the 
place fixed by the Engineer-in-charge and nothing extra will be paid. 

 
3.     INCONVENIENCE TO PUBLIC; 
             The contractors shall not deposit materials on any site, which will seriously 

inconvenience the public. The Engineer-in-charge may required the contractor to remove 
any materials which are considered by him to be dangerous or inconvenience to the 
public or cause to be removed at the contractor’s cost. 
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4.HUTTING FOR LABOUR; 

 
The contractor(s) shall at his/their own cost provide his/their labour with hutting on the approved 
site and shall make arrangement for conservancy and sanitation in the labour camp to the 
satisfaction of the local public health and Medical  authorities.  He also make arrangement at 
his/their own cost for laying of pipe lines for water supply to his/their labour camp from the 
existing mains whenever Available and shall pay all fees charges and expenses in connection 
with and   Incidental thereto. 

 
5. PROHIBITION AGAINST THE EMPLOYMENT  OF COAL MINES OR CONTROLLED 

AREA LABOUR; 
 

  The contractor shall not employ coal mining or controlled area labour failing under any 
category whatsoever on or in connection with the work or recruit labour from area within the 
radius of 20 miles of the controlled area. Subject to above the contractor shall employ 
imported labour only i.e., depot imported or labour imported labour by contractor from area 
from which import is permitted.  

 

  Where ceiling price for imported labour has been fixed by provincial or Regional Labour 
Committee not more than the ceiling price shall be paid to the labour by the Contractor. 

 
  The Contractor shall immediately remove any labour, which may be pointed out by the 
Engineer-in-charge as being a coal mining or controlled area labour.  Failure to do so shall 
tender the Contractor liable to pay the Board a sum calculated at the rate of Rs.10/- per day 
per labour. The Certificate of the Engineer-in-charge about the number of the coal mining or 
controlled area labour and the number of the days, which they worked, shall be final and 
binding upon all parties to this contract. 

 

  It is declared and agreed between the parties that the aforesaid stipulation in this clause 
is one in which the public are interested with the remaining of the exception of Section-74 of 
the Indian Contract, 1972. 

 
6. CONDITIONS REGARDING WATER SUPPLY ARRANGEMENTS: 
  If the water required to execution of work is supplied  to the Contractor by Board. It will 
be subject to the conditions and rates laid down in the local rules or the supply of water in 
force at the time of the acceptance of the contract. The Contractor shall make his own 
arrangements for water connections and laying pipelines of sources of supply from existing 
mains. 

 
7 .DELAY  IN OBTAINING MATERIALS BY THE DEPARTMENT; 

Owing to difficulty in obtaining certain materials in the open market the Board have 
undertaken to supply materials specified  in Schedule ‘A’ of the tender form at rates stated 
therein.  There may be delay in obtaining the materials by the department and Contractor is 
therefore required to keep himself in touch with the day to day position regarding the supply 
materials from the Engineer-in- Charge and to so adjust the progress of the work that labour 
may not  remain  Idle  nor may there by any other claim  due to or arising from delay in 
obtaining the materials.  It should clearly understand that no claim whatsoever should be 
entertained by the Board on account of delay in supplying materials. 
 

8.   RETURN OF SURPLUS MATERIALS: 
   

Notwithstanding any thing contained to the contrary in any or all of the clauses of this 
contract where any materials for the execution of the contract or procured with the assistance of 
Board either by issue from Board stocks or purchase made under orders of permits or license 
issued by the Board the Contractor shall hold  the said materials economically and solely for the  
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purpose of the contract and not  dispose of them without the permission of the Board and return 
if  required by the Engineer-in-charge all surplus or unserviceable materials that May be left 
with him after the completion of the contract at its termination of\ any reason whatsoever on 
being paid or credited such price as the Engineer-in-Charge shall determine having due regard 
to the condition of the materials.  The price allowed to the contractor however shall not exceed 
the amount  charged to him excluding the storage charge if any. The decision of the  Engineer-
in-charge shall be final and conclusive.  In the event of breach of the aforesaid condition the 
contractor  shall in addition to throwing  himself   open to the action or contravention of the 
terms of the license or permit and or  for all moneys, advantages or profits resulting  or which in 
the usual  course would  have resulted to him by reason of breach. 
 
9.EXTENSION OF THE LIMIT FOR COMPLETION OF WORK: 
 

If the contractor shall desires on extension of the time for completion of the work under 
Clause-5 of the  contract no application for such extension will be entertained  if it is not 
received in sufficient time to allow the Chairman to consider  it and the contractor  will be 
responsible for the consequences arising out of the negligence in this respect. 
 
S. No. 10 to 13 Deleted. 
 
14.   I/We agree that should I/we fail to commence the work specified in the above 
memorandum or should I/we deposit the full amount of security deposit specified in above 
memorandum in accordance with Clause-I (a) of the said conditions contract and an amount 
equal to the amount of the earnest money mentioned in the  form  of invitation to tender shall be 
absolutely forfeited to the Board be recovered out of the deposit in so far  at the same may 
extend in terms of the said bond in the event of deficiency out of any other moneys due to me 
or otherwise. 
 
15. CONDITIONS RELATING TO THE EXECUTION OF ADDITIONAL WORK: 

      
No deviation from specifications stipulated in the contract of additional items  of works 

shall be carried out by the contractor unless the rates of the substitute altered or additional 
items have been approved in writing by the competent authority, failing which Board will not be 
bound to entertain any claim on this account. 
 
16. I am/we are not related to any of the Officers employed by the Central  P.W.D. or any officer  
of the  rank of Asst. Secretary above in the Ministry of W.H. & S. 
 
S. No. 17 Deleted. 
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VISAKHAPATNAM PORT TRUST 

CIVIL ENGINEERING DEPARTMENT 
 

 
UNDERTAKING 

 
 
  I am aware of the General Directions and conditions of contract works on 
percentage tender and additional conditions including amendments issued from time to time of 
the Civil Engineering Department, Visakhapatnam Port Trust. I will abide by them whenever 
works are entrusted to me and will sign them at the time of agreement without questioning.  
Also, I will not claim anything extra for the reason that they are not supplied along with tender 
papers.  
 

    SIGNATURE OF THE CONTRACTOR 

     NAME: 

      ADDRESS: 

VISAKHAPATNAM 

DT.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 

VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

 
SAFETY, HEALTH, ENVIRONMENT & QUALITY POLICY 

 

Port of Visakhapatnam is committed to provide prompt, efficient and safe services to 
ensure quick turn round of sea, rail and road borne cargo by: 

o Implementing and continually improving the performance of occupational health 
and safety, environment and quality management systems.  

o Complying with the applicable legal requirements and other applicable 
requirements.  

o Preventing – injury and occupational ill health.  

o Preventing pollution to the environment by setting sound environmental 
objectivities.  

o Enhancing customer satisfaction.   

o Ensuring promotion of awareness among the employees and the port users on 
safety, health, environment and quality.  

Make available this policy to the public, all persons working under control of the 
organization and the interest parties. 

 

CHAIRMAN 

Visakhapatnam 
Date: 27.12.2017 

 

 
 
 

SECURITY POLICY 
(I. S. P. S. CODE) 

 
Visakhapatnam Port Trust is committed to provide a safe and secure working 

environment to all its employees, Port users, ships and the personnel.  This will be achieved in 
the Port by establishing and maintaining the required security measures to prevent unlawful 
acts against personnel, cargo and marine assets. 
 
 
     

          CHAIRMAN 
  
  
       
 
 



 
 

VISAKHAPATNAM PORT TRUST 
CIVIL ENGINEERING DEPARTMENT 

  
NAME OF THE DIVISION :_________________________ 
 

WEEKLY PROGRESS REPORT 

 
WEEK UNDER REVIEW :   FROM_______________ TO _____________ 
 
1. Name of the Work  : 
 
 
 
 
2. Work Order No. & Date  : 
 
3. Name of the Contractor(s) : 
 
4. Scheduled period of comple- 
 tion ( in weeks )   : 
 
5. Number of weeks completed : 
 as on date 
 
6. Proportionate percentage : 
 of progress as on date 

a) Expected 
b) Actual 

    
7. In case of delay during the : 
 work under review reasons 
 
 
8. Cumulative delay as on date : 
 
9. Steps taken to expedite  : 
 
10. Activities on Bar Chart affected: 
 (enclosed revised bar chart) 
 
Encl: 1 Revised Bar Chart. 
 
            SIGNATURE 
        NAME OF THE CONTRACTOR(S) 
          (WITH STAMP) 

 
 
 



 
VISAKHAPATNAM PORT TRUST 

CIVIL ENGINEERING DEPARTMENT 

 

STATEMENT SHOWING THE MATERIAL TESTING CHARGES OF V.P.T. LABORATORY 
WITH EFFECT FROM 01.03.2012 

Sl.  
No. 

Name of the test Rate per VPT Lab 
Rate In  

Rs. 
1. Testing the compressive strength of concrete cubes 

for all sizes of cubes 
Each cube 
3 cubes 

83.33 
250.00 

2. Concrete Mix Design  Each 4,500.00 
3. Conducting slumps test for concrete Each 300.00 
4. Testing of physical properties of Fine Aggregate   
 a) Sieve Analysis  Sample 250.00 
 b) Specific gravity Sample 250.00 
 c) Bulk Density Sample 300.00 
 d) Moisture content Sample  300.00 
 e) Water absorption  Sample 250.00 
5. Testing of physical properties of coarse Aggregate   
 a) Sieve Analysis  Sample 250.00 
 b) Specific gravity Sample 250.00 
 c) Bulk Density Sample 300.00 
 d) Moisture content Sample  300.00 
 e) Water absorption  Sample 250.00 
6. Physical tests on cement as per I.S.   
 a) Setting time (b) Fineness (by sieving) and    (c) 

Compressive strength (for set 3, 7, and 28 days test) 
Sample 2,000.00 

7. a) Checking of physical dimensions and weight      of 
C.I. pipes 

Each 400.00 

 b) Checking of physical dimensions and weight      of 
C.I. specials.  

Each 400.00 

8. G.I. pipes, M.S. Angles, M.S. Flats M.S. Plate etc., 
checking physical dimensions and weight 

Per 1 m. length 450.00 

9. Testing of barbed wire dimensions  Sample  200.00 
10 Chicken wire Mesh Dia  of wire and size of  aperture  Sample  200.00 
11. Testing of Bricks:    
 a) Crushing strength ( Wet ) Avg. of 6 Nos. 800.00 
 b) Water absorption  -do- 300.00 
 c) Checking of dimensions  -do- 300.00 
 d) Efflorescence Test -do- 300.00 
12. Aggregate impact value Sample 400.00 
13. Flakiness index and Elongation index -do- 500.00 
14. Bitumen extraction Test -do- 1,100.00 
    

                -sd- 
     CHIEF ENGINEER  



 
FORMAT FOR PERFORMANCE GUARANTEE BOND 

 
 In consideration of the Board of Trustees of the Visakhapatnam Port Trust, a body 

corporate duly constituted under the Major Port Trust Act, 1963 (hereinafter called “the 

Visakhapatnam Port Trust Board”) having agreed to accept 

from_____________________________________________________________ 

                                          (Name of the Contractor (s)(s) 
(hereinafter called “the said Contractor (s)(s)” under the terms and conditions of a Work Order 

No._____________________________________________issued vide letter 

No._____________________________dt._______________in respect of the work of 

_____________________________________________made between the Chairman, 

Visakhapatnam Port Trust Board and ________________________me of the Contractor (s)(s) 

for a value of ___________________________(hereinafter called “the said agreement”) a Bank 

Guarantee for 10% of the Contract value for  Rs.____________as agreed to by the contractor 

(s)(s) for satisfactory performance of the work _____________________________   

       We, _____________________________________________________________ 
  (Name of the Bank) 
do hereby undertake to indemnify and keep indemnified the Board of the extent of 

Rs.________________(Rupees______________________________________). 

       We,______________________________________________________________        
    (Name of the Bank) 
further agree that if a demand is made by the Port for honouring the Bank Guarantee, We, 

______________________________ have no right to decline to cash the same for any reason 

     (Name of the Bank)      

whatsoever.  The fact that there is a dispute between the said Contractor (s)(s) and the Port is 

no ground for us _____________________________ to decline to honour the Bank Guarantee,  

                               (Name of the Bank) 
“the very fact that we_________________________________ decline to honour the Bank 

                              (Name of the Bank)  

Guarantee” is a sufficient reason for the Port Trust Board to enforce the Bank Guarantee un-

conditionally without any reference to the said Contractor (s)(s). 

 
We,______________________________________________________________ 

                     (Name of the Bank) 
further agree that a mere demand by the Port Trust Board is sufficient for us      
_______________________________________________________________________ 
               (Name of the Bank) 
 
to pay the amount covered by the Bank Guarantee without reference to the said Contractor 

(s)(s) and any protest by the said Contractor (s)(s) cannot be a valid ground for us  

________________________________ to decline payment to the Port Trust  Board. 

  (Name of the Bank) 
 



 
 
       We, _____________________________________________________________ 
  (Name of the Bank) 
further agree that the guarantee herein contained shall remain in full force and effect during the 

period that would be taken for the performance of the said agreement and that it shall continue 

to be enforceable till all the dues of the Visakhapatnam Port Trust Board under or by virtue of 

the said agreement have been fully paid and its claim satisfied or discharged or till the 

Visakhapatnam Port Trust Board certified that the terms and conditions of the said agreement 

have been fully and properly carried out by the said contractor (s)s and accordingly discharges 

the guarantee subject however that the Visakhapatnam Port Trust Board shall have right under 

this guarantee bond to prefer a claim within the statutory limitation period. 

 If a notice of demand is served on the Bank by the Port Trust Board as mentioned above 

them, not withstanding anything to the Contrary herein contained the liability of the Bank under 

this guarantee will continue until terminated by operation of law. 

 We, ___________________________________________________________ 

                 (Name of the Bank) 
further agree that the Port Trust Board shall have the fullest liberty without our consent and 

without affecting in any manner our obligations hereunder to vary any of the terms and 

conditions of the said agreement or to extend time of performance by the said contractor (s)s 

from time to time or to postpone for any time or from time to time, any of the powers exercised 

by the Port Trust Board against the said contractor (s)(s) and to forbear or enforce any of the 

terms and conditions relating to the said agreement and we shall not be relieved from our 

liability by reasons of any such variation or extension being granted to the said Contractor (s)(s) 

or for any forbearance act or omission on the part of the Port Trust Board or any indulgence by 

the Port Trust Board to the said Contractor (s)(s) or any such matter or thing whatsoever which 

under the law relating to sureties would but for this provision have effect of so relieving 

us____________________________________________ ________(Name of the Bank) 

 
We, ___________________________________________________________ 

              (Name of the Bank) 
lastly undertake not revoke this guarantee during its currency except with the previous consent 

of the Visakhapatnam Port Trust in writing. 

Notwithstanding anything mentioned herein above, the guarantee is restricted to 
Rs.______________(Rupees____________________________________) and shall remain in 
force if until__________unless a demand or claim under the guarantee is made on the said 
Bank in writing within the statutory limitation period i.e., before date_______________. (This 
date is to be computed as three months from the date of expiry of the B.G. period).  Dated 
_________ day of ______________ 2019. 
 

 
 



 
ANNEXURE– I  

 
NAME OF THE COMPANY / FIRM: 
 
Experience: Works completed  

 
Please fill information about the works completed over the past seven years. 

 
 

Sl. 
No.  

Name of the 
Organization 

Name of the 
work and its 
location 

Contract price 
and Date of 
award 

Target date of 
completion 

Actual date of 
completion 

  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
ANNEXURE–II 

 
NAME OF THE COMPANY / FIRM: 
 
 
Experience: Works in progress 
 
 

Sl. 
No. 

Name of the 
Organization  

Location and 
description of 
work  

Value of 
Contract 

Value 
completed 
and 
certified  

Percentage 
of practical 
completion  

Scheduled 
date of 
completion 
of work 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

      

 
  

 
 
 
 
 
 
 
 
 
 



 
ANNEXURE–III  

 
 

NAME OF THE COMPANY / FIRM: 
 
 
SOURCES: Plant and Machinery  
 
 
---------------------------------------------------------------------------------------------------------------- 
Please indicate the main plant and equipment considered by the Contractor / Firm to be 
necessary for undertaking the work and whether this plant is ready in their ownership or will be 
purchased or hired.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

---------------------------------------------------------------------------------------------------------------- 
 

 
 



 
ANNEXURE–IV 

 
NAME OF THE COMPANY / FIRM: 

 
  

RESOURCES: List of Engineers / Supervisors proposed to be engaged on the work. 
 
 

Sl. 
No. 

Name & Designation Qualification Experience in relevant filed. 
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