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TENDER NOTICE No.IENG/EE (South)/SSP/Port area / 2020.Dt.      03-07-2020 
 
   Sealed Tenders in the prescribed pro forma are invited for the work mentioned 
hereunder from reputed contractors having experience in executing Civil Works.  

 
1. Name of work: -     Supplying and fixing of Reflective sign boards '' SMART & 

SUSTAINABLE PORT, VISAKHAPATNAM PORT TRUST''- 4Nos 
to fix in Port area. 

 
2.  Estimated   Cost :-Rs: 1,60,000/- 
 
3.  E.M.D  :Rs. 3,200/- 
 
4. Cost of Tender papers (Non- refundable):           Rs.200/-+ 36/-(GST18%)=236/- 
 
5.  Last date of request for Tenders:                       03-07-2020 
 
6.  Last date for issue of Tenders:                            08- 07-2020 
 
7.  Date and time for receipt of Tenders:                  09- 07-2020Upto 14.00 Hrs. Tenders 
will  be opened on same day after 14.30 Hrs. 

 
Request for issue of Tender papers shall be addressed to the undersigned enclosing D.D. 
in favour of FA&CAO/VPT towards cost of Tender papers along with copies of Solvency 
from Nationalized Bank/ Scheduled Bank to the extent of Rs.0.75Lakhs obtained within one 
year, valid APVAT Registration. The Tenderer who wishes to download the Tender 
documents from the VPT Website (www.VIZAG PORT. Com) have to pay the cost of 
Tender papers at the time of submission of Tender in a separate sealed cover. Otherwise 
their Tender will not be considered, the Tenderers are required to observe the website to 
find out any corrigendum issued subsequent to the downloading of the Tender notice and 
schedule.  Details of average annual turn over not less than Rs. 0.49 lakhs during the last 3 
(three) years ending 31st March of the previous financial year, duly certified by the Charted 
Accountant, proof of experience in civil works i.e., experience of having successfully 
completed civil works during last 7 years ending last day of month previous to the one in 
which applications are invited should be 3 (three) civil works completed each costing not 
less than   the amount equal to 40% of the estimated cost (or) 2 (two)  civilworks completed 
each costing not less than  50%  of the estimated cost   (or) 1 (one)  civil work completed 
costing not less than  80% of the estimated cost and proof of  Registration with Government 
/ Public Sector undertaking in respect of applicants not registered with Visakhapatnam Port 
Trust. If any amendment or addendum will be issued before opening of the Tenders 
and the same may be looked in the VPT Web site and any further clarifications can 
also obtained from CE’s office VPT.  
 The right of issue of Tenders is reserved.  
 
  
 
 
 
 



 
Copy to: EE (CP)- for information. 
Copy to:        FA&CAO/Nodal Officer, IT / V.O. -for information. 
Copy to: Dy. Director (ITS) along with complete bid document in Soft copy form to 

publish on the V.P.T. Web site up to.     .06-2020 
Copy to:  Notice Board / A.S. to arrange display the Tender notice on the notice board. 
Copy to: EE (South) /A.E(EQ). 
 Copy to: SE -V - for information and necessary action. 
Copy to: M/s. Builders Association of India, Plot No.43&44,  
                      4th Floor, Siripuram, Visakhapatnam 
Copy to: The Garison Engineer, MES, Visakhapatnam   
Copy to: The Chief Engineer, DGNP, Visakhapatnam   For information 
Copy to: The Chief Engineer, NAVY, Visakhapatnam  with a request  
Copy to: The Supdt. Engineer, CPWD, Visakhapatnam  to arrange                                                                                                                   
Copy to: The Supdt. Engineer, R&B, Visakhapatnam  wide publicity     
Copy to: The Supdt. Engineer, Public Health Visakhapatnam  
Copy to: The Chief Engineer, VMC, Visakhapatnam   
Copy to: The Chief Engineer, VUDA, Visakhapatnam   
Copy to: The Divl. Rly.Manager(Engg.), Waltair, Visakhapatnam  
Copy to: The Chief Engineer, M/s. R.I.N.L., Steel Plant, Visakhapatnam.      
Copy to: The Chief Engineer, M/s. N.T.P.C., Visakhapatnam.                         
Copy to: The Chief Engineer, M/s. N.H.A.I.,  Marripalem, Visakhapatnam 
 

 
 
 
 

 EXECUTIVE ENGINEER (East) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

… 
 

Name of the work: Supplying and fixing of Reflective sign boards ''SMART &     
SUSTAINABLE PORT, VISAKHAPATNAM PORT TRUST''- 4Nos to fix 
in Port area. 

                                             
NOTICE INVITING TENDERS 

 
1.  Percentage Rate tenders are invited for the work Supplying and fixing of Reflective sign 

boards ''SMART & SUSTAINABLE PORT, VISAKHAPATNAM PORT TRUST''- 4Nos to 
fix in Port area. 

    ESTIMATED COST: 1,60,000/- 
       

2. Contract Documents consisting of the detailed plans completed specifications the 
Schedule of quantities of the various clauses of work to be done and the set of 
CONDITIONS OF CONTRACT enclosed. 

     
3. A sum of Rs.236/- shall be paid to FA &CAO/VPT towards transaction fee.  
 
4.  The time allowed for completion of the work will be mentioned therein 
 

5. Earnest money amounting Rs.3,200/-  (Rupees three thousand and two hundred                    
only) shall be paid to FA&CAO (Port Trust) by way of DD/BG issued by 
Nationalised/Scheduled Banks. 

  
6 The successful bidder whose tender is accepted will be required to furnish security 

for   the due fulfilment of this contract consisting of a percentage deduction from the 
Monthly payment to be made on account to the contractor.  The Earnest Money will 
be treated as part of the security of work done. 

   

7 The acceptance of tender will rest with the Chairman, Visakhapatnam Port Trust 
Which does not bind itself to accept lowest tender and reserves to itself the authority 
to reject any or all of the tenders received without the assignment of any reason.  All 
tenders in which any of the prescribed condition are not fulfilled will be rejected. 

 
8. Tenders which do not fulfil all or any of the above conditions and or incomplete in 

any respect are liable to summary rejection and tenders containing uncalled for 
Remarks or any additional conditions are also liable for summary rejection. 

 
9. Canvassing in connection with tenders is strictly prohibited and the tenders 

submitted by the contractors, who resort to canvassing will be liable to rejection. 
 
10. (a) the tenderer should not introduce item rates such tenders will be rejected. 

(b) The percentage above/below quoted shall be common for all items. 
(c) The percentage shall be quoted in figures and words and shall be 

accurately filled in. 
 11.   The tender will have to give a certificate that he is not related to any officer of 

Visakhapatnam Port Trust or any Officer in the rank of under Secretary or above in 
the Ministry of Surface Transport, Government of India.  The tenderer should give a 
declaration along with his tender about the name of the relations who are employed 
as Non-Gazetted Officer in Port Trust. 

 
CONTRACTOR 
 



12 No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of Government of India is 
allowed to work as a Contractor for a period of 2 years of his retirement from 
Government of India.  This contract is liable to be cancelled if either the Contractor 
or any of his employee is found at any time to be such a person who has not 
obtained the permission of the Government of India as aforesaid before submission 
of the tender or engagement in the Contractor’s service as the case may be. 

13. Site for the execution of the work will be made available as soon as the work is 
awarded in case it is not possible for the department to make available the entire site 
at a time on the award of the work.  The Contractor will have to arrange their working 
programme suitably.  No claim whatsoever for handing over the site in stages will be 
entertained, and the decision of the Chief Engineer is final and cannot be 
questioned. 

14. The Contractor shall produce a licence in the prescribed form from Asst. Labour 
Commissioner (Central), within 15 days from the date of work order and on his 
failure to do so the contract is liable to be terminated and the Earnest Money Deposit 
or Security Deposit whichever is to his credit shall be forfeited and the Contract shall 
have no claim whatsoever on this account. 

 
15. The Tender submitted by the tenderer should be valid for a minimum period of 3 

(Three) months from the date of opening of tender and the tenderer cannot amend, 
alter or revoke his tender in any way during this period, and if he does so, the   
E.M.D. paid by him shall be forfeited without any notice. 

 
16. The successful tenderer(s) shall execute an agreement with Visakhapatnam Port 

Trust Board on a Non-judicial stamp paper in the prescribed form. 

 

17. The tenderers should acquaint themselves with the work and working conditions of 
the site and locality and no claim will be entertained on this issue and the decision of 
Chief Engineer is final and cannot be questioned. 

 

a) Under the building and other construction workers (Regulation of employment and 
conditions of service) Act, and Andhra Pradesh Rules, 1999 and Cess Act, 1996 
and Rules, 1998 made there under “ the Cess on works contract will be deducted 
at 1% from on account bills of the contractors, where, more than 10 (Ten), 
Building and construction workers are engaged”. 

18.    The tenderer should read the specifications and study the working drawing and 
special conditions etc., carefully before submitting the tender.  

 
 

19. P.F. contribution to the contract labour, in case the Contractor engages more than 
20 workers, shall be payable by the Contractor.  He shall produce documentary 
proof of registration with P.F.  Authorities along with P.F. Code number.  Also 
documentary proof of payment of P.F. contribution to the Contract Labour Regularly 
shall be produced with every interim certificate failing which no payment will be 
released to the Contractor.  The Port Trust will not entertain any claim whatsoever in 
this respect. 

 

20. Payment to the contract labour if any involved in the works entrusted are to be paid 
by the Contractor in the presence of the section officer of V.P.T.  Further, the 
Contractor has to submit documentary evidence in support of the payments made to 
the labour engaged in the work along with subsequent running account bill, failing 
which the bill will not be passed. 
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21. In respect of P.F. Contribution recovered from the labour and remitted to the P.F. 
Commissioner, documentary evidence in support of the same is to be submitted by 
the Contractor along with subsequent running account bill, failing which the bill will 
not be passed. 

 

22.    The Contractor to whom the work is awarded shall invariably produce   the PAN 
Number obtained from the Income Tax Authorities, along with proof. 

 

23.   The contractor shall upload required document as per the Check list enclosed    
(Annexure-V) along with tenders. The tenders received without uploading required 
documents as per the checklist will be liable for rejection. 

 

24.    The tenderers should make their own arrangement to furnish original B.G to the 
Organization directly by the issuing of B.G submitted towards E.M.D 

 

25.    The tenderers who wishes to submit B.G towards E.M.D should submit original B.G 
along with their  tender and the tenderer should ensure that the branch issuing 
authority should sent an unstamped duplicate copy of the guarantee directly to the 
beneficiary by register post with Acknowledgement due  before opening price bids 
with a covering letter requesting them to compare with the original received from 
their customer and confirm that it is in order, in case of a single cover system, the 
tenderer who wished to submit B.G towards E.M.D should submit original B.G along 
with the tender and the confirmation by the banker in support of the issue of bank 
guarantee is to be received before acceptance of the tender by the tender 
committee. 

 

26.   The contractors/Firms while quoting tender shall note that, no post tender negotiations 
will be held with the L–1 tenderers, except in exceptional cases, wherever it is found 
necessary. 

 
27.   In the event that two or more bidders quote the same amount of percentage (The  “Tie 

Bidders”) the authority shall identify the selected bidder by draw of lots which shall be 
conducted, with prior notice in the presence of the Tie Bidders who choose to attend. 

 
28.   Tenderers shall submit the experience/completion certificates along with their tender, 

duly notarized. 
 
29.  In case the documents submitted by the bidder found to be not genuine, the 

management reserves the right to forfeit the EMD/SD besides not to allow to 
participate in future tenders of VPT. 

 
  30.  The rate to be quoted should be exclusive of service Tax component, if the 

contractor/firms claims / bills/ invoices contain Service Tax registration No., the 
Service Tax amount will be admitted for payment without insisting for Service Tax 
challan. 

 
31.   Income Tax @ 1% is applicable in case of payment to a resident Contractor/Sub-

Contractor being an individual or HUF and for the payments in respect of resident 
Contractor / Sub-Contractor other than individuals and HUF, IT @ 2% is applicable 
under Section 194(C) of Income Tax Act. 

 
 

          
EXECUTIVE ENGINEER (EAST) 

 CONTRACTOR 
 



 
VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

    

PERCENTAGE - TENDER FOR WORKS 

 
  I / We hereby Tender for execution for Board of Trustees of the 
Visakhapatnam Port Trust of the works specified in the Tender memorandum within the 
time specified in such memorandum at the rates specified therein and in accordance in all 
respects with the specifications design and instructions in writing referred to in Rule - 1 
hereof and in clause - II of the conditions of contract and with such materials as are 
provided for by end in all other respects in accordance with such conditions so far as 
applicable. 
 

MEMORANDUM (GENERAL DESCRIPTION) 
 

 

a) Name of the work: : 
Supplying and fixing of Reflective sign 
boards '' SMART & SUSTAINABLE PORT, 
VISAKHAPATNAM PORT TRUST''- 4Nos 
to fix in Port area ... 
 

b) Estimated Cost : 
Rs. 1,60,000/- 

c) Earnest Money : Rs.3,200/- 

d) Security Deposit  

 

: 10% of the contract amount 

e) Percentage to be deducted from bills 
towards Security Deposit 

 

 

 

10% of the gross bill amount will be 
recovered towards S.D. from the bills till the 
entire amount of 10% of the contract value 
is reached including EMD.  

 

 

f) Time allowed for the above work 
from date of written order. 

: 15 days 

g)  Maintenance period  3(Three) Months 
 
 

Item 
No. 

Item of Work Quantity Unit   
Per 

Rate to be 
Quotationed 

Amount 

1 2 3 4 5 6. 
 
 
 
 
CONTRACTOR                                                          EXECUTIVE ENGINEER (East) 
 
 
 
 



 
 
Should this Tender be accepted I/We hereby agreed to abide by and fulfil all the terms and 
provisions of the conditions contained in the pamphlet named "GENERAL DIRECTIONS 
AND CONDITIONS OF CONTRACT" which have been read by me, read and explained to 
me so far as applicable, or in default there of to forfeit and pay to the Board of Trustees or 
its successors in office the sums of money mentioned in the said conditions: 
 
Give particulars and Nos. strike out (a) if no 
cash security deposit is to be taken 
 
 
 
 
 
Strikeout (b)  if any Cash Security Deposit   
is taken  
 
 
 
Receipt attached as Earnest Money (A) the 

The sum of Rs.3,200/- is deposit with the 
Financial Adviser and Chief Accounts Officer 
(Port Trust) and full value of which is to be 
absolutely forfeited by the Board or its 
successors, in Office, without prejudice to 
any other rights or remedies of the said 
Board or it successors in office should I / We 
fail to commence the work specified in the 
above memorandum of should I / we not 
deposit the full amount of SECURITY 
DEPOSIT specified in the above 
memorandum in accordance with Clause I 
(a) of the said conditions of Contract, 
otherwise the said sum of Rs.3,200/-(Rs. 
Three thousand two hundred only) shall 
be retained by Government as on account of 
such SECURITY DEPOSIT as aforesaid or 
(b) the full value of which shall be  retained 
by BOARD on account      of the SECURITY 
DEPOSIT specified in Clause I (b) of the 
said conditions of contract. 

 
Signature of contractor before submission         Dated the --------  day of ------------ 
ofTender. 
 
Signature of witness to Contractor's        Witness: 
Signature 
               Address: 
               Occupation: 
               The above Tender is here by accepted by 
     me on behalf of the Board of Trustees 
of                                                                 Visakhapatnam Port Trust. 
 
Signature of the Officer by whom accepted.   Dated the ---------- day of -------------- 
  
 
            CHAIRMAN 
      VISAKHAPATNAM PORT TRUST 
 
 
The common seal of the BOARD OF TRUSTEES of the Port of Visakhapatnam has been 

affixed in the presence of  Sri ______________________________CHAIRMAN of the 

Board of Trustees has signed on behalf of the Board in the presence of     

 
CONTRACTOR 
 
 



 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

SCHEDULE ‘ A’ 

 
 

Schedule showing (approximately) the materials to be supplied by the 
Visakhapatnam Port Trust Board under Clause – 10 of the General Conditions of Contract 
to be executed and the rates at which they are “to be charged for ”. 
 
NAME OF WORK:- Supplying and fixing of Reflective sign boards '' SMART & 
SUSTAINABLE PORT, VISAKHAPATNAM PORT TRUST''- 4Nos to fix in Port area . 
. 

SL.
No. 

Description of 
materials 

Approx. 
Quantity 

Unit Rate at which the 
materials will be 
charged to the 
Contractor 

Place of delivery 

 

 

 

 

  

- NIL - 

   

 
 
 
 
CONTRACTOR                                                                    EXECUTIVE ENGINEER (East) 

 
 
Note: Visakhapatnam Port Trust will not supply water, cement, steel required for the work 

for both permanent and temporary works and the contractor himself shall procure the 
same.  The procurement of cement and steel shall be made as per the “Additional 
conditions regarding supply and procurement of cement and steel”. 

 
 

 

 

 
 
 
 
 
 
 
 
 

 
 



 
VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 

Tender Inviting Authority: Chief Engineer, Visakhapatnam Port Trust 

Name of the Work: Supplying and fixing of Reflective sign boards '' SMART & SUSTAINABLE PORT, 
VISAKHAPATNAM PORT TRUST''- 4Nos to fix in Port area .. 

Contract No:  IENG/EE(South)/SSP/Convent/ 2020 

Bidder Name: Excess ( + ) 0.00 % 

SCHEDULE "B" 

Sl. 
No. 

Description of work Quantity Unit Estimate
d Rate 

  AMOUNT    
Rs.      P 

Figure Words 

1 Supplying and fixing of reflective 
sign boards with the following 
specifications etc,(excluding 
excavation and concreting). Board 
Size:15Feet X 4Feet  
Lettering sizes :As suitable ,Logos 
: Left side VPT Logo & Right side  
Sagarmala logo. Sub: SMART & 
SUSTAINABLE PORT, 
VISAKHAPATNAM PORT TRUST 
Fascia: HIP 3M Reflective  plain 
blue colour sheet pasting on top of 
3mm aluminium composite panel, 
HIP 3m White colour sheet cutting 
with laser & pasted on top of 
Fascia.1.25" L Angular Frame 
Right Round and supports to the 
Fascia ,2 Logos  Will be Digitally 
Printed on Clear Vinyl Sheet and 
Pasted on Top of Fascia. 
Polls 2no’s For Each Boards:4" 
6mm C Channel 10 ft Length 
Footings With 2' Extension For 
foundation Concreting with a Total 
12 Ft Length.as required and as 
directed by the Engineer In 
Charge, complete. 
 

4.00 1No 40000.00 Rupees 
Forty 

thousand 
only. 

1,60,000/- 
 

   Amount put to tender Rs.         1,60,000/- 
 

Quoted rate in Words   Rupees One lakh Sixty Thousand  only. 

 
The percentage  Excess/less over amount put to tender --------------% 
 

 
 
 

CONTRACTOR      EXECUTIVE ENGINEER (East) 
 

 
 

 
 



 
VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 
  Name of Work : Supplying and fixing of Reflective sign boards '' SMART & SUSTAINABLE 

PORT, VISAKHAPATNAM PORT TRUST''- 4Nos to fix in Port area . 
 

SPECIAL CONDITIONS 
 

1. All materials and workmanship shall conform to the appropriate Indian Standard 
Specifications, published by the Bureau of Indian Standards (BIS) latest versions as 
applicable, specifications given in the Schedule “B” (schedule of quantities and rates) 
of the contract and special conditions. Standards issued elsewhere may be used if 
approved by the Engineer-in-charge for those items of work only for which appropriate 
Indian Standards do not exist. Necessary testing charges, if any, shall be borne by the 
contractor. 
 

2. The Contractor is responsible for taking precautionary measures for the safety of the 
lives of the mazdoors working under him and the responsibility arising due to any 
mishap during the execution of work, the payment of any compensation etc. lies 
entirely on the part of the Contractor. 

 
3. The notice inviting Tenders and General Conditions etc., shall form part of contract. 

 
4. All the rules and regulations governing the Visakhapatnam Port Trust shall be 

applicable. 
 

5. Any damages caused to Port property either directly or indirectly shall be made good 
by the Contractor at his own cost. 

 
6. The decision of Engineer-in-charge is final in case of any technical clarification. 

 
7. All defective works pointed out by the Engineer-in-charge shall be rectified by the 

contractor at his cost. 
 

8. The percentage excess / less over total schedule amount shall be required to be typed 
at the end of the schedule- ‘B’ by the contractor. 

 
9. No sales tax will be paid on account of the work. 

 
10. The work should be completed within15 days from the date of issue work order. 

 
11. It is the responsibility of the Contractor to see that the job entrusted is done 

expeditiously with safety and in time. A penalty of 1/2  % will be levied for every week of 
delay subject to maximum of 10% on the total value of the contract. In this connection, 
the decision of Chief Engineer is final. Time is the essence of the contract. 

 
12.  The VPT reserves the right to withdraw any item of Tender or to cancel the subject 

Tender without assigning any reason. 
 

13.  Statutory deductions will be made from the bills. 
 

14.  Payment will be made according to the actual quantities of work ordered and carried 
out as measured by the Engineer-in-Charge. The rate entered in the contract shall be 
valid for any extent of variation of quantity of each individual item subject to total 
contract value does not get altered by more than   30%.   



CONTRACTOR 
 

15. Any additional work required, should be carried out with the prior approval of CE / VPT 
or his authorized representative and will be paid extra as per mutually agreed up on. 
 

16.  The Standard VPT conditions, which are not mentioned, are also applicable to this 
work. 

 
17. The Contractor has to follow the norms of IMS as the VPT is adhering to Quality 

management system (ISO 9001-2014), Environmental management system (ISO 
14001-2014) and Occupational health & safety assessment series (OHSAS 18001-
2007) for their activities. 

 
18. The rates quoted in the schedule-B are excluding GST, GST will be paid as per norms. 

 
19. The contractor / Firms while quoting Tender shall note that, no post Tender negotiation 

will be held with the L-1 Tenderers, except in exceptional cases, whenever it is found 
necessary.  

 
20. If any forged / fake documents are submitted by the Tenderers, the management 

reserves the right to forfeit the EMD/SD besides their business dealings with VPT will 
be banned. 

 
21. No claim will be entertained for fluctuation in market rate of any labour, materials on 

transportation etc., during the period of contract. 
 

22. No escalation clause will be entertained at any stage of the contract. 
 

23. METHOD OF MEASUREMENT: 
 Standard Method:  Unless stated or billed otherwise, quantities shall be  measured in 

accordance with the Indian Standard code of practice for Measurement of Civil 
Engineering works I.S. 1200.   The rates entered in the   contract shall include 
whatever allowance is considered by the contractor to be necessary for waste, working 
area, construction slopes, batters etc. 

 
24. The payment of transportation of Earth / Debris will be made on stack measurements 

after deducting 20% for voids. The Contractor has to make stacks at his own cost at 
the place of loading and spread the debris / earth at the place of unloading to lines and 
levels as directed by the Engineer-in-Charge. 
 

25. The useful materials obtained from the dismantled materials are to be handed over at 
Port General Stores or at the place shown as directed by the Engineer-in-charge at no 
extra cost to the department.  

 
26. If the dismantled materials / debris etc., are not removed as per the instructions of the 

concerned officer/ their representative a penaltyofRs.100/- per day shall be levied. 
 

27. The Tenderers are expected to carefully inspect the site of work and study the site 
conditions before Tendering for this work and no claim whatsoever will be entertained 
at a future date arising out of local working conditions and clarifications given by the 
department. 

 
28. Before commencement of the earth excavation works the contractor shall obtain 

approval of the Engineer-in –charge for the alignment marked at site of work. 
Clearance shall also be obtained with regard to non-interference of optical fiber cables 



of information technology network and electrical cables of Mechanical and Electrical 
Engg. Dept. 

CONTRACTOR 
 
29. The Contractor shall abide by all statutory regulations, labour rules, insurance, safety 

codes, P.F. contribution, Minimum wages act in force and as applicable during 
execution of the contract and obtaining clearance from Visakhapatnam Port Trust and 
relevant authorities as and when required. 
 

30. The Contractor should observe the prohibitory rules and regulations in force at the time 
of work and as revised from time to time and cause no obstructions or hindrance to the 
department work. 

 
31. Visakhapatnam Port Trust will not supply cement, steel and water. 

 
32. The 2% value of the Tender amount should be paid towards EMD along with 

submission of Tender. The EMD of 2% will form part of the total security deposit of 
10% and only the balance of 8% will be recovered from the running on account bills at 
the rate of 10% until the balance of 8% is recovered.  The Security deposit will be 
refunded only after satisfactory completion of the work.   

 
33. The contractor or his authorized representative shall invariably sign in the hindrance 

register which shall be maintained by the concerned division at site of work 
whenever any hindrance takes place while execution and the same will be reviewed by 
the Engineer–in–Charge from time to time, to examine the justified reasons for 
considering extension of time etc., 

 
34.  The contractor shall employ and post full time engineer/supervisor as necessary in 

execution of works as per requirement and as per instructions of Engineer-in-charge. 
 

35. Opening of the Tender on  09-07-2020 after 14.30 hours. 
 

36. The Port working hours are from 08.30 AM to 1.00PM and from 02.00 PM to 5.30PM. 
Any  work requiring supervision carried out by the contractor beyond working hours and 
holidays, the contractor shall apply in writing in advance of such work to arrange 
supervision. 

 
37. GST in respect supply of goods & Services or on works contract as applicable in 

respect of this contract should be payable by the supplier/service provider/ contractor 
and port trust will not entertain any claims with effect from 01-07-2017. 

 
38. According to GST Act every dealer is liable to be registered whose aggregate turn over 

exceeds Rs.20.00 lakhs for supply of goods/services/executing any works contract. 
Accordingly GSTN is to be provided for participation in tender and to award the 
contract 

 
39. The rate to be quoted should be exclusive of GST component and payment will be 

made against “Tax Invoice” as prescribed under the GST Act/Rules. 
 

40. The supplier/Contractor is required to remit GST as per the “Tax Invoice and file the 
details in GSTR on or before 10th of the subsequent month to enable VPT to claim 
input tax credit , Otherwise the said tax invoice will be kept pending for payment. 

   
 
CONTRACTOR 
 



 
 

41. All the eligible bidders,  who are registered with NSIC/ Ministry of MSME are exempted 
from payment of EMD amount and Tender Document Cost subject to fulfilling of 
following   conditions. 

 
        i The Bidder should invariably submit a request letter claiming “EMD and Tender               

Document Cost exemption”. 
        ii. The Bidder has to submit the self-certified copy of the Registration Certificate            

issued  by NSIC/Ministry of MSME for the works/ services relevant to the “Subject  
Tender as  per Pre-qualification criteria”. 

       iii. The above Registration Certificate should be valid on the date of opening of the              
technical bid. 

     iv. The Monitory limit of the Registration certificate shall be more than the “Amount put 
toTender”. In case the monitory limit of the above Registration Certificate is less than 
the  estimated cost (put to tender), then the above certificate will be treated as 
invalid for  the subject Tender Value. 

 
       v. In case the Registration Certificate issued by NSIC/ Ministry of MSME is found to be            

invalid (date expired) or insufficient monitory limit or irrelevant works or services ie.,  
other than the tendered works/ services, then the above Registration certificate 
cannot  be considered for exemption of EMD & Tender Document cost and the Bid 
received  with treated as “Bid submitted without EMD and Tender Document Cost”, 
which would  attract disqualification under EMD & Tender Document Cost of Tender 
conditions as mentioned above. 

 
       vi)  In case the bid is submitted as an Indian arm of a Foreign Bidder and the eligibility             

Criteria conditions were met thru foreign company, then the “EMD Exemption &            
Tender Document Cost cannot be claimed under the MSME status of Indian arm/             
Subsidiary.    

        
       vii)  Copy of “Application for obtaining NSIC/MSME Registration” of pending renewal of 

NISC will not be entertained. Such offers will be treated as Offers received without  
              EMD and Tender Document Cost. 
 
42. As the location of work is in prohibited area the contractor shall obtain necessary RFID 

passes from the Commandant, CISF/VPT through the department for himself, his 
workers, materials, equipment, and vehicles etc., as per rules in force.  In view of 
security requirements personnel/workers of the contractors shall posses photo identity 
cards for issue of passes. For this purpose, photo identity cards issued by the 
contractors are also valid. For the contractors/authorized personnel requiring such 
photo identity cards on a long-term basis, same will be issued by the Port, CISF as per 
rules in force. The necessary charges for RFID gate passes shall be borne by the 
contractor. 

 
 
 
 

   CONTRACTOR                          EXECUTIVE ENGINEER (EAST) 
 
 
 
 
 
 
 
 



 
 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 
NAME OF WORK:- Supplying and fixing of Reflective sign boards '' SMART & 

SUSTAINABLE PORT, VISAKHAPATNAM PORT TRUST''- 4Nos to fix in 
Port area . 

 

GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT WORKS ON ITEM RATE 

TENDER 

1. All works proposed for execution by the contract will be notified in the form of 
invitation to tender posted in Public places and signed by the Chief Engineer, 
Visakhapatnam Port Trust. This  form will state the work to be carried out, as well as the 
date for submitting and opening tenders and the time allowed for carrying out the work also 
the amount of earnest money to be deposited with the tender and the amount of the 
Security Deposit is to be deposited by the successful tenderer and the percentage if any to 
be deducted from bills, copies of the specifications, designs and drawings and any other 
documents equipped in connection with the works signed by for the purpose of 
identification by the Chief Engineer, Visakhapatnam Port Trust shall also be open for 
inspection by the Contractor at the Office of the Chief Engineer, Visakhapatnam Port Trust 
during office hours. 
 
2. In the event of the tender being submitted by a firm, it must be signed separately by each 
member, thereof, or in the event of the absence of any matter it must be signed on his 
behalf by a person holding a power of attorney authorizing him to do so, such power of 
attorney to be produced with the tender and it must disclose that the firm is duly registered 
under Indian Partnership Act. 
 
3. Receipts for payments made on account of a work when executed by a firm, must also 
be signed by the several partners, except where the contractors are described in their 
tender as a firm in which case, the receipts must be signed in the name of the firm by one 
of the partners, or by any other person having authority to give effectual receipts for the 
firm. 
 
4. Any person who submits a Tender shall fill up the usuals, printed form stating at what 
rate he is willing to undertake each item of the work. Tenders which propose any alternation 
in the work specified in the said term of invitation to tender, on the time allowed for carrying 
out the work or which contain any other conditions of any sort will be liable to rejection. No 
single tender shall include more than one work, but contractors who wish to tender for two 
or more works shall submit separate tender for each. Tenders shall have the name and 
number of the work to which the reference written out on the envelope. 
 
5. The Tender Committee constituted for the purpose, will open tenders in the presence of 
any intending contractors, who may be present at the time and will enter the amounts of the 
several tenders in a comparative statement in a suitable form.  In the event of a tender 
being accepted, a receipt for the Earnest Money forwarded there with shall thereupon be 
given to the Contractor who shall thereupon for the purpose of identification sign copies of 
the specification and other documents mentioned in Rule I.  In the event of a tender being 
rejected, the Earnest Money forwarded with such unaccepted tender shall thereupon be 
returned to the Contractor making the same. 
 
6. The Board shall have the right of rejection all or any of the tenders and will not be bound 
to accept the lowest tender. 
 



7. The receipt of any accountant of Clerk for any money paid by the Contractor will not be 
considered as any acknowledgement of payment to the FA & CAO (Port Trust) and the 
Contractor shall be responsible for seeing that the procures a receipt signed by the FA & 
CAO (Port Trust) or a duly authorized Cashier. 
 
CONTRACTOR 
 
8. The memorandum of work tendered for the Schedule of materials to be supplied by the 
Port Trust Engineering Department and their issue rates shall be filled in and completed in 
the Office of the Chief Engineer before the tender form is issued to an Intending tenderer 
without having been so filled in and completed he shall request the Office to have this done 
before he completes and delivers his tender 

SECURITY DEPOSIT 

CLAUSE I: 
The person/persons whose tender may be accepted herein after called the Contractor 

shall (A) within one day for contract of Rs.1,000/- or less, two days for Rs.2,000/- or less 
and so on upto a limit of ten days of the receipt by him of the notification of the acceptance 
of his tender deposit with FA & CAO Office (Port Trust) in Cash or Government Securities 
endorsed to the Financial Adviser & Chief Accounts Officer, VPT (if deposited for more than 
12 months) a sum sufficient within amount of the Earnest Money deposited by him with his 
tender to make up the full security deposit specified in the Tender/ or (B) permit Board at 
the time of making any payment to him for work done under contract to deduct sum as we 
will (with the earnest money deposited by him) amount to this will be the same percentage 
as that in the tender at (C) percent of all monies to so payable, such deductions to be held 
by Board by way of Security Deposit provided always that in the event of the Contractor a 
lumpsum by way of Security Deposit as contemplated at (A) above then and such case, if 
the sum so deposited shall not amount to percent of the total estimated cost of the work if 
shall be lawful for Board at the time of making any payment to the Contractor for work, 
done under the contract to make up the full percentage of by deducting a sufficient sum of 
every such payment at last aforesaid. All compensation or other such of money payable by 
the Contractor to the Board under the terms of his contract may be deducted from or paid 
by the sale of sufficient part of his security deposit or from the interest arising there from or 
from any account whatsoever and in the event of his security deposit being reduced by 
reason of any such deduction or sale as aforesaid, the Contractor shall within the days 
thereafter make good, in case of Government Securities as aforesaid any sum or sums 
which may have been deducted from or raised by sale of his security deposit or any part 
thereof. 

 
CLAUSE 2(A) 

The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the Contractor and shall be reckoned from the date on which the order to 
commence work is given to the Contractor. The work shall throughout the stipulated period 
of the contract be proceeded with all due diligence (time being deemed to be of the 
essence of the contract on the part of the Contractor) and the Contractor shall pay a 
compensation, an amount equivalent to ½% (half percent) per every week of delay subject 
to a maximum of 10% on the whole contract value as the competent authority whose 
decision in writing shall be final may decide on the contract value on the whole work as 
shown by the tender that the work remains uncommenced, or unfinished, after the proper 
dates and further to ensure good progress during the execution of the work, the Contractor 
shall be bound in all cases in which the time allowed for any work exceeds one month to 
complete one fourth of the whole of the work before one fourth of the whole time allowed 
under the contract has elapsed, one half of the work, before one half of such time has 
elapsed and three fourths of the work before three fourth of such time has elapsed.  In the 
event of the Contractor failing to comply with this condition he shall be liable to pay as 
compensation an amount as mentioned above as the competent authority (whose decision 



in writing shall be final) may decide on the said contract value of the work for every week 
that the due quantity of the work remains in complete 

 

NOTE: The Competent Authority in this case the authority empowered to sanction the work. 
 

b. In case the Contractor violates any condition in the contract, or the approved 
specification and or delivery schedules, the Contractor shall be liable to pay penalty at sum 
not exceeding 10% of the contract price as decided by the competent authority. 

 
CLAUSE 3: ACTION WHEN WHOLE SECURITY DEPOSIT IF FORFEITED. 

 
In any case in which under any clause or clauses of this contract, the Contractor shall 

have tendered himself liable to pay compensation amounting to the whole of his security 
deposit (whether paid in one sum or reduced by instalments or submitted a breach or any 
of the terms contained in Clause 19 (b) the Chairman on behalf of the Board shall have 
power to adopt any of the following courses he may deem best suited to the interest of 
Board. 

 
A(i) To rescind the contract to which the recession notice/order intimating the Contractor 
under the hand of Chairman or the Authority nominated by Chairman with the approval of 
Chairman/VPT shall be conclusive evidence and which case the security deposit to the 
Contractor shall stand forfeited and be absolutely at the disposal of the Board. 
 
(B) To employ labour paid by the Port Trust, Engineering Department and to supply 
materials to carryout the work of any part of the work, debiting the Contractor with the cost 
of the labour and price of the materials of the amount of which cost and price a certificate of 
the Engineer-in-charge shall be final and conclusive against the Contractor) and crediting 
him with the value of the work done, in all respects in the same manner and at the same 
rates as if it has been carried out by the Contractor under the terms of the value of the work 
done shall be final and conclusive against the Contractor. 
 
Contractor remains liable to pay compensation if any not taken under clause 3 power to 
take possession of or require removal of sell contractor’s plant. 
 

(c) To measure up the work of the contractor and to take such part thereof as shall be 
unexecuted out of his hands, and to give it to another contractor to complete, in which case 
any expenses, which may be incurred in excess of the sum which could has been paid to 
the original contractor, if the whole work has been executed by him(of the amount of which 
excess to certificate in writing of the Engineer-in-Charge shall be final and conclusive shall 
be borne and paid by the original contractor and may be deducted from any money due to 
him by Board under the contract or otherwise or from his security deposit or the proceeds of 
sale thereof a sufficient part thereof. 
 
(d) In the event of any of the above courses being adopted by the Board, the Contractor 
shall have no claim to compensation for the any loss sustained by him any reason of his 
having purchase or procured any materials or entered into any engagement made any 
advances on account of, or with a view of the executing of the work or the performance of 
the contract and in the contractor shall be rescinded under the provision aforesaid the 
Contractor shall not be entitled to recover or be paid a sum for any work thereto for actually 
performed under his contract unless and until the Chief Engineer, Visakhapatnam Port 
Trust will have certified in writing the performance, of such and the value payable in respect 
thereof and he shall only entitled to be paid by the value so certified. 
 
 
CONTRACTOR 
 
 
 



 
 
Clause 4: 
 In any case in which any of the powers, conversed upon the Board by Clause 9 
thereof shall have become exercisable and the same shall not be exercised, the non-
exercise thereof shall not constitute a waiver if any of the conditions hereof and such 
powers shall at withstanding the exercisable in the event of any future case or default by 
the Contractor for which by any clause or clauses hereof he is declared liable to pay 
compensation amounting to the whole of his security deposit and the liability of the 
Contractor for past and future compensation shall remain unaffected.  In the event of Board 
putting in force either of the power(s) or (c) vested in him, under proceeding clause he may, 
if he so desired take possession of all or any tools, plant, materials and stores in or upon 
the works, or the site thereof or belonging to the Contractor, or procured by him and 
intended to be used for the execution of the work or any part thereof, paying or in case of 
these not being applicable at current market rates to be certified by the  Engineer-in-Charge 
whose certificate thereof shall be final otherwise the Engineer-in-Charge may be noticed in 
writing to the Contractor or his clerk of the work Foreman or other authorized Agent 
required him to remove such tools, plant, materials or stores from the premises (within a 
time to be specified in such notice) and in the event of the Contractor failing comply with 
any such requisition the Engineer-in-Charge any removal them at the contractor’s expenses 
or sell them by auction or private sale on account of the Contractor and at his risk in all 
respects and the certificate of the Engineer-in-Charge as the expense of any such removal 
and the amount of the proceeds and expenses of any such sale shall be final and 
conclusive against the Contractor. 
 
CLAUSE 5: EXTENSION OF TIME 
 If the Contractor shall desires and extension of time completion of the work on the 
grounds of his having been unavoidably hindered in the execution or any other grounds he 
shall apply in writing to the Competent Authority within 30 days of the date of hindrance on 
account of which he desires such extension as aforesaid and the Competent Authority shall 
if in his opinion which shall be final reasonable grounds be shown therefore, authorize 
extension of time, if any as they in this opinion or be necessary or proper. 
 
CLAUSE 6:  
 On completion of the work, the Contractor shall be furnished with a certificate by the 
Engineer-in-Charge of such completion but no such certificate shall be given nor shall the 
work be considered to be completed until the Contractor shall have removed from the 
premises on which the work shall be executed all scaffolding surplus materials and rubbish 
and cleared off the dirt from all wood work, doors, windows, walls, floors or other parts of 
any building in upon or about which the work is to be executed or of which he may have 
had possession for the purpose of the execution thereof not until the work shall been 
measured by the Engineer-in-Charge whose measurements shall be binding and 
conclusive against the Contractor. If the Contractor shall fail to comply with the 
requirements of this Clause and the removal of scaffolding, surplus materials and rubbish 
and clearing off dirt on or before the date fixed for the completion of the work the Engineer-
in-Charge may at the expenses of the Contractor remove such scaffolding, surplus 
materials and rubbish and dispose off the same as he thinks fit clean off such dirt as 
aforesaid and the Contractor shall forthwith pay the amount of all expenses as incurred and 
shall have no claim in respect or any such scaffolding or surplus materials as aforesaid 
except for any such mutually realized by the sale thereof. 
 
CLAUSE 7:  SHALL HAVE PAYMENT ON INTERMEDIATE CERTIFICATE REGARDING 
AS ADVANCES 
 No payment shall be made for works estimated to cost less than Rupees one 
thousand till after the whole of the work been completed and a certificate of completion 
given. But, in the case of works estimated to more than Rupees one thousand the 



Contractor shall on submitting the bill therefore he entitled to receive monthly payment 
proportionate to the part thereof than approved and passed by the Engineer-in-Charge, 
those certificate of such approval and passing of the sum so, payable shall be final and 
conclusive against the Contractor. But a such a intermediate payments shall be regarded 
as payment by way of advance against for work actually done and completed and shall not 
preclude the requiring of bad, unsound and imperfect or unskilful work to be removed and 
taken away and reconstructed or re-erected or be considered as an admission of the due 
performance of the contract or any part thereof in any respect, or the accruing of by claim 
nor shall it conclude, determine, or affect in any way the powers of the Engineer-in-Charge 
under those conditions or any of them as to the final set-wise or in any other way vary or 
effect the contract. The final bill shall be submitted by the Contractor, within one month of 
the date fixed for completion of the work otherwise the Engineer-in-Charge’s certificate of 
the measurement and of the total amount payable for the work accordingly shall be final 
and binding on all parties. 
 
CLAUSE 8:  BILLS TO BE SUBMITTED  
 A bill shall be submitted by the Contractor each month on or before the date fixed by 
the Engineer-in-Charge for all works executed in the previous month and the Engineer-in-
Charge shall take or cause to be taken the requisite measurement for the purpose of 
having the verified and the claim, as far as admissible adjusted, if possible within the expiry 
of ten days from the presentation of the bill. If the Contractor does not submit the bill within 
the time fixed as aforesaid, the Engineer-in-Charge may depute a subordinate to measure-
up the said work in the presence of the Contractor whose counter signature to the 
measurement list will be sufficient warrant and the Engineer-in-Charge may prepare bill 
from such list which shall be binding on the Contractor in all respects. 
 
CLAUSE 9: BILLS TO BE PRINTED FORMS 
 The Contractor shall submit bills on the printed forms to be had on application at the 
Office of the Engineer-in-Charge and the charges in the bills shall always be entered at the 
rates specified in the tender of in the case of any extra work ordered in pursuance of these 
conditions, and not mentioned or provided not in the tender at the rate hereinafter provided 
for such work. 

 
CLAUSE 9(A):  PAYMENT TO CONTRACTORS THROUGH BANKS. 
 Payments due to the Contractor may, if so desired by him, be made to his Bank 
instead of direct to him provided that the Contractor furnished to the Engineer-in-Charge (a) 
an authorization in the form of a legally valid document each as power of attorney 
conferring authority on the Bank to receive payment and (b) his own acceptance of the 
correctness of the account made, but as being due to him by Board or his signature on the 
bill of other claim preferred against Board before settlement of other claim preferred against 
Board before settlement by the Engineer-in-Charge of the account or claim by payment to 
the receipt given by the such bank shall constitute a full and sufficient discharge for the 
payments, the Contractor should wherever possible present his bills duly. 

Nothing herein contained shall operate to create in favour of the Bank any rights of 
required vice-versa the Board of Trustees of Visakhapatnam Port Trust. 
CLAUSE 10: 
 If the specification or estimate of the work provides for the use of any special 
description of materials to be supplied the Engineer-in-Charge store, or if it is required that 
the Contractor shall use certain stores to be provided by the Engineer-in-Charge (such 
materials and stores and the prices to be charged there, therefore, the convenience of the 
Contractor but not so as in any way to control and meaning or defect to this contract, 
specified in the schedule of memorandum hereto annexure), the Contractor shall be 
supplied with such materials and stores as required from time to time to be issued by him 
for the purpose of the contract only and the value the full quantity of materials and stores 
supplied at the rates specified in the said schedule or Memorandum may be set off or 
deducted from any such than due or thereafter to become due to the Contractor under the 



contract, or otherwise or against from the security deposit or the proceeds of the said 
thereof, if the same is held in Government Securities, the same or a sufficient portion 
thereof being in this case sold for the purpose.  All materials supplied to the Contractors 
shall remain the absolute property of Board, and shall not on any account be removed from 
the site of work, and shall at all names be open to inspection by the Engineer-in-Charge.  
Any such materials unused and in perfectly good condition at the same of the completion or 
determination of the contract shall be returned to the Engineer-in-Charge’s stores, if it by a 
notice in writing under his hand he shall be so require but the Contractor shall not be 
entitled to return any such materials unless with such consent and shall have no claim for 
compensation on account of any such materials so supplied to him as aforesaid being 
unused by him or for any wastage in or damage to any such materials. 
CLUASE 11:  WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATION 
DRAWINGS ETC. 
 The Contractor shall execute the whole and every part of the work in the most 
substantial and workmen like manner and both as regards materials and otherwise in every 
respect in strict accordance with the specifications. The Contractor shall also conform 
exactly, fully and faithfully, to the designs, conform drawings and instructions in writing 
relating to the work side by the Engineer-in-Charge and lodged in his office and to which 
the Contractor shall be entitled to have access at such office. 
 

 Office or in the site of the work for the purpose of inspection during office hours and 
the Contractor shall if he so requires, be entitled at his own expense to make or cause to be 
made copies of the specifications and of all such designs, drawings and instructions as 
aforesaid. 
CLAUSE 12: ALTERATIONS IN SPECIFICATIONS AND DESIGNS DO NOT INVALIDATE 
CONTRACT EXTENSION OF TIME INCONSEQUENCE OF ALTERATIONS. 

RATES FOR WORKS NOT IN ESTIMATE OR SCHEDULE 
 The Engineer-in-Charge shall have power to make any alteration in omissions, from 
additions to, or substitutions for the original specifications, drawings, designs and 
instructions, that may appear to him to be necessary or advisable during the progress of the 
work and the Contractor shall be bound to carryout the work in accordance with any 
instructions which may be given to him in writing signed by the Engineer-in-Charge and 
such alterations, omissions, additions or substitutions shall not invalidate the contract and 
any altered, additional or substituted work which the Contractor may be directed to do in the 
manner above specified  as part of the work shall be carried out by the Contractor on the 
same conditions in all respects on which he agreed to do the main work and at the same 
rates as are specified in the tender or the main work. The time for completion for the work 
shall be extended in the proportion that the altered, additional or substituted work bears to 
the original contract work and the certificate of the Engineer-in-Charge shall be conclusive 
as to such proportion.  And if the altered, additional or substituted work includes any class 
of work for which no rate is specified in this contract, then such class of work shall be 
carried out at the rates entered in the schedule of rates of the Visakhapatnam Port Trust 
District which was in force at the time of the acceptance of the contract MINUS/PLUS the 
percentage which the total tendered amount bears to the estimated cost of the entire work  
put to tender and if the altered additional or substituted work is not entered in the said 
schedule of rates then the Contractor shall within seven days of the date of his receipt of 
the order to carryout the work inform the Engineer-in-charge of the rates which it  is his 
intention charges for such class of work and if the Engineer –in-charge does not agree to 
his rate he shall, by notice in writing, be at liberty to cancel his order to carry out such class 
of work and arrange to carry out in such manner as he may consider advisable provided 
always that if the contractor shall commence work and incur any expenditure in regard their 
to before mentioned the rates shall have been determinated as lastly hearing before 
mentioned then and in such case he shall only be entitled to be paid in respect of the work 
carried out or expenditure incurred by him prior to the date of the determination of the rate 
as afore said according to such rate or rates as shall be fixed by the Engineer –in-charge in 
the event of a dispute the decision of the Chief Engineer of the circle shall be final. 
CONTRACTOR 



 

Clause –13 No compensation for alteration or restriction of work to be carried out 
 

 If at any time after the commencement of the work the board shall for any reason 
what–so-ever, not required the whole there of as specified in the tender to be carried out 
the Engineer-in–charge shall given notice in writing of the fact to the contractor who shall 
have no claim to any payment or compensation whatsoever on account of any profit or 
advantage which might have derived from the execution of the work in full, but which he did 
not derive in consequence of the full month of the work not having been carried out neither 
shall be have any claim for compensation by reason of any alternations have been made in 
the original specifications, drawings designs, and instructions which shall involve any 
curtailment of the work as originally contemplated. 
 

Clause-14:  
 It shall appear to the Engineer-in-charge or his subordinate in-charge of the work, 
that any work has been executed with unsound imperfect or unskilful workmanship or with 
materials if any, inferior description or that any materials of articles provided by him for the 
execution of the work are unsound or of a quality inferior to that contract, the contractor 
shall on demand, in writing from the Engineer-in-Charge specifying the work materials, or 
articles complained of not withstanding that the same may have been inadvertently passed, 
certified and paid for, forthwith rectify or remove the materials or articles as specified and 
provided other proper and suitable materials or articles at his own proper change and cost, 
and in the event of his failing to do so when a  period to be specified by the Engineer-in-
Charge his demand aforesaid then the contractor shall be liable to pay compensation at the 
rate of 1% on the amount of estimate for eve4ry day to9 exceeding 10 days, while his 
failure that Engineer-in-charge may rectify with others, the materials articles complained of 
as the case may be at the risk or expense in all respects of the contractor. 
 

Clause-15:  Works be open to inspection contractor or responsible agent to be 
present. 
All works under or in course of execution of executed in pursuance of the contract shall at 
all times be open to the inspection and supervision of the Engineer-in- Charge and his 
subordinate and the contractor shall at all times during the usual work hours and at all other 
times at which reasonable notice of the intention of the Engineer- in-charge or his 
subordinate to visit the works shall have been given to be contractor, either himself be 
present or receive orders and instructions or have a responsible agent duly accorded in 
writing, present for that purpose. Order given to the contractor’s agent shall be considered 
to have the same a force as if they had been given to the contractor himself. 
 
Clause-16:  Notice to be given before work is covered up  
   The contractor shall give not less than 15 days notice in writing to the Engineer-in-
charge or his subordinate-in-charge of the work before covering up or otherwise placing 
beyond the reach of measurement any work on order that the same may be measured and 
correct dimension there of be taken before the same so covered up to or placed beyond the 
each of measurement without such notice having been given or consent obtained, the 
same shall be uncovered at the contractor’s expense or in default there of no payment or 
allowance shall be made for such work or the materials with which the same was executed. 
 
 
 
CONTRACTOR 
 
 
 
 
Clause-17:  Contractor liable for damage done and for imperfections for 3months 
after certificate. 



 In the contract his work people or servants shall break defence injure or destroy any 
part of building, in which they may be working or any building  road, road curbs, fence, 
enclosures, water pipes, cables, drains, electric or telephone posts or wires, trees, grass or 
grass land or cultivated ground continuous to the premises in which the work or any part of 
it is being executed  if any damage shall happen to the work while in progress, from any 
cause whatever or any imperfections become apparent in it within 3  months (6months in 
;the case of a road work) after a certificate final or other of its completion shall have been 
given by the Engineer-in-charge as aforesaid, the contractor shall make the same good at 
his own expense, or in default, the Engineer-in-charge may cause the same to be made 
good by the other workmen and deduct the expense (of which the certificate of the 
Engineer-in-charge shall be final) from any sums that may be then, or at a time there after 
may become due to the contractor, or from his security deposit or the proceeds of sale, 
there of or of a sufficient portion there of, the security deposit of the contractor shall not be 
refunded before the expiry of three months (six months in case of a road work) after issue 
of the certificate final or otherwise of completion of work, provided that in the case of road 
work if in the opinion of the Engineer-in-charge half of the security deposit is sufficient to 
meet all liabilities of the contractor under the contract half of the security deposit will be 
refundable after three months and the remaining half after six months of the issue of the 
said certificate of completion. 
Clause – 18 :Contractor to supply plant ladders scaffoldings etc.  
 The Contractor shall supply at his own cost materials (except such special materials 
if any, as many in accordance with the Contract be supplied from the Engineer-in-Charge 
stores, cordage, plant, tools appliances implements, ladders, tackle, scaffolding and 
temporary works requisite or proper for the proper execution of the work whether original 
altered or substituted and whether including in the specification or other documents forming 
part of the contract preferred to in these conditions, or not, on which may be necessary for 
the purpose satisfying or complying with the requirements of the Engineer-in-charge  as to 
any matter as to which under these conditions he is entitled to be satisfied or which he is 
entitled to require together with carriage therefore, to and from the work. The contractor 
shall also supply without charge the requisite number of persons with the means and 
materials necessary for the purpose of setting out work, and counting weighting and 
assisting in the measurement or examination at any time and from time to time of the work 
or materials. Failing his so doing the same may be provided by the Engineer-in-charge at 
the purpose of the contractor and the expenses, may be deducted from any money due to 
the contractor and the contract or from his security deposit of the proceeds of same thereof, 
or of a sufficient portion thereof. The Contractor shall also or vide all necessary facing and 
lights required to protect the public from accidents and shall be found to be a the expenses 
of defence of every suit, action or other proceedings at law that may be brought by any 
person for injury sustained owing to neglect of the above precautions and to pay any 
damages and costs which may be awarded in any such suit, action or proceedings to any 
such persons of which may with the consent of the contractor be paid to compromise any 
claim by any said person. 
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Clause –18 ‘A’: 



 In every case in which by virtue of the provision of section-12 sub-section (1) of the 
workmen’s Compensation Act, 1923 Government is obliged to pay Compensation to 
workmen employees by the contractor in execution of  the works Board will recover from 
the contractor the amount of the Compensation so paid, and without pre judice to the rights 
of  Board under section12, sub-section-2 of the said Act Board shall be at liberty to recover 
such amount of the Part there of by deducting it from the Security deposit or from any time 
due to or otherwise Board shall not be bound to contest any claim made against it under 
section-12, sub-section (1) or the said Act, except on the written request of the contractor 
and upon his giving to board full security for almost for which Board might become liable in 
Vensequence of contesting such claim. 
 
Clause –19: 
 No female labour shall be employed within the units of contentment. 
 
Clause –19 (1): 
 

 The contractor shall provide all facilities as provided under contract labour 
(Regulation and Abolition Act) 1970 and other Central / State enactments and shell be 
responsible for violation of any of the same. 
 
 
Clause –19(a): 
 In respect of all labour directly or indirectly employed in the works for the 
performance of the contractor’s part of this agreement the Contractor Labour (Regulation 
and Abolition) Act, 1970 and (herein after called the said Act) and Central rules made there 
under by Government of India and any other Act, Rules and Regulations made by the 
Central or State Government and such other rules and regulations made applicable by the 
Board from time to time in regard to payment of wage, wage period deductions from wages, 
recovery of wages not paid and deduction unauthorised made, maintenance of wage 
registers, wage cards, publication of scale of wages all terms returns and the maintenance 
of necessary health and sanitary arrangements. 
 
(b):The contractor shall obtain the necessary licence for employing the Contract labour for 
executing the work, now contracted upon as per the said Act and rules within 15 days from 
the date of work order and shall ensure to maintain the same effective throughout the 
period of this contract at his own cost. The decision of the Board and or Asst. Labour 
Commissioner (Central) regarding the applicability of the Act is final and binding on the 
contractor. 
 

(c) : The contractor shall in no case, commence the work, unless be obtained and 
produce the licence under the Act and the time for completion of work as given in the 
tender is inclusive of the time required to obtain produce the said licence. 
 
(d): If the Port is caused to pay reimburse or incur such amount as may be necessary to 
cause or to observe for non observance of the provisions stipulated in Clause-19(a) 
mentioned above, on the part of the contractor the Engineer-in-Charge shall have the right 
to deduct from any moneys due to the Contractor his security deposit or recover from the 
Contractor personally any sum required or estimated to be recovered for making good the 
loss or damages suffered by the Board. 
 
 
(e): It shall be the duty of the Contractor to obtain a licence under the Act for such 
number of workmen as may be necessary for the completion of the work within the 
prescribed time and any recommendation regarding the number of workmen made by the 
Engineer-in-Charge shall not absolve the Contractor from his responsibility in completing 
the work within the prescribed time. 
 
(f):The contractor shall also observe the following conditions: 



No female labour shall be employed within the limits of cantonment 
No labour below the age of 12 years shall be employed. 
 
The Contractor shall pay not less than minimum wage to labourers engaged by him on the 
work. 
 
 
EXPLANATION: 
 
  “Minimum Wage” means whether for time or piece work notified by the Ministry of 
Labour Employment and Rehabilitation (Replacement of labour and Employment).  New 
Delhi as made applicable for works under this organization and the minimum wage act and 
where such wages have not been so notified the wages prescribed by the Central Public 
Works Department for the District in which the work is done or such rates as would be 
notified by the Board from time to time. 
 
The Contractor shall not withstanding the provision of any contract to the contrary, cause to 
be paid minimum wage to labourers indirectly engaged on the above work including any 
labour engaged by his sub – contractors in connection with the said works as if the 
labourers had been immediately employed by him. 
 
 
 
Vis-à-vis the Board, the Contractor shall be primarily liable for all payments to be made 
under area for the observance of the Act Rules and Regulations aforesaid without prejudice 
in his right to claim indemnity from his Sub-contractor. 
 
The Contractor shall at his own expenses provide or arrange for the provision of foot-wear 
for any labour doing cement mixing work (The Contractor has undertaken to execute under 
this contract) to the satisfaction of the Engineer-in-charge and on his failure to cost thereof 
from the Contractor.  
 
The Contractor shall submit by the 4th and 19th of every month to the Engineer-in-charge, 
as true statement showing respect of the second half of the proceeding month and first of 
the current month respectively (1) the number of labourers employed by him on the work 
(2) their working hours, (3) the wages paid to them, (4)  the accidents that occurred using 
the said fortnight showing the circumstances under by them and (5) the number of female 
workers who have been allowed maternity benefit according to Clause-19-C and the 
amount paid to them failing which the Contractor shall be liable to pay to the Board, sum 
not exceeding Rs.50/- for each default or materially incorrect statement. The decision of the 
Executive Engineer shall be final in deducting from any bill due to the Contractor the 
amount levied as fine.  
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Clause – 19 ( C ); 
 Maternity benefit rules for female workers employed by Contractors, leave and pay 
during leave shall be regulated as follows: 
 



1. LEAVE: i) In case of delivery, maternity leave not exceeding 3 weeks, 4 weeks 
upto and including the day of delivery and 4 weeks, following that day. 
ii)In case of miscarriage up to 3 weeks from the date of miscarriage. 
 

2. PAY: In case of delivery, leave pay during maternity leave will be at the rate of the 
Women‘s average daily earnings calculated on the total wages earned on the days when 
full time work was done during a period of 3 months immediately proceedings the date on 
which gives notice that the excepts to be confined or at the rate of 75 paise a day 
whichever is greater. 
 

 ii) In case of miscarriage, leave pay at the rate of average daily earnings calculated 
on the total wages earned on the days when full time work was done during a period of 3 
months immediately proceeding the date of such miscarriage. 
 
 
CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 

No maternity leave benefit shall be admissible to a women unless she has been employed 
for a total period not less than 6 months.  
 
Clause – 20 Work on Sundays work not to be sublet contract may be rescinded and 
security deposit for sub-letting bribing of the contractor become insolvent. 
 Act, Rules and Regulations aforesaid shall be deemed to be apart of this contract 
and any breach thereof shall be deemed to be a break of this contract. 
 
Clause – 21:  
 The Contract shall not be assigned or subject without the written approval of the 
Engineer-in-charge, and if the Contractor shall assign or sublet this contract or attempt so 
to do, or becomes insolvent or commence any insolvency proceedings or make any 
composite or with this creditors or attempt so to do or it any bribe, gratuity, gift lead 
perquisite reward for advantage, precautionary and otherwise shall either directly or 
indirectly be given promised or offered by the contractor, or any of his servants of agents, to 
any public office or person in the employ of Board in any way relating to hi  office or 
employment or if any such.officer or person shall become in any way directly or indirectly 
interested in the contract, the Engineer-in-charge may thereupon by notice in writing 
rescind the contract and the Security Deposit of the Contractor shall thereupon stand 
forfeited and be absolutely at the disposal of Board and the same consequences shall 
ensure as if the contract had been rescind under Clause –3 hereof and in addition the 
Contractor shall not be entitled to recover or be paid for any work thereto for actually 
performed under the contractor. 
Clause – 22: Sum payable by way of compensation to be considered as reasonable 
compensation without reference to actual loss changes in constitution of firm works under 
direction of the C.E. settlement of dispute.  

All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to the applied to the use of Board without 
reference to the actual loss or damage sustained and or not any damage shall have been 
sustained  
Clause – 23:  
 In the case of a tender by partners any change in continuation of the firm shall be 
forthwith notified by the Contractor to Engineer-in-Charge for his information. 
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Clause – 24: 



 All works to be executed under the contract shall be executed under the direction 
and subject to the approval in all respects of the Chief Engineer, Visakhapatnam Port Trust 
for the time being who shall be entitled to direct at what point or points and on what manner 
they are to be commenced and from time to time carried on.    
 
 CLAUSE No 25 to 29 deleted.   
 
CLAUSE – 30:   Stores of European manufacture to be obtained from Board. 
 The contractor shall obtain from the stores of the Engineer-in-charge all stores and 
articles of European or American Manufacture which may be required for the work or any 
part thereof or in making up articles, required therefore, or in connection there with unless 
he has obtained permission in wring from the Engineer-in-charge to obtain such stores an 
articles elsewhere.  The value of such stores and articles as may be supplied to the 
contractor by the Engineer-in-charge will be debited to the contractor in his account at the 
rates shown in the Schedule attached to the contract and it they are not entered in the 
Schedule they will be debited at cost price which for the purpose of this contract include the 
cost of carriage and other expenses, whatever which shall have been incurred in obtaining 
delivery of the same at the stores aforesaid. 
 
CLAUSE – 31:  Lump sums in estimates. 
 When the estimate on which the tender is made include lump sum in respect of parts 
of the work, the contractor shall be entitled to payment  in respect  of the  items of work 
involved or the part of the work in question at the same rates as are  payable, under this 
contract for such items, or if the part of the work in question is not in the opinion, of the 
Engineer-in-charge may at his discretion pay the lump sum amount  entered in the estimate 
and the certificate in writing of the Engineer-in-charge shall be final and conclusive against 
the contract with regard to pay sum or sums payable to him under the provision of this 
clause. 
 
CLAUSE- 32:   Action where no specification. 
 In the case of any class of work for which there is no such specifications as in 
mentioned in Rule-I such work shall be carried out in accordance with the district 
specification and in the event of there being so strict specification then in such cases the 
work shall be carried out in all respects in accordance with the instructions and requirement 
of the Engineer-in-charge.  
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CLAUSE- 33: Definition of work. 
  

The expression “work” where used in these conditions shall unless there be 
something either in the subject context repugnant to such construction be constructed and 
take to mean the works by or by virtue of the contract contracted to be executed whether 
temporary or permanent and whether original, altered, substituted or additional. 
 
INTERPRETATION CLAUSE; 
 The Board means the Trustees of Visakhapatnam Port Trust and its successors. 

Works importing the singular number only include the plural number and vice-versa. 
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CLAUSE – 34:  Care to be taken for underground cables/pipelines. 
 Service lines such as electricity cables, fibre optic I.T. cables, water supply lines, 
sewer   and drainage pipes, telecommunication cables etc., are embedded in the port 
roads, road side berms hard surfaced areas, pavements etc. The fibre optical I.T. cable is 
very costly and if damaged requires replacement for full length as jointing would be 
ineffective.  
 
 The contractor, therefore, before commencing any excavation shall seek the specific 
clearance of the route proposed for excavation from the Engineer-in-charge.  Not-
withstanding such approval he shall be responsible to take necessary precautions  by way 
of deploying suitable  means and restraint to avoid damage to any of the service lines.  In 
case of any damages caused during excavation or subsequently during progress of the 
work, the contractor should replace the same forthwith to original design with material 
procured from manufacturers approved by V.P.T.  as required, at his cost, failing which, 
recovery of cost thereof including cost of  down time of the facility as evaluated  by the 
Engineer-in-charge, would be effected from the bill amounts payable  to the contractor. 
 
 Further, earth work excavation in such areas should not be undertaken with 
mechanical means such as proclaimer/JCB/Earth mover etc., it should be carried out by the 
contractor manually taking proper precautions. 
 
ADDITIONAL CONDITIONS: 
1. MATERIALS OBTAINED FROM DISMANTLEMENT;     

Contractor in course of their work should understand that all materials (i.e. stone    
And other materials obtained in the work as dismantling etc., will be considered    As 
Board property and will be disposed off to the best of advantage of the Board. 

 
The contractor under take to have the site clean, free from rubbish to the 
satisfaction of the Engineer-in-charge.  All surplus materials, rubbish etc., will be 
removed to the place fixed by the Engineer-in-charge and nothing extra will be paid. 

 
3. INCONVENIENCE TO PUBLIC; 
              

The contractors shall not deposit materials on any site, which will seriously 
inconvenience the public.  The Engineer-in-charge may   required the contractor to remove 
any materials which are considered by him to be dangerous or Inconvenience to the public 
or cause to be removed at the contractor’s cost. 

 
4.HUTTING FOR LABOUR; The contractor(s) shall at his/their own cost provide his/their 
labour with hutting on the approved site and shall make arrangement for conservancy and 
sanitation in the labour camp to the satisfaction of the local public health and Medical  
authorities.  He also make arrangement at his/their own cost for laying of pipe lines for 
water supply to his/their labour camp from the existing mains whenever Available and shall 
pay all fees charges and expenses in connection with and   Incidental thereto.  
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5. PROHIBITION AGAINST THE EMPLOYMENT OF COAL MININS OR CONTROLLED 
AREA LABOUR; 
 The contractor shall not employ coal mining or controlled area labour failing under 
any category whatsoever on or in connection with the work or recruit labour from area 
within the radius of 20 miles of the controlled area. Subject to above the contractor shall 
employ imported labour only i.e., depot imported or labour imported labour by contractor 
from area from which import is permitted.  

  Where ceiling price for imported labour has been fixed by provincial or Regional 
Labour Committee not more than the ceiling price shall be paid to the labour by the 
Contractor. 

  The Contractor shall immediately remove any labour, which may be pointed out by 
the Engineer-in-charge as being a coal mining or controlled area labour.  Failure to do so 
shall tender the Contractor liable to pay the Board a sum calculated at the rate of Rs.10/- 
per day per labour. The Certificate of the Engineer-in-charge about the number of the coal 
mining or controlled area labour and the number of the days, which they worked, shall be 
final and binding upon all parties to this contract. 

  It is declared and agreed between the parties that the aforesaid stipulation in this 
clause is one in which the public are interested with the remaining of the exception of 
Section-74 of the Indian Contract, 1972. 

6. CONDITIONS REGARDING WATER SUPPLY ARRANGEMENTS: 

  If the water required to execution of work is supplied to the Contractor by Board. It 
will be subject to the conditions and rates laid down in the local rules or the supply of 
water in force at the time of the acceptance of the contract. The Contractor shall make his 
own arrangements for water connections and laying pipelines of sources of supply from 
existing mains. 

7 .DELAY IN OBTAINING MATERIALS BY THE DEPARTMENT; 
Owing to difficulty in obtaining certain materials in the open market the Board have 
undertaken to supply materials specified in Schedule ‘A’ of the tender form  at rates stated 
therein.  There may be delay in obtaining the materials by the department and Contractor is 
therefore required to keep himself in touch with the day to day position regarding the supply 
materials from the Engineer-in- Charge and to so adjust the progress of the work that 
labour may not remain Idle nor may there by any other claim due to or arising from delay in 
obtaining the materials.  It should clearly understand that no claim whatsoever should be 
entertained by the Board on account of delay in supplying materials. 
8.   RETURN OF SURPLUS MATERIALS: 
     Notwithstanding any thing contained to the contrary in any or all of the clauses   Of this 
contract where any materials for the execution of the contract or procured with the 
assistance of Board either by issue from Board stocks or purchase made under orders of 
permits or license issued by the Board the Contractor shall hold  the said materials 
economically and solely for the purpose of the contract and not  dispose of them without the 
permission of the Board and return if  required by the Engineer-in-charge all surplus or 
unserviceable materials that May be left with him after the completion of the contract at its 
termination of\ any reason whatsoever on being paid or credited such price as the 
Engineer-in  Charge shall determine having due regard to the condition of the materials.  
The price allowed to the contractor however shall not exceed the amount charged to him 
excluding the storage charge if any.  The decision of the Engineer-in-charge shall be final 
and conclusive.  In the event of breach of the aforesaid condition the contractor  shall in 
addition to throwing  himself   open to the action or contravention of the terms of the license 
or permit and or  for all moneys, advantages or profits resulting  or which in the usual  
course would  have resulted to him by reason of breach. 
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9. EXTENSION OF THE LIMIT FOR COMPLETION OF WORK: 



 
If the contractor shall desires on extension of the time for completion of the work under 
Clause-5 of the  contract no application for such extension will be entertained  if it is not 
received in sufficient time to allow the Chairman to consider  it and the contractor  will be 
responsible for the consequences arising out of the negligence in this respect. 

 
S. No. 10 to 13 Deleted. 
 
14.   I/We agree that should I/we fail to commence the work specified in the above 
memorandum or should I/we deposit the full amount of security deposit specified in above 
memorandum in accordance with Clause-I (a) of the said conditions contract and an 
amount equal to the amount of the earnest money mentioned in the  form  of invitation to 
tender shall be absolutely forfeited to the Board be recovered out of the deposit in so far  at 
the same may extend in terms of the said bond in the event of deficiency out of any other 
moneys due to me or otherwise. 
 
15. CONDITIONS RELATING TO THE EXECUTION OF ADDITIONAL WORK: 

 
No deviation from specifications stipulated in the contract of additional items of 

works shall be carried out by the contractor unless the rates of the substitute altered or 
additional items have been approved in writing by the competent authority, failing which 
Board will not be bound to entertain any claim on this account. 
 
16. I am/we are not related to any of the Officers employed by the Central P.W.D or any 
officer   of the rank of Asst. Secretary above in the Ministry of W.H. & S. 
 
S. No. 17 Deleted. 
 
18.  Sales tax or any other tax on materials in respect of this contract shall be payable by 
the   Contractor and Board will not entertain any claim whatsoever in this respect.  
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EXECUTIVE ENGINEER (EAST) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 
 
 

 


