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TENDER NOTICE No.IENG/EE (East)/SSP/Port area / 2020.Dt.      27-08-2020 
 
   Sealed Tenders in the prescribed pro forma are invited for the work mentioned 
hereunder from reputed contractors having experience in executing Civil Works.  

 
1. Name of work: -     Supplying and fixing of Reflective sign boards '' SMART & 

SUSTAINABLE PORT, VISAKHAPATNAM PORT TRUST''- 4Nos to 
fix in Port area. 

 
2.  Estimated   Cost :-Rs: 1,60,000/- 
 
3.  E.M.D  :Rs. 3,200/- 
 
4. Cost of Tender papers (Non- refundable):           Rs.200/-+ 36/-(GST18%)=236/- 
 
5.  Last date of request for Tenders:                       27 -08-2020 
 
6.  Last date for issue of Tenders:                           02   - 09-2020 
 
7.  Date and time for receipt of Tenders:                   03 - 09-2020Upto 14.00 Hrs. Tenders will  
be opened on same day after 14.30 Hrs. 

 
Request for issue of Tender papers shall be addressed to the undersigned enclosing D.D. in 
favour of FA&CAO/VPT towards cost of Tender papers along with copies of Solvency from 
Nationalized Bank/ Scheduled Bank to the extent of Rs.0.75Lakhs obtained within one year, 
valid APVAT Registration. The Tenderer who wishes to download the Tender documents from 
the VPT Website (www.VIZAG PORT. Com) have to pay the cost of Tender papers at the time 
of submission of Tender in a separate sealed cover. Otherwise their Tender will not be 
considered, the Tenderers are required to observe the website to find out any corrigendum 
issued subsequent to the downloading of the Tender notice and schedule.  Details of average 
annual turn over not less than Rs. 0.49 lakhs during the last 3 (three) years ending 31st March 
of the previous financial year, duly certified by the Charted Accountant, proof of experience in 
civil works i.e., experience of having successfully completed civil works during last 7 years 
ending last day of month previous to the one in which applications are invited should be 3 
(three) civil works completed each costing not less than   the amount equal to 40% of the 
estimated cost (or) 2 (two)  civil works completed each costing not less than  50%  of the 
estimated cost   (or) 1 (one)  civil work completed costing not less than  80% of the estimated 
cost and proof of  Registration with Government / Public Sector undertaking in respect of 
applicants not registered with Visakhapatnam Port Trust. If any amendment or addendum 
will be issued before opening of the Tenders and the same may be looked in the VPT 
Web site and any further clarifications can also obtained from CE’s office VPT.  
 
 The right of issue of Tenders is reserved.  
 
  
 
 
 
 
 



 
 
 
 
Copy to: EE (CP)- for information. 
Copy to:        FA&CAO/Nodal Officer, IT / V.O. -for information. 
Copy to: Dy. Director (ITS) along with complete bid document in Soft copy form to publish 

on the V.P.T. Web site up to.     .06-2020 
Copy to:  Notice Board / A.S. to arrange display the Tender notice on the notice board. 
Copy to: EE (South) /A.E(EQ). 
 Copy to: SE -V - for information and necessary action. 
Copy to: M/s. Builders Association of India, Plot No.43&44,  
                      4th Floor, Siripuram, Visakhapatnam 
Copy to: The Garison Engineer, MES, Visakhapatnam   
Copy to: The Chief Engineer, DGNP, Visakhapatnam   For information 
Copy to: The Chief Engineer, NAVY, Visakhapatnam  with a request  
Copy to: The Supdt. Engineer, CPWD, Visakhapatnam  to arrange                                                                                                                   
Copy to: The Supdt. Engineer, R&B, Visakhapatnam  wide publicity     
Copy to: The Supdt. Engineer, Public Health Visakhapatnam  
Copy to: The Chief Engineer, VMC, Visakhapatnam   
Copy to: The Chief Engineer, VUDA, Visakhapatnam   
Copy to: The Divl. Rly.Manager(Engg.), Waltair, Visakhapatnam  
Copy to: The Chief Engineer, M/s. R.I.N.L., Steel Plant, Visakhapatnam.      
Copy to: The Chief Engineer, M/s. N.T.P.C., Visakhapatnam.                         
Copy to: The Chief Engineer, M/s. N.H.A.I.,  Marripalem, Visakhapatnam 
 

 
 
 
 
 

 EXECUTIVE ENGINEER (East) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

… 
 

Name of the work: Supplying and fixing of Reflective sign boards ''SMART & SUSTAINABLE 
PORT, VISAKHAPATNAM PORT TRUST''- 4Nos to fix in Port area. 

                                              
NOTICE INVITING TENDERS 

 
1.  Percentage Rate tenders are invited for the work Supplying and fixing of Reflective sign 

boards ''SMART & SUSTAINABLE PORT, VISAKHAPATNAM PORT TRUST''- 4Nos to fix 
in Port area. 

    ESTIMATED COST: 1, 60,000/- 
       

2. Contract Documents consisting of the detailed plans completed specifications the 
Schedule of quantities of the various clauses of work to be done and the set of 
CONDITIONS OF CONTRACT enclosed. 

     
3. A sum of Rs.236/- shall be paid to FA &CAO/VPT towards transaction fee.  
 
4.  The time allowed for completion of the work will be mentioned therein 
 

5. Earnest money amounting Rs.3,200/-  (Rupees three thousand and two hundred                    
only) shall be paid to FA&CAO (Port Trust) by way of DD/BG issued by 
Nationalised/Scheduled Banks. 

  
6 The successful bidder whose tender is accepted will be required to furnish security for   

the due fulfilment of this contract consisting of a percentage deduction from the Monthly 
payment to be made on account to the contractor.  The Earnest Money will be treated 
as part of the security of work done. 

   

7 The acceptance of tender will rest with the Chairman, Visakhapatnam Port Trust Which 
does not bind itself to accept lowest tender and reserves to itself the authority to reject 
any or all of the tenders received without the assignment of any reason.  All tenders in 
which any of the prescribed condition are not fulfilled will be rejected. 

 
8. Tenders which do not fulfil all or any of the above conditions and or incomplete in any 

respect are liable to summary rejection and tenders containing uncalled for Remarks or 
any additional conditions are also liable for summary rejection. 

 
9. Canvassing in connection with tenders is strictly prohibited and the tenders submitted 

by the contractors, who resort to canvassing will be liable to rejection. 
 
10. (a) the tenderer should not introduce item rates such tenders will be rejected. 

(b) The percentage above/below quoted shall be common for all items. 
(c) The percentage shall be quoted in figures and words and shall be accurately filled in. 

 
 11.   The tender will have to give a certificate that he is not related to any officer of 

Visakhapatnam Port Trust or any Officer in the rank of under Secretary or above in the 
Ministry of Surface Transport, Government of India.  The tenderer should give a 
declaration along with his tender about the name of the relations who are employed as 
Non-Gazetted Officer in Port Trust. 

 
CONTRACTOR 
 



 
 
 
12 No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of Government of India is allowed 
to work as a Contractor for a period of 2 years of his retirement from Government of 
India.  This contract is liable to be cancelled if either the Contractor or any of his 
employee is found at any time to be such a person who has not obtained the permission 
of the Government of India as aforesaid before submission of the tender or engagement 
in the Contractor’s service as the case may be. 

 
13. Site for the execution of the work will be made available as soon as the work is awarded 

in case it is not possible for the department to make available the entire site at a time on 
the award of the work.  The Contractor will have to arrange their working programme 
suitably.  No claim whatsoever for handing over the site in stages will be entertained, 
and the decision of the Chief Engineer is final and cannot be questioned. 

 
14. The Contractor shall produce a licence in the prescribed form from Asst. Labour 

Commissioner (Central), within 15 days from the date of work order and on his failure to 
do so the contract is liable to be terminated and the Earnest Money Deposit or Security 
Deposit whichever is to his credit shall be forfeited and the Contract shall have no claim 
whatsoever on this account. 

 
15. The Tender submitted by the tenderer should be valid for a minimum period of 3 (Three) 

months from the date of opening of tender and the tenderer cannot amend, alter or 
revoke his tender in any way during this period, and if he does so, the   E.M.D. paid by 
him shall be forfeited without any notice. 

 
16. The successful tenderer(s) shall execute an agreement with Visakhapatnam Port Trust 

Board on a Non-judicial stamp paper in the prescribed form. 

 

17. The tenderers should acquaint themselves with the work and working conditions of the 
site and locality and no claim will be entertained on this issue and the decision of Chief 
Engineer is final and cannot be questioned. 

 

a) Under the building and other construction workers (Regulation of employment and 
conditions of service) Act, and Andhra Pradesh Rules, 1999 and Cess Act, 1996 and 
Rules, 1998 made there under “ the Cess on works contract will be deducted at 1% 
from on account bills of the contractors, where, more than 10 (Ten), Building and 
construction workers are engaged”. 

18.    The tenderer should read the specifications and study the working drawing and special 
conditions etc., carefully before submitting the tender.  

 
 

19. P.F. contribution to the contract labour, in case the Contractor engages more than 20 
workers, shall be payable by the Contractor.  He shall produce documentary proof of 
registration with P.F.  Authorities along with P.F. Code number.  Also documentary 
proof of payment of P.F. contribution to the Contract Labour Regularly shall be 
produced with every interim certificate failing which no payment will be released to the 
Contractor.  The Port Trust will not entertain any claim whatsoever in this respect. 

 

20. Payment to the contract labour if any involved in the works entrusted are to be paid by 
the Contractor in the presence of the section officer of V.P.T.  Further, the Contractor 
has to submit documentary evidence in support of the payments made to the labour 
engaged in the work along with subsequent running account bill, failing which the bill 
will not be passed. 

 
CONTRACTOR 



 
 
 

 

21. In respect of P.F. Contribution recovered from the labour and remitted to the P.F. 
Commissioner, documentary evidence in support of the same is to be submitted by the 
Contractor along with subsequent running account bill, failing which the bill will not be 
passed. 

 

22.    The Contractor to whom the work is awarded shall invariably produce   the PAN Number 
obtained from the Income Tax Authorities, along with proof. 

 

23.   The contractor shall upload required document as per the Check list enclosed    
(Annexure-V) along with tenders. The tenders received without uploading required 
documents as per the checklist will be liable for rejection. 

 

24.    The tenderers should make their own arrangement to furnish original B.G to the 
Organization directly by the issuing of B.G submitted towards E.M.D 

 

25.    The tenderers who wishes to submit B.G towards E.M.D should submit original B.G 
along with their  tender and the tenderer should ensure that the branch issuing authority 
should sent an unstamped duplicate copy of the guarantee directly to the beneficiary by 
register post with Acknowledgement due  before opening price bids with a covering 
letter requesting them to compare with the original received from their customer and 
confirm that it is in order, in case of a single cover system, the tenderer who wished to 
submit B.G towards E.M.D should submit original B.G along with the tender and the 
confirmation by the banker in support of the issue of bank guarantee is to be received 
before acceptance of the tender by the tender committee. 

 

26.   The contractors/Firms while quoting tender shall note that, no post tender negotiations 
will be held with the L–1 tenderers, except in exceptional cases, wherever it is found 
necessary. 

 
27.   In the event that two or more bidders quote the same amount of percentage (The  “Tie 

Bidders”) the authority shall identify the selected bidder by draw of lots which shall be 
conducted, with prior notice in the presence of the Tie Bidders who choose to attend. 

 
28.   Tenderers shall submit the experience/completion certificates along with their tender, duly 

notarized. 
 
29.  In case the documents submitted by the bidder found to be not genuine, the management 

reserves the right to forfeit the EMD/SD besides not to allow to participate in future 
tenders of VPT. 

 
  30.  The rate to be quoted should be exclusive of service Tax component, if the contractor/firms 

claims / bills/ invoices contain Service Tax registration No., the Service Tax amount will 
be admitted for payment without insisting for Service Tax challan. 

 
 
31.   Income Tax @ 1% is applicable in case of payment to a resident Contractor/Sub-

Contractor being an individual or HUF and for the payments in respect of resident 
Contractor / Sub-Contractor other than individuals and HUF, IT @ 2% is applicable under 
Section 194(C) of Income Tax Act. 

 
 

 
           

EXECUTIVE  ENGINEER(EAST) 
 CONTRACTOR 
 



 
 
 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

    

PERCENTAGE - TENDER FOR WORKS 

 
  I / We hereby Tender for execution for Board of Trustees of the Visakhapatnam 
Port Trust of the works specified in the Tender memorandum within the time specified in such 
memorandum at the rates specified therein and in accordance in all respects with the 
specifications design and instructions in writing referred to in Rule - 1 hereof and in clause - II 
of the conditions of contract and with such materials as are provided for by end in all other 
respects in accordance with such conditions so far as applicable. 
 

MEMORANDUM (GENERAL DESCRIPTION) 
 

 

a) Name of the work: : 
Supplying and fixing of Reflective sign 
boards '' SMART & SUSTAINABLE PORT, 
VISAKHAPATNAM PORT TRUST''- 4Nos to 
fix in Port area ... 
 

b) Estimated Cost : 
Rs. 1,60,000/- 

c) Earnest Money : Rs.3,200/- 

d) Security Deposit  

 

: 10% of the contract amount 

e) Percentage to be deducted from bills 
towards Security Deposit 

 

 

 

10% of the gross bill amount will be 
recovered towards S.D. from the bills till the 
entire amount of 10% of the contract value is 
reached including EMD.  

 

 

f) Time allowed for the above work from 
date of written order. 

: 15 days 

g)  Maintenance period  3(Three) Months 
 
 

Item 
No. 

Item of Work Quantity Unit   
Per 

Rate to be 
Quotationed 

Amount 

1 2 3 4 5 6. 
 
 
 
 
CONTRACTOR                                                          EXECUTIVE ENGINEER(East) 
 
 
 
 



 
 
 
 
 
Should this Tender be accepted I/We hereby agreed to abide by and fulfil all the terms and 
provisions of the conditions contained in the pamphlet named "GENERAL DIRECTIONS AND 
CONDITIONS OF CONTRACT" which have been read by me, read and explained to me so far 
as applicable, or in default there of to forfeit and pay to the Board of Trustees or its successors 
in office the sums of money mentioned in the said conditions: 
 
Give particulars and Nos. strike out (a) if no 
cash security deposit is to be taken 
 
 
 
 
 
Strikeout (b)  if any Cash Security Deposit   is 
taken  
 
 
 
Receipt attached as Earnest Money (A) the 

The sum of Rs.3,200/- is deposit with the 
Financial Adviser and Chief Accounts Officer 
(Port Trust) and full value of which is to be 
absolutely forfeited by the Board or its 
successors, in Office, without prejudice to any 
other rights or remedies of the said Board or it 
successors in office should I / We fail to 
commence the work specified in the above 
memorandum of should I / we not deposit the 
full amount of SECURITY DEPOSIT specified 
in the above memorandum in accordance with 
Clause I (a) of the said conditions of Contract, 
otherwise the said sum of Rs.3,200/-(Rs. 
Three thousand two hundred only) shall be 
retained by Government as on account of 
such SECURITY DEPOSIT as aforesaid or (b) 
the full value of which shall be  retained by 
BOARD on account      of the SECURITY 
DEPOSIT specified in Clause I (b) of the said 
conditions of contract. 

 
Signature of contractor before submission         Dated the --------  day of ------------ 
ofTender. 
 
Signature of witness to Contractor's        Witness: 
Signature 
               Address: 
               Occupation: 
               The above Tender is here by accepted by 
     me on behalf of the Board of Trustees 
of                                                                 Visakhapatnam Port Trust. 
 
Signature of the Officer by whom accepted.   Dated the ---------- day of -------------- 
  
 
            CHAIRMAN 
      VISAKHAPATNAM PORT TRUST 
 
 
The common seal of the BOARD OF TRUSTEES of the Port of Visakhapatnam has been 

affixed in the presence of  Sri ______________________________CHAIRMAN of the Board 

of Trustees has signed on behalf of the Board in the presence of     

 
CONTRACTOR 
 



 
 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

SCHEDULE ‘ A’ 

 
 

Schedule showing (approximately) the materials to be supplied by the Visakhapatnam 
Port Trust Board under Clause – 10 of the General Conditions of Contract to be executed and 
the rates at which they are “to be charged for ”. 
 
NAME OF WORK:- Supplying and fixing of Reflective sign boards '' SMART & SUSTAINABLE 
PORT, VISAKHAPATNAM PORT TRUST''- 4Nos to fix in Port area . 
. 

SL.
No. 

Description of 
materials 

Approx. 
Quantity 

Unit Rate at which the 
materials will be 
charged to the 
Contractor 

Place of delivery 

 

 

 

 

  

- NIL - 

   

 
 
 
 
CONTRACTOR                                                                    EXECUTIVE ENGINEER (East) 

 
 
Note: Visakhapatnam Port Trust will not supply water, cement, steel required for the work for 

both permanent and temporary works and the contractor himself shall procure the 
same.  The procurement of cement and steel shall be made as per the “Additional 
conditions regarding supply and procurement of cement and steel”. 

 
 

 

 

 
 
 
 
 
 
 
  
 
 
 
 



 
 

 
 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 
Tender Inviting Authority: Chief Engineer, Visakhapatnam Port Trust 

Name of the Work: Supplying and fixing of Reflective sign boards '' SMART & SUSTAINABLE PORT, 
VISAKHAPATNAM PORT TRUST''- 4Nos to fix in Port area .. 

Contract No:  IENG/EE(South)/SSP/Convent/ 2020 

Bidder Name: Excess ( + ) 0.00 % 

SCHEDULE "B" 

Sl. 
No. 

Description of work Quantity Unit Estimate
d Rate 

  AMOUNT    
Rs.      P 

Figure Words 

1 Supplying and fixing of reflective 
sign boards with the following 
specifications etc,(excluding 
excavation and concreting). Board 
Size:15Feet X 4Feet  
Lettering sizes :As suitable ,Logos 
: Left side VPT Logo & Right side  
Sagarmala logo. Sub: SMART & 
SUSTAINABLE PORT, 
VISAKHAPATNAM PORT TRUST 
Fascia: HIP 3M Reflective  plain 
blue colour sheet pasting on top of 
3mm aluminium composite panel, 
HIP 3m White colour sheet cutting 
with laser & pasted on top of 
Fascia.1.25" L Angular Frame 
Right Round and supports to the 
Fascia ,2 Logos  Will be Digitally 
Printed on Clear Vinyl Sheet and 
Pasted on Top of Fascia. 
Polls 2no’s For Each Boards:4" 
6mm C Channel 10 ft Length 
Footings With 2' Extension For 
foundation Concreting with a Total 
12 Ft Length.as required and as 
directed by the Engineer In 
Charge, complete. 
 

4.00 1No 40000.00 Rupees 
Forty 

thousand 
only. 

1,60,000/- 
 

   Amount put to tender Rs.         1,60,000/- 
 

Quoted rate in Words   Rupees One lakh Sixty Thousand  only. 

 
The percentage  Excess/less over amount put to tender --------------% 
 

 
 
 

CONTRACTOR      EXECUTIVE ENGINEER (East) 
 

 



 
 

VISAKHAPATNAM PORT TRUST 
ENGINEERING DEPARTMENT 

 
  Name of Work : Supplying and fixing of Reflective sign boards '' SMART & SUSTAINABLE 

PORT, VISAKHAPATNAM PORT TRUST''- 4Nos to fix in Port area . 
 

SPECIAL CONDITIONS 
 

1. All materials and workmanship shall conform to the appropriate Indian Standard 
Specifications, published by the Bureau of Indian Standards (BIS) latest versions as 
applicable, specifications given in the Schedule “B” (schedule of quantities and rates) of 
the contract and special conditions. Standards issued elsewhere may be used if approved 
by the Engineer-in-charge for those items of work only for which appropriate Indian 
Standards do not exist. Necessary testing charges, if any, shall be borne by the 
contractor. 
 

2. The Contractor is responsible for taking precautionary measures for the safety of the lives 
of the mazdoors working under him and the responsibility arising due to any mishap during 
the execution of work, the payment of any compensation etc. lies entirely on the part of the 
Contractor. 

 
3. The notice inviting Tenders and General Conditions etc., shall form part of contract. 

 
4. All the rules and regulations governing the Visakhapatnam Port Trust shall be applicable. 

 
5. Any damages caused to Port property either directly or indirectly shall be made good by 

the Contractor at his own cost. 
 

6. The decision of Engineer-in-charge is final in case of any technical clarification. 
 

7. All defective works pointed out by the Engineer-in-charge shall be rectified by the 
contractor at his cost. 

 
8. The percentage excess / less over total schedule amount shall be required to be typed at 

the end of the schedule- ‘B’ by the contractor. 
 

9. No sales tax will be paid on account of the work. 
 

10. The work should be completed within15 days from the date of issue work order. 
 

11. It is the responsibility of the Contractor to see that the job entrusted is done expeditiously 
with safety and in time. A penalty of 1/2  % will be levied for every week of delay subject to 
maximum of 10% on the total value of the contract. In this connection, the decision of 
Chief Engineer is final. Time is the essence of the contract. 

 
12.  The VPT reserves the right to withdraw any item of Tender or to cancel the subject 

Tender without assigning any reason. 
 

13.  Statutory deductions will be made from the bills. 
 

14.  Payment will be made according to the actual quantities of work ordered and carried out 
as measured by the Engineer-in-Charge. The rate entered in the contract shall be valid for 
any extent of variation of quantity of each individual item subject to total contract value 
does not get altered by more than 30%.   

CONTRACTOR 
 



 
 

15. Any additional work required, should be carried out with the prior approval of CE / VPT or 
his authorized representative and will be paid extra as per mutually agreed up on. 
 

16.  The Standard VPT conditions, which are not mentioned, are also applicable to this work. 
 
17. The Contractor has to follow the norms of IMS as the VPT is adhering to Quality 

management system (ISO 9001-2014), Environmental management system (ISO 14001-
2014) and Occupational health & safety assessment series (OHSAS 18001-2007) for their 
activities. 

 
18. The rates quoted in the schedule-B are excluding GST, GST will be paid as per norms. 

 
19. The contractor / Firms while quoting Tender shall note that, no post Tender negotiation will 

be held with the L-1 Tenderers, except in exceptional cases, whenever it is found 
necessary.  

 
20. If any forged / fake documents are submitted by the Tenderers, the management reserves 

the right to forfeit the EMD/SD besides their business dealings with VPT will be banned. 
 

21. No claim will be entertained for fluctuation in market rate of any labour, materials on 
transportation etc., during the period of contract. 

 
22. No escalation clause will be entertained at any stage of the contract. 

 
23. METHOD OF MEASUREMENT: 
 Standard Method:  Unless stated or billed otherwise, quantities shall be  measured in 

accordance with the Indian Standard code of practice for Measurement of Civil 
Engineering works I.S. 1200.   The rates entered in the   contract shall include whatever 
allowance is considered by the contractor to be necessary for waste, working area, 
construction slopes, batters etc. 

 
24. The payment of transportation of Earth / Debris will be made on stack measurements after 

deducting 20% for voids. The Contractor has to make stacks at his own cost at the place 
of loading and spread the debris / earth at the place of unloading to lines and levels as 
directed by the Engineer-in-Charge. 
 

25. The useful materials obtained from the dismantled materials are to be handed over at Port 
General Stores or at the place shown as directed by the Engineer-in-charge at no extra 
cost to the department.  

 
26. If the dismantled materials / debris etc., are not removed as per the instructions of the 

concerned officer/ their representative a penaltyofRs.100/- per day shall be levied. 
 

27. The Tenderers are expected to carefully inspect the site of work and study the site 
conditions before Tendering for this work and no claim whatsoever will be entertained at a 
future date arising out of local working conditions and clarifications given by the 
department. 

 
28. Before commencement of the earth excavation works the contractor shall obtain approval 

of the Engineer-in –charge for the alignment marked at site of work. Clearance shall also 
be obtained with regard to non-interference of optical fiber cables of information 
technology network and electrical cables of Mechanical and Electrical Engg. Dept. 

 
 
CONTRACTOR 
 



 
 
 
29. The Contractor shall abide by all statutory regulations, labour rules, insurance, safety 

codes, P.F. contribution, Minimum wages act in force and as applicable during execution 
of the contract and obtaining clearance from Visakhapatnam Port Trust and relevant 
authorities as and when required. 
 

30. The Contractor should observe the prohibitory rules and regulations in force at the time of 
work and as revised from time to time and cause no obstructions or hindrance to the 
department work. 

 
31. Visakhapatnam Port Trust will not supply cement, steel and water. 

 
32. The 2% value of the Tender amount should be paid towards EMD along with submission 

of Tender. The EMD of 2% will form part of the total security deposit of 10% and only the 
balance of 8% will be recovered from the running on account bills at the rate of 10% until 
the balance of 8% is recovered.  The Security deposit will be refunded only after 
satisfactory completion of the work.   

 
33. The contractor or his authorized representative shall invariably sign in the hindrance 

register which shall be maintained by the concerned division at site of work whenever any 
hindrance takes place while execution and the same will be reviewed by the Engineer–in–
Charge from time to time, to examine the justified reasons for considering extension of 
time etc., 

 
34.  The contractor shall employ and post full time engineer/supervisor as necessary in 

execution of works as per requirement and as per instructions of Engineer-in-charge. 
 

35. Opening of the Tender on      03  -09-2020 after 14.30 hours. 
 

36. The Port working hours are from 08.30 AM to 1.00PM and from 02.00 PM to 5.30PM. Any  
work requiring supervision carried out by the contractor beyond working hours and 
holidays, the contractor shall apply in writing in advance of such work to arrange 
supervision. 

 
37. GST in respect supply of goods & Services or on works contract as applicable in respect 

of this contract should be payable by the supplier/service provider/ contractor and port 
trust will not entertain any claims with effect from 01-07-2017. 

 
38. According to GST Act every dealer is liable to be registered whose aggregate turn over 

exceeds Rs.20.00 lakhs for supply of goods/services/executing any works contract. 
Accordingly GSTN is to be provided for participation in tender and to award the contract 

 
39. The rate to be quoted should be exclusive of GST component and payment will be made 

against “Tax Invoice” as prescribed under the GST Act/Rules. 
 

40. The supplier/Contractor is required to remit GST as per the “Tax Invoice and file the 
details in GSTR on or before 10th of the subsequent month to enable VPT to claim input 
tax credit , Otherwise the said tax invoice will be kept pending for payment. 

   
 
CONTRACTOR 
 
 
 
 
 



 
 
 
 
 
 

41. All the eligible bidders,  who are registered with NSIC/ Ministry of MSME are exempted 
from payment of EMD amount and Tender Document Cost subject to fulfilling of following   
conditions. 

 
        i The Bidder should invariably submit a request letter claiming “EMD and Tender               

Document Cost exemption”. 
        ii. The Bidder has to submit the self-certified copy of the Registration Certificate            

issued  by NSIC/Ministry of MSME for the works/ services relevant to the “Subject  
Tender as  per Pre-qualification criteria”. 

       iii. The above Registration Certificate should be valid on the date of opening of the              
technical bid. 

     iv. The Monitory limit of the Registration certificate shall be more than the “Amount put 
toTender”. In case the monitory limit of the above Registration Certificate is less than 
the  estimated cost (put to tender), then the above certificate will be treated as invalid 
for  the subject Tender Value. 

 
       v. In case the Registration Certificate issued by NSIC/ Ministry of MSME is found to be            

invalid (date expired) or insufficient monitory limit or irrelevant works or services ie.,  
other than the tendered works/ services, then the above Registration certificate cannot  
be considered for exemption of EMD & Tender Document cost and the Bid received  
with treated as “Bid submitted without EMD and Tender Document Cost”, which would  
attract disqualification under EMD & Tender Document Cost of Tender conditions as 
mentioned above. 

 
       vi)  In case the bid is submitted as an Indian arm of a Foreign Bidder and the eligibility             

Criteria conditions were met thru foreign company, then the “EMD Exemption &            
Tender Document Cost cannot be claimed under the MSME status of Indian arm/             
Subsidiary.    

        
       vii)  Copy of “Application for obtaining NSIC/MSME Registration” of pending renewal of 

NISC will not be entertained. Such offers will be treated as Offers received without  
              EMD and Tender Document Cost. 
 
42. As the location of work is in prohibited area the contractor shall obtain necessary RFID 

passes from the Commandant, CISF/VPT through the department for himself, his workers, 
materials, equipment, and vehicles etc., as per rules in force.  In view of security 
requirements personnel/workers of the contractors shall posses photo identity cards for 
issue of passes. For this purpose, photo identity cards issued by the contractors are also 
valid. For the contractors/authorized personnel requiring such photo identity cards on a 
long-term basis, same will be issued by the Port, CISF as per rules in force. The 
necessary charges for RFID gate passes shall be borne by the contractor. 
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VISAKHAPATNAM PORT TRUST 

ENGINEERING DEPARTMENT 

 
NAME OF WORK:- Supplying and fixing of Reflective sign boards '' SMART & SUSTAINABLE 

PORT, VISAKHAPATNAM PORT TRUST''- 4Nos to fix in Port area . 
 

GENERAL DIRECTIONS AND CONDITIONS OF CONTRACT WORKS ON PERCENTAGE 

TENDER 

1. All works proposed for execution by the contract will be notified in the form of invitation 
to tender posted in Public places and signed by the Chief Engineer, Visakhapatnam Port Trust. 
This  form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work also the amount of earnest money to be 
deposited with the tender and the amount of the Security Deposit is to be deposited by the 
successful tenderer and the percentage if any to be deducted from bills, copies of the 
specifications, designs and drawings and any other documents equipped in connection with 
the works signed by for the purpose of identification by the Chief Engineer, Visakhapatnam 
Port Trust shall also be open for inspection by the Contractor at the Office of the Chief 
Engineer, Visakhapatnam Port Trust during office hours. 
 
2. In the event of the tender being submitted by a firm, it must be signed separately by each 
member, thereof, or in the event of the absence of any matter it must be signed on his behalf 
by a person holding a power of attorney authorizing him to do so, such power of attorney to be 
produced with the tender and it must disclose that the firm is duly registered under Indian 
Partnership Act. 
 
3. Receipts for payments made on account of a work when executed by a firm, must also be 
signed by the several partners, except where the contractors are described in their tender as a 
firm in which case, the receipts must be signed in the name of the firm by one of the partners, 
or by any other person having authority to give effectual receipts for the firm. 
 
4. Any person who submits a Tender shall fill up the usuals, printed form stating at what rate 
he is willing to undertake each item of the work. Tenders which propose any alternation in the 
work specified in the said term of invitation to tender, on the time allowed for carrying out the 
work or which contain any other conditions of any sort will be liable to rejection. No single 
tender shall include more than one work, but contractors who wish to tender for two or more 
works shall submit separate tender for each. Tenders shall have the name and number of the 
work to which the reference written out on the envelope. 
 
5. The Tender Committee constituted for the purpose, will open tenders in the presence of any 
intending contractors, who may be present at the time and will enter the amounts of the 
several tenders in a comparative statement in a suitable form.  In the event of a tender being 
accepted, a receipt for the Earnest Money forwarded there with shall thereupon be given to the 
Contractor who shall thereupon for the purpose of identification sign copies of the specification 
and other documents mentioned in Rule I.  In the event of a tender being rejected, the Earnest 
Money forwarded with such unaccepted tender shall thereupon be returned to the Contractor 
making the same. 
 
6. The Board shall have the right of rejection all or any of the tenders and will not be bound to 
accept the lowest tender. 
 
7. The receipt of any accountant of Clerk for any money paid by the Contractor will not be 
considered as any acknowledgement of payment to the FA & CAO (Port Trust) and the 
Contractor shall be responsible for seeing that the procures a receipt signed by the FA & CAO 
(Port Trust) or a duly authorized Cashier. 
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8. The memorandum of work tendered for the Schedule of materials to be supplied by the Port 
Trust Engineering Department and their issue rates shall be filled in and completed in the 
Office of the Chief Engineer before the tender form is issued to an Intending tenderer without 
having been so filled in and completed he shall request the Office to have this done before he 
completes and delivers his tender 

SECURITY DEPOSIT 

CLAUSE I: 
The person/persons whose tender may be accepted herein after called the Contractor shall 

(A) within one day for contract of Rs.1,000/- or less, two days for Rs.2,000/- or less and so on 
upto a limit of ten days of the receipt by him of the notification of the acceptance of his tender 
deposit with FA & CAO Office (Port Trust) in Cash or Government Securities endorsed to the 
Financial Adviser & Chief Accounts Officer, VPT (if deposited for more than 12 months) a sum 
sufficient within amount of the Earnest Money deposited by him with his tender to make up the 
full security deposit specified in the Tender/ or (B) permit Board at the time of making any 
payment to him for work done under contract to deduct sum as we will (with the earnest money 
deposited by him) amount to this will be the same percentage as that in the tender at (C) 
percent of all monies to so payable, such deductions to be held by Board by way of Security 
Deposit provided always that in the event of the Contractor a lumpsum by way of Security 
Deposit as contemplated at (A) above then and such case, if the sum so deposited shall not 
amount to percent of the total estimated cost of the work if shall be lawful for Board at the time 
of making any payment to the Contractor for work, done under the contract to make up the full 
percentage of by deducting a sufficient sum of every such payment at last aforesaid. All 
compensation or other such of money payable by the Contractor to the Board under the terms 
of his contract may be deducted from or paid by the sale of sufficient part of his security 
deposit or from the interest arising there from or from any account whatsoever and in the event 
of his security deposit being reduced by reason of any such deduction or sale as aforesaid, the 
Contractor shall within the days thereafter make good, in case of Government Securities as 
aforesaid any sum or sums which may have been deducted from or raised by sale of his 
security deposit or any part thereof. 

 
CLAUSE 2(A) 

The time allowed for carrying out the work as entered in the tender shall be strictly 
observed by the Contractor and shall be reckoned from the date on which the order to 
commence work is given to the Contractor. The work shall throughout the stipulated period of 
the contract be proceeded with all due diligence (time being deemed to be of the essence of 
the contract on the part of the Contractor) and the Contractor shall pay a compensation, an 
amount equivalent to ½% (half percent) per every week of delay subject to a maximum of 10% 
on the whole contract value as the competent authority whose decision in writing shall be final 
may decide on the contract value on the whole work as shown by the tender that the work 
remains uncommenced, or unfinished, after the proper dates and further to ensure good 
progress during the execution of the work, the Contractor shall be bound in all cases in which 
the time allowed for any work exceeds one month to complete one fourth of the whole of the 
work before one fourth of the whole time allowed under the contract has elapsed, one half of 
the work, before one half of such time has elapsed and three fourths of the work before three 
fourth of such time has elapsed.  In the event of the Contractor failing to comply with this 
condition he shall be liable to pay as compensation an amount as mentioned above as the 
competent authority (whose decision in writing shall be final) may decide on the said contract 
value of the work for every week that the due quantity of the work remains in complete 

 

NOTE: The Competent Authority in this case the authority empowered to sanction the work. 
 

b. In case the Contractor violates any condition in the contract, or the approved specification 
and or delivery schedules, the Contractor shall be liable to pay penalty at sum not exceeding 
10% of the contract price as decided by the competent authority. 
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CLAUSE 3: ACTION WHEN WHOLE SECURITY DEPOSIT IF FORFEITED. 
 
In any case in which under any clause or clauses of this contract, the Contractor shall have 

tendered himself liable to pay compensation amounting to the whole of his security deposit 
(whether paid in one sum or reduced by instalments or submitted a breach or any of the terms 
contained in Clause 19 (b) the Chairman on behalf of the Board shall have power to adopt any 
of the following courses he may deem best suited to the interest of Board. 
A(i) To rescind the contract to which the recession notice/order intimating the Contractor under 
the hand of Chairman or the Authority nominated by Chairman with the approval of 
Chairman/VPT shall be conclusive evidence and which case the security deposit to the 
Contractor shall stand forfeited and be absolutely at the disposal of the Board. 
 
(B) To employ labour paid by the Port Trust, Engineering Department and to supply materials 
to carryout the work of any part of the work, debiting the Contractor with the cost of the labour 
and price of the materials of the amount of which cost and price a certificate of the Engineer-
in-charge shall be final and conclusive against the Contractor) and crediting him with the value 
of the work done, in all respects in the same manner and at the same rates as if it has been 
carried out by the Contractor under the terms of the value of the work done shall be final and 
conclusive against the Contractor. 
 
Contractor remains liable to pay compensation if any not taken under clause 3 power to take 
possession of or require removal of sell contractor’s plant. 
 

(c) To measure up the work of the contractor and to take such part thereof as shall be 
unexecuted out of his hands, and to give it to another contractor to complete, in which case 
any expenses, which may be incurred in excess of the sum which could has been paid to the 
original contractor, if the whole work has been executed by him(of the amount of which excess 
to certificate in writing of the Engineer-in-Charge shall be final and conclusive shall be borne 
and paid by the original contractor and may be deducted from any money due to him by Board 
under the contract or otherwise or from his security deposit or the proceeds of sale thereof a 
sufficient part thereof. 
 
(d) In the event of any of the above courses being adopted by the Board, the Contractor shall 
have no claim to compensation for the any loss sustained by him any reason of his having 
purchase or procured any materials or entered into any engagement made any advances on 
account of, or with a view of the executing of the work or the performance of the contract and 
in the contractor shall be rescinded under the provision aforesaid the Contractor shall not be 
entitled to recover or be paid a sum for any work thereto for actually performed under his 
contract unless and until the Chief Engineer, Visakhapatnam Port Trust will have certified in 
writing the performance, of such and the value payable in respect thereof and he shall only 
entitled to be paid by the value so certified. 
 
Clause 4: 
 In any case in which any of the powers, conversed upon the Board by Clause 9 thereof 
shall have become exercisable and the same shall not be exercised, the non-exercise thereof 
shall not constitute a waiver if any of the conditions hereof and such powers shall at 
withstanding the exercisable in the event of any future case or default by the Contractor for 
which by any clause or clauses hereof he is declared liable to pay compensation amounting to 
the whole of his security deposit and the liability of the Contractor for past and future 
compensation shall remain unaffected.  In the event of Board putting in force either of the 
power(s) or (c) vested in him, under proceeding clause he may, if he so desired take 
possession of all or any tools, plant, materials and stores in or upon the works, or the site 
thereof or belonging to the Contractor, or procured by him and intended to be used for the 
execution of the work or any part thereof, 
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paying or in case of these not being applicable at current market rates to be certified by the  
Engineer-in-Charge whose certificate thereof shall be final otherwise the Engineer-in-Charge 
may be noticed in writing to the Contractor or his clerk of the work Foreman or other 
authorized Agent required him to remove such tools, plant, materials or stores from the 
premises (within a time to be specified in such notice) and in the event of the Contractor failing 
comply with any such requisition the Engineer-in-Charge any removal them at the contractor’s 
expenses or sell them by auction or private sale on account of the Contractor and at his risk in 
all respects and the certificate of the Engineer-in-Charge as the expense of any such removal 
and the amount of the proceeds and expenses of any such sale shall be final and conclusive 
against the Contractor. 
 
CLAUSE 5: EXTENSION OF TIME 
 If the Contractor shall desires and extension of time completion of the work on the 
grounds of his having been unavoidably hindered in the execution or any other grounds he 
shall apply in writing to the Competent Authority within 30 days of the date of hindrance on 
account of which he desires such extension as aforesaid and the Competent Authority shall if 
in his opinion which shall be final reasonable grounds be shown therefore, authorize extension 
of time, if any as they in this opinion or be necessary or proper. 
 
CLAUSE 6:  
 On completion of the work, the Contractor shall be furnished with a certificate by the 
Engineer-in-Charge of such completion but no such certificate shall be given nor shall the work 
be considered to be completed until the Contractor shall have removed from the premises on 
which the work shall be executed all scaffolding surplus materials and rubbish and cleared off 
the dirt from all wood work, doors, windows, walls, floors or other parts of any building in upon 
or about which the work is to be executed or of which he may have had possession for the 
purpose of the execution thereof not until the work shall been measured by the Engineer-in-
Charge whose measurements shall be binding and conclusive against the Contractor. If the 
Contractor shall fail to comply with the requirements of this Clause and the removal of 
scaffolding, surplus materials and rubbish and clearing off dirt on or before the date fixed for 
the completion of the work the Engineer-in-Charge may at the expenses of the Contractor 
remove such scaffolding, surplus materials and rubbish and dispose off the same as he thinks 
fit clean off such dirt as aforesaid and the Contractor shall forthwith pay the amount of all 
expenses as incurred and shall have no claim in respect or any such scaffolding or surplus 
materials as aforesaid except for any such mutually realized by the sale thereof. 
 
CLAUSE 7:  SHALL HAVE PAYMENT ON INTERMEDIATE CERTIFICATE REGARDING AS 
ADVANCES 
 No payment shall be made for works estimated to cost less than Rupees one thousand 
till after the whole of the work been completed and a certificate of completion given. But, in the 
case of works estimated to more than Rupees one thousand the Contractor shall on submitting 
the bill therefore he entitled to receive monthly payment proportionate to the part thereof than 
approved and passed by the Engineer-in-Charge, those certificate of such approval and 
passing of the sum so, payable shall be final and conclusive against the Contractor. But a such 
a intermediate payments shall be regarded as payment by way of advance against for work 
actually done and completed and shall not preclude the requiring of bad, unsound and 
imperfect or unskilful work to be removed and taken away and reconstructed or re-erected or 
be considered as an admission of the due performance of the contract or any part thereof in 
any respect, or the accruing of by claim nor shall it conclude, determine, or affect in any way 
the powers of the Engineer-in-Charge under those conditions or any of them as to the final set-
wise or in any other way vary or effect the contract. The final bill shall be submitted by the 
Contractor, within one month of the date fixed for completion of the work otherwise the 
Engineer-in-Charge’s certificate of the measurement and of the total amount payable for the 
work accordingly shall be final and binding on all parties. 
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CLAUSE 8:  BILLS TO BE SUBMITTED  
 A bill shall be submitted by the Contractor each month on or before the date fixed by the 
Engineer-in-Charge for all works executed in the previous month and the Engineer-in-Charge 
shall take or cause to be taken the requisite measurement for the purpose of having the 
verified and the claim, as far as admissible adjusted, if possible within the expiry of ten days 
from the presentation of the bill. If the Contractor does not submit the bill within the time fixed 
as aforesaid, the Engineer-in-Charge may depute a subordinate to measure-up the said work 
in the presence of the Contractor whose counter signature to the measurement list will be 
sufficient warrant and the Engineer-in-Charge may prepare bill from such list which shall be 
binding on the Contractor in all respects. 
 
CLAUSE 9: BILLS TO BE PRINTED FORMS 
 The Contractor shall submit bills on the printed forms to be had on application at the 
Office of the Engineer-in-Charge and the charges in the bills shall always be entered at the 
rates specified in the tender of in the case of any extra work ordered in pursuance of these 
conditions, and not mentioned or provided not in the tender at the rate hereinafter provided for 
such work. 

 
CLAUSE 9(A):  PAYMENT TO CONTRACTORS THROUGH BANKS. 
 Payments due to the Contractor may, if so desired by him, be made to his Bank instead 
of direct to him provided that the Contractor furnished to the Engineer-in-Charge (a) an 
authorization in the form of a legally valid document each as power of attorney conferring 
authority on the Bank to receive payment and (b) his own acceptance of the correctness of the 
account made, but as being due to him by Board or his signature on the bill of other claim 
preferred against Board before settlement of other claim preferred against Board before 
settlement by the Engineer-in-Charge of the account or claim by payment to the receipt given 
by the such bank shall constitute a full and sufficient discharge for the payments, the 
Contractor should wherever possible present his bills duly. 
 

Nothing herein contained shall operate to create in favour of the Bank any rights of 
required vice-versa the Board of Trustees of Visakhapatnam Port Trust. 
 
CLAUSE 10: 
 If the specification or estimate of the work provides for the use of any special 
description of materials to be supplied the Engineer-in-Charge store, or if it is required that the 
Contractor shall use certain stores to be provided by the Engineer-in-Charge (such materials 
and stores and the prices to be charged there, therefore, the convenience of the Contractor 
but not so as in any way to control and meaning or defect to this contract, specified in the 
schedule of memorandum hereto annexure), the Contractor shall be supplied with such 
materials and stores as required from time to time to be issued by him for the purpose of the 
contract only and the value the full quantity of materials and stores supplied at the rates 
specified in the said schedule or Memorandum may be set off or deducted from any such than 
due or thereafter to become due to the Contractor under the contract, or otherwise or against 
from the security deposit or the proceeds of the said thereof, if the same is held in Government 
Securities, the same or a sufficient portion thereof being in this case sold for the purpose.  All 
materials supplied to the Contractors shall remain the absolute property of Board, and shall not 
on any account be removed from the site of work, and shall at all names be open to inspection 
by the Engineer-in-Charge.  Any such materials unused and in perfectly good condition at the 
same of the completion or determination of the contract shall be returned to the Engineer-in-
Charge’s stores, if it by a notice in writing under his hand he shall be so require but the 
Contractor shall not be entitled to return any such materials unless with such consent and shall 
have no claim for compensation on account of any such materials so supplied to him as 
aforesaid being unused by him or for any wastage in or damage to any such materials. 
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CLUASE 11:  WORKS TO BE EXECUTED IN ACCORDANCE WITH SPECIFICATION 
DRAWINGS ETC. 
 The Contractor shall execute the whole and every part of the work in the most 
substantial and workmen like manner and both as regards materials and otherwise in every 
respect in strict accordance with the specifications. The Contractor shall also conform exactly, 
fully and faithfully, to the designs, conform drawings and instructions in writing relating to the 
work side by the Engineer-in-Charge and lodged in his office and to which the Contractor shall 
be entitled to have access at such office. 
 

 Office or in the site of the work for the purpose of inspection during office hours and the 
Contractor shall if he so requires, be entitled at his own expense to make or cause to be made 
copies of the specifications and of all such designs, drawings and instructions as aforesaid. 
 
CLAUSE 12: ALTERATIONS IN SPECIFICATIONS AND DESIGNS DO NOT INVALIDATE 
CONTRACT EXTENSION OF TIME INCONSEQUENCE OF ALTERATIONS. 
 

RATES FOR WORKS NOT IN ESTIMATE OR SCHEDULE 
 The Engineer-in-Charge shall have power to make any alteration in omissions, from 
additions to, or substitutions for the original specifications, drawings, designs and instructions, 
that may appear to him to be necessary or advisable during the progress of the work and the 
Contractor shall be bound to carryout the work in accordance with any instructions which may 
be given to him in writing signed by the Engineer-in-Charge and such alterations, omissions, 
additions or substitutions shall not invalidate the contract and any altered, additional or 
substituted work which the Contractor may be directed to do in the manner above specified  as 
part of the work shall be carried out by the Contractor on the same conditions in all respects on 
which he agreed to do the main work and at the same rates as are specified in the tender or 
the main work. The time for completion for the work shall be extended in the proportion that 
the altered, additional or substituted work bears to the original contract work and the certificate 
of the Engineer-in-Charge shall be conclusive as to such proportion.  And if the altered, 
additional or substituted work includes any class of work for which no rate is specified in this 
contract, then such class of work shall be carried out at the rates entered in the schedule of 
rates of the Visakhapatnam Port Trust District which was in force at the time of the acceptance 
of the contract MINUS/PLUS the percentage which the total tendered amount bears to the 
estimated cost of the entire work  put to tender and if the altered additional or substituted work 
is not entered in the said schedule of rates then the Contractor shall within seven days of the 
date of his receipt of the order to carryout the work inform the Engineer-in-charge of the rates 
which it  is his intention charges for such class of work and if the Engineer –in-charge does not 
agree to his rate he shall, by notice in writing, be at liberty to cancel his order to carry out such 
class of work and arrange to carry out in such manner as he may consider advisable provided 
always that if the contractor shall commence work and incur any expenditure in regard their to 
before mentioned the rates shall have been determinated as lastly hearing before mentioned 
then and in such case he shall only be entitled to be paid in respect of the work carried out or 
expenditure incurred by him prior to the date of the determination of the rate as afore said 
according to such rate or rates as shall be fixed by the Engineer –in-charge in the event of a 
dispute the decision of the Chief Engineer of the circle shall be final. 
 

Clause –13 No compensation for alteration or restriction of work to be carried out 
 

 If at any time after the commencement of the work the board shall for any reason what–
so-ever, not required the whole there of as specified in the tender to be carried out the 
Engineer-in–charge shall given notice in writing of the fact to the contractor who shall have no 
claim to any payment or compensation whatsoever on account of any profit or advantage 
which might have derived from the execution of the work in full, but which he did not derive in 
consequence of the full month of the work not having been carried out neither shall be have 
any claim for compensation by reason of any alternations have been made in the original 
specifications, drawings designs, and instructions which shall involve any curtailment of the 
work as originally contemplated. 
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Clause-14:  
 It shall appear to the Engineer-in-charge or his subordinate in-charge of the work, that 
any work has been executed with unsound imperfect or unskilful workmanship or with 
materials if any, inferior description or that any materials of articles provided by him for the 
execution of the work are unsound or of a quality inferior to that contract, the contractor shall 
on demand, in writing from the Engineer-in-Charge specifying the work materials, or articles 
complained of not withstanding that the same may have been inadvertently passed, certified 
and paid for, forthwith rectify or remove the materials or articles as specified and provided 
other proper and suitable materials or articles at his own proper change and cost, and in the 
event of his failing to do so when a  period to be specified by the Engineer-in-Charge his 
demand aforesaid then the contractor shall be liable to pay compensation at the rate of 1% on 
the amount of estimate for eve4ry day to9 exceeding 10 days, while his failure that Engineer-
in-charge may rectify with others, the materials articles complained of as the case may be at 
the risk or expense in all respects of the contractor. 
 

Clause-15:  Works be open to inspection contractor or responsible agent to be present. 
All works under or in course of execution of executed in pursuance of the contract shall at all 
times be open to the inspection and supervision of the Engineer-in- Charge and his 
subordinate and the contractor shall at all times during the usual work hours and at all other 
times at which reasonable notice of the intention of the Engineer- in-charge or his subordinate 
to visit the works shall have been given to be contractor, either himself be present or receive 
orders and instructions or have a responsible agent duly accorded in writing, present for that 
purpose. Order given to the contractor’s agent shall be considered to have the same a force as 
if they had been given to the contractor himself. 
 
Clause-16:  Notice to be given before work is covered up  
   The contractor shall give not less than 15 days notice in writing to the Engineer-in-
charge or his subordinate-in-charge of the work before covering up or otherwise placing 
beyond the reach of measurement any work on order that the same may be measured and 
correct dimension there of be taken before the same so covered up to or placed beyond the 
each of measurement without such notice having been given or consent obtained, the same 
shall be uncovered at the contractor’s expense or in default there of no payment or allowance 
shall be made for such work or the materials with which the same was executed. 
 
Clause-17:  Contractor liable for damage done and for imperfections for 3months after 
certificate. 
 In the contract his work people or servants shall break defence injure or destroy any 
part of building, in which they may be working or any building  road, road curbs, fence, 
enclosures, water pipes, cables, drains, electric or telephone posts or wires, trees, grass or 
grass land or cultivated ground continuous to the premises in which the work or any part of it is 
being executed o0r if any damage shall happen to the work while in progress, from any cause 
whatever or any imperfections become apparent in it within 3  months (6months in ;the case of 
a road work) after a certificate final or other of its completion shall have been given by the 
Engineer-in-charge as aforesaid, the contractor shall make the same good at his own 
expense, or in default, the Engineer-in-charge may cause the same to be made good by the 
other workmen and deduct the expense (of which the certificate of the Engineer-in-charge 
shall be final) from any sums that may be then, or at a time there after may become due to the 
contractor, or from his security deposit or the proceeds of sale, there of or of a sufficient 
portion there of, the security deposit of the contractor shall not be refunded before the expiry of 
three months (six months in case of a road work) after issue of the certificate final or otherwise 
of completion of work, provided that in the case of road work if in the opinion of the Engineer-
in-charge half of the security deposit is sufficient to meet all liabilities of the contractor under 
the contract half of the security deposit will be refundable after three months and the remaining 
half after six months of the issue of the said certificate of completion. 
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Clause – 18 : Contractor to supply plant ladders scaffoldings etc.  
 The Contractor shall supply at his own cost materials (except such special materials if 
any, as many in accordance with the Contract be supplied from the Engineer-in-Charge stores, 
cordage, plant, tools appliances implements, ladders, tackle, scaffolding and temporary works 
requisite or proper for the proper execution of the work whether original altered or substituted 
and whether including in the specification or other documents forming part of the contract 
preferred to in these conditions, or not, on which may be necessary for the purpose satisfying 
or complying with the requirements of the Engineer-in-charge  as to any matter as to which 
under these conditions he is entitled to be satisfied or which he is entitled to require together 
with carriage therefore, to and from the work. The contractor shall also supply without charge 
the requisite number of persons with the means and materials necessary for the purpose of 
setting out work, and counting weighting and assisting in the measurement or examination at 
any time and from time to time of the work or materials. Failing his so doing the same may be 
provided by the Engineer-in-charge at the purpose of the contractor and the expenses, may be 
deducted from any money due to the contractor and the contract or from his security deposit of 
the proceeds of same thereof, or of a sufficient portion thereof. The Contractor shall also or 
vide all necessary facing and lights required to protect the public from accidents and shall be 
found to be a the expenses of defence of every suit, action or other proceedings at law that 
may be brought by any person for injury sustained owing to neglect of the above precautions 
and to pay any damages and costs which may be awarded in any such suit, action or 
proceedings to any such persons of which may with the consent of the contractor be paid to 
compromise any claim by any said person. 
 

Clause –18 ‘A’: 
 In every case in which by virtue of the provision of section-12 sub-section (1) of the 
workmen’s Compensation Act, 1923 Government is obliged to pay Compensation to workmen 
employees by the contractor in execution of  the works Board will recover from the contractor 
the amount of the Compensation so paid, and without pre judice to the rights of  Board under 
section12, sub-section-2 of the said Act Board shall be at liberty to recover such amount of the 
Part there of by deducting it from the Security deposit or from any time due to or otherwise 
Board shall not be bound to contest any claim made against it under section-12, sub-section 
(1) or the said Act, except on the written request of the contractor and upon his giving to board 
full security for almost for which Board might become liable in Vensequence of contesting such 
claim. 
 

Clause –19: 
 No female labour shall be employed within the units of contentment. 
 
Clause –19 (1): 
 

 The contractor shall provide all facilities as provided under contract labour (Regulation 
and Abolition Act) 1970 and other Central / State enactments and shell be responsible for 
violation of any of the same. 
 

Clause –19(a): 
 In respect of all labour directly or indirectly employed in the works for the performance 
of the contractor’s part of this agreement the Contractor Labour (Regulation and Abolition) Act, 
1970 and (herein after called the said Act) and Central rules made there under by Government 
of India and any other Act, Rules and Regulations made by the Central or State Government 
and such other rules and regulations made applicable by the Board from time to time in regard 
to payment of wage, wage period deductions from wages, recovery of wages not paid and 
deduction unauthorised made, maintenance of wage registers, wage cards, publication of 
scale of wages all terms returns and the maintenance of necessary health and sanitary 
arrangements. 
 

(b):The contractor shall obtain the necessary licence for employing the Contract labour for 
executing the work, now contracted upon as per the said Act and rules within 15 days from the 
date of work order and shall ensure to maintain the same effective throughout the period of 



this contract at his own cost. The decision of the Board and or Asst. Labour Commissioner 
(Central) regarding the applicability of the Act is final and binding on the contractor. 
CONTRACTOR 
 
 
 

(c) : The contractor shall in no case, commence the work, unless be obtained and produce 
the licence under the Act and the time for completion of work as given in the tender is inclusive 
of the time required to obtain produce the said licence. 
 
(d): If the Port is caused to pay reimburse or incur such amount as may be necessary to 
cause or to observe for non observance of the provisions stipulated in Clause-19(a) mentioned 
above, on the part of the contractor the Engineer-in-Charge shall have the right to deduct from 
any moneys due to the Contractor his security deposit or recover from the Contractor 
personally any sum required or estimated to be recovered for making good the loss or 
damages suffered by the Board. 
 

(e): It shall be the duty of the Contractor to obtain a licence under the Act for such number 
of workmen as may be necessary for the completion of the work within the prescribed time and 
any recommendation regarding the number of workmen made by the Engineer-in-Charge shall 
not absolve the Contractor from his responsibility in completing the work within the prescribed 
time. 
 
(f):The contractor shall also observe the following conditions: 
No female labour shall be employed within the limits of cantonment 
No labour below the age of 12 years shall be employed. 
 

The Contractor shall pay not less than minimum wage to labourers engaged by him on the 
work. 
 

EXPLANATION: 
 
  “Minimum Wage” means whether for time or piece work notified by the Ministry of 
Labour Employment and Rehabilitation (Replacement of labour and Employment).  New Delhi 
as made applicable for works under this organization and the minimum wage act and where 
such wages have not been so notified the wages prescribed by the Central Public Works 
Department for the District in which the work is done or such rates as would be notified by the 
Board from time to time. 
 
The Contractor shall not withstanding the provision of any contract to the contrary, cause to be 
paid minimum wage to labourers indirectly engaged on the above work including any labour 
engaged by his sub – contractors in connection with the said works as if the labourers had 
been immediately employed by him. 
 
Vis-à-vis the Board, the Contractor shall be primarily liable for all payments to be made under 
area for the observance of the Act Rules and Regulations aforesaid without prejudice in his 
right to claim indemnity from his Sub-contractor. 
 
The Contractor shall at his own expenses provide or arrange for the provision of foot-wear for 
any labour doing cement mixing work (The Contractor has undertaken to execute under this 
contract) to the satisfaction of the Engineer-in-charge and on his failure to cost thereof from 
the Contractor.  
 
The Contractor shall submit by the 4th and 19th of every month to the Engineer-in-charge, as 
true statement showing respect of the second half of the proceeding month and first of the 
current month respectively (1) the number of labourers employed by him on the work (2) their 
working hours, (3) the wages paid to them, (4)  the accidents that occurred using the said 
fortnight showing the circumstances under by them and (5) the number of female workers who 
have been allowed maternity benefit according to Clause-19-C and the amount paid to them 
failing which the Contractor shall be liable to pay to the Board, sum not exceeding Rs.50/- for 



each default or materially incorrect statement. The decision of the Executive Engineer shall be 
final in deducting from any bill due to the Contractor the amount levied as fine.  
 
Clause – 19 ( C ); 
 Maternity benefit rules for female workers employed by Contractors, leave and pay 
during leave shall be regulated as follows: 
 

1. LEAVE: i) In case of delivery, maternity leave not exceeding 3 weeks, 4 weeks 
upto and including the day of delivery and 4 weeks, following that day. 
ii)In case of miscarriage up to 3 weeks from the date of miscarriage. 
 

2. PAY: In case of delivery, leave pay during maternity leave will be at the rate of the 
Women‘s average daily earnings calculated on the total wages earned on the days when full 
time work was done during a period of 3 months immediately proceedings the date on which 
gives notice that the excepts to be confined or at the rate of 75 paise a day whichever is 
greater. 
 

 ii) In case of miscarriage, leave pay at the rate of average daily earnings calculated on 
the total wages earned on the days when full time work was done during a period of 3 months 
immediately proceeding the date of such miscarriage.    
 
CONDITIONS FOR THE GRANT OF MATERNITY LEAVE: 

No maternity leave benefit shall be admissible to a women unless she has been employed for 
a total period not less than 6 months.  
 
Clause – 20 Work on Sundays work not to be sublet contract may be rescinded and 
security deposit for sub-letting bribing of the contractor become insolvent. 
 Act, Rules and Regulations aforesaid shall be deemed to be apart of this contract and 
any breach thereof shall be deemed to be a break of this contract. 
 
Clause – 21:  
 The Contract shall not be assigned or subject without the written approval of the 
Engineer-in-charge, and if the Contractor shall assign or sublet this contract or attempt so to 
do, or becomes insolvent or commence any insolvency proceedings or make any composite or 
with this creditors or attempt so to do or it any bribe, gratuity, gift lead perquisite reward for 
advantage, precautionary and otherwise shall either directly or indirectly be given promised or 
offered by the contractor, or any of his servants of agents, to any public office or person in the 
employ of Board in any way relating to hi  office or employment or if any such officer or person 
shall become in any way directly or indirectly interested in the contract, the Engineer-in-charge 
may thereupon by notice in writing rescind the contract and the Security Deposit of the 
Contractor shall thereupon stand forfeited and be absolutely at the disposal of Board and the 
same consequences shall ensure as if the contract had been rescind under Clause –3 hereof 
and in addition the Contractor shall not be entitled to recover or be paid for any work thereto 
for actually performed under the contractor. 
 
Clause – 22: Sum payable by way of compensation to be considered as reasonable 
compensation without reference to actual loss changes in constitution of firm works under 
direction of the C.E. settlement of dispute.  
 

All sums payable by way of compensation under any of these conditions shall be 
considered as reasonable compensation to the applied to the use of Board without reference 
to the actual loss or damage sustained and or not any damage shall have been sustained  
 
Clause – 23:  
 In the case of a tender by partners any change in continuation of the firm shall be 
forthwith notified by the Contractor to Engineer-in-Charge for his information. 
 
CONTRACTOR 

 



 
 
Clause – 24: 
 All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respects of the Chief Engineer, Visakhapatnam Port Trust for the 
time being who shall be entitled to direct at what point or points and on what manner they are 
to be commenced and from time to time carried on.    
 
 CLAUSE No 25 to 29 deleted.   
 
CLAUSE – 30:   Stores of European manufacture to be obtained from Board. 
 The contractor shall obtain from the stores of the Engineer-in-charge all stores and 
articles of European or American Manufacture which may be required for the work or any part 
thereof or in making up articles, required therefore, or in connection there with unless he has 
obtained permission in wring from the Engineer-in-charge to obtain such stores an articles 
elsewhere.  The value of such stores and articles as may be supplied to the contractor by the 
Engineer-in-charge will be debited to the contractor in his account at the rates shown in the 
Schedule attached to the contract and it they are not entered in the Schedule they will be 
debited at cost price which for the purpose of this contract include the cost of carriage and 
other expenses, whatever which shall have been incurred in obtaining delivery of the same at 
the stores aforesaid. 
 
CLAUSE – 31:  Lump sums in estimates. 
 When the estimate on which the tender is made include lump sum in respect of parts of 
the work, the contractor shall be entitled to payment  in respect  of the  items of work involved 
or the part of the work in question at the same rates as are  payable, under this contract for 
such items, or if the part of the work in question is not in the opinion, of the Engineer-in-charge 
may at his discretion pay the lump sum amount  entered in the estimate and the certificate in 
writing of the Engineer-in-charge shall be final and conclusive against the contract with regard 
to pay sum or sums payable to him under the provision of this clause. 
 
CLAUSE- 32:   Action where no specification. 
 In the case of any class of work for which there is no such specifications as in 
mentioned in Rule-I such work shall be carried out in accordance with the district specification 
and in the event of there being so strict specification then in such cases the work shall be 
carried out in all respects in accordance with the instructions and requirement of the Engineer-
in-charge.  
 

CLAUSE- 33: Definition of work. 
  

The expression “work” where used in these conditions shall unless there be something 
either in the subject context repugnant to such construction be constructed and take to mean 
the works by or by virtue of the contract contracted to be executed whether temporary or 
permanent and whether original, altered, substituted or additional. 
 
INTERPRETATION CLAUSE; 
 The Board means the Trustees of Visakhapatnam Port Trust and its successors. 

Works importing the singular number only include the plural number and vice-versa. 

 
CLAUSE – 34:  Care to be taken for underground cables/pipelines. 
 Service lines such as electricity cables, fibre optic I.T. cables, water supply lines, sewer   
and drainage pipes, telecommunication cables etc., are embedded in the port roads, road side 
berms hard surfaced areas, pavements etc. The fibre optical I.T. cable is very costly and if 
damaged requires replacement for full length as jointing would be ineffective.  
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 The contractor, therefore, before commencing any excavation shall seek the specific 
clearance of the route proposed for excavation from the Engineer-in-charge.  Not-withstanding 
such approval he shall be responsible to take necessary precautions  by way of deploying 
suitable  means and restraint to avoid damage to any of the service lines.  In case of any 
damages caused during excavation or subsequently during progress of the work, the 
contractor should replace the same forthwith to original design with material procured from 
manufacturers approved by V.P.T.  as required, at his cost, failing which, recovery of cost 
thereof including cost of  down time of the facility as evaluated  by the Engineer-in-charge, 
would be effected from the bill amounts payable  to the contractor. 
 
 Further, earth work excavation in such areas should not be undertaken with mechanical 
means such as proclaimer/JCB/Earth mover etc., it should be carried out by the contractor 
manually taking proper precautions. 
 
ADDITIONAL CONDITIONS: 
1. MATERIALS OBTAINED FROM DISMANTLEMENT;     

Contractor in course of their work should understand that all materials (i.e. stone    And 
other materials obtained in the work as dismantling etc., will be considered    As Board 
property and will be disposed off to the best of advantage of the Board. 

 
2. The contractor under take to have the site clean, free from rubbish to the satisfaction of 

the Engineer-in-charge.  All surplus materials, rubbish etc., will be removed to the place 
fixed by the Engineer-in-charge and nothing extra will be paid. 

 
3. INCONVENIENCE TO PUBLIC; 
              

The contractors shall not deposit materials on any site, which will seriously inconvenience 
the public.  The Engineer-in-charge may   required the contractor to remove any materials 
which are considered by him to be dangerous or Inconvenience to the public or cause to be 
removed at the contractor’s cost. 

 
4.HUTTING FOR LABOUR; The contractor(s) shall at his/their own cost provide his/their 
labour with hutting on the approved site and shall make arrangement for conservancy and 
sanitation in the labour camp to the satisfaction of the local public health and Medical  
authorities.  He also make arrangement at his/their own cost for laying of pipe lines for water 
supply to his/their labour camp from the existing mains whenever Available and shall pay all 
fees charges and expenses in connection with and   Incidental thereto.  
 
5. PROHIBITION AGAINST THE EMPLOYMENT OF COAL MININS OR CONTROLLED 
AREA LABOUR; 
 The contractor shall not employ coal mining or controlled area labour failing under any 
category whatsoever on or in connection with the work or recruit labour from area within the 
radius of 20 miles of the controlled area. Subject to above the contractor shall employ imported 
labour only i.e., depot imported or labour imported labour by contractor from area from which 
import is permitted.  

  Where ceiling price for imported labour has been fixed by provincial or Regional Labour 
Committee not more than the ceiling price shall be paid to the labour by the Contractor. 

  The Contractor shall immediately remove any labour, which may be pointed out by the 
Engineer-in-charge as being a coal mining or controlled area labour.  Failure to do so shall 
tender the Contractor liable to pay the Board a sum calculated at the rate of Rs.10/- per day 
per labour. The Certificate of the Engineer-in-charge about the number of the coal mining or 
controlled area labour and the number of the days, which they worked, shall be final and 
binding upon all parties to this contract. 

CONTRACTOR 



 

  It is declared and agreed between the parties that the aforesaid stipulation in this clause 
is one in which the public are interested with the remaining of the exception of Section-74 of 
the Indian Contract, 1972. 

6. CONDITIONS REGARDING WATER SUPPLY ARRANGEMENTS: 

  If the water required to execution of work is supplied to the Contractor by Board. It will 
be subject to the conditions and rates laid down in the local rules or the supply of water in 
force at the time of the acceptance of the contract. The Contractor shall make his own 
arrangements for water connections and laying pipelines of sources of supply from existing 
mains. 

 
7 .DELAY IN OBTAINING MATERIALS BY THE DEPARTMENT; 
Owing to difficulty in obtaining certain materials in the open market the Board have undertaken 
to supply materials specified in Schedule ‘A’ of the tender form  at rates stated therein.  There 
may be delay in obtaining the materials by the department and Contractor is therefore required 
to keep himself in touch with the day to day position regarding the supply materials from the 
Engineer-in- Charge and to so adjust the progress of the work that labour may not remain Idle 
nor may there by any other claim due to or arising from delay in obtaining the materials.  It 
should clearly understand that no claim whatsoever should be entertained by the Board on 
account of delay in supplying materials. 
 
8.   RETURN OF SURPLUS MATERIALS: 
     Notwithstanding any thing contained to the contrary in any or all of the clauses   Of this 
contract where any materials for the execution of the contract or procured with the assistance 
of Board either by issue from Board stocks or purchase made under orders of permits or 
license issued by the Board the Contractor shall hold  the said materials economically and 
solely for the purpose of the contract and not  dispose of them without the permission of the 
Board and return if  required by the Engineer-in-charge all surplus or unserviceable materials 
that May be left with him after the completion of the contract at its termination of\ any reason 
whatsoever on being paid or credited such price as the Engineer-in  Charge shall determine 
having due regard to the condition of the materials.  The price allowed to the contractor 
however shall not exceed the amount charged to him excluding the storage charge if any.  The 
decision of the Engineer-in-charge shall be final and conclusive.  In the event of breach of the 
aforesaid condition the contractor  shall in addition to throwing  himself   open to the action or 
contravention of the terms of the license or permit and or  for all moneys, advantages or profits 
resulting  or which in the usual  course would  have resulted to him by reason of breach. 
 
9. EXTENSION OF THE LIMIT FOR COMPLETION OF WORK: 
 

If the contractor shall desires on extension of the time for completion of the work under 
Clause-5 of the  contract no application for such extension will be entertained  if it is not 
received in sufficient time to allow the Chairman to consider  it and the contractor  will be 
responsible for the consequences arising out of the negligence in this respect. 

 
S. No. 10 to 13 Deleted. 
 
14.   I/We agree that should I/we fail to commence the work specified in the above 
memorandum or should I/we deposit the full amount of security deposit specified in above 
memorandum in accordance with Clause-I (a) of the said conditions contract and an amount 
equal to the amount of the earnest money mentioned in the  form  of invitation to tender shall 
be absolutely forfeited to the Board be recovered out of the deposit in so far  at the same may 
extend in terms of the said bond in the event of deficiency out of any other moneys due to me 
or otherwise. 
 
CONTRACTOR 

 



 
 
 
15. CONDITIONS RELATING TO THE EXECUTION OF ADDITIONAL WORK: 

 
No deviation from specifications stipulated in the contract of additional items of works 

shall be carried out by the contractor unless the rates of the substitute altered or additional 
items have been approved in writing by the competent authority, failing which Board will not be 
bound to entertain any claim on this account. 
 
16. I am/we are not related to any of the Officers employed by the Central P.W.D or any officer   
of the rank of Asst. Secretary above in the Ministry of W.H. & S. 
 
S. No. 17 Deleted. 
 
18.  Sales tax or any other tax on materials in respect of this contract shall be payable by the   
Contractor and Board will not entertain any claim whatsoever in this respect.  
 
 
  
 
CONTRACTOR 

EXECUTIVE  ENGINEER(EAST) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 
 
 
 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 


